Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230253
PID 104502
DEL-US 36-18.79 (at Galena)
Federal
Type: INTERSECTION
Letting Date: 4/27/2023
Completion Date: 10/1/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,800,112.14

Engineer's Estimate: $2,818,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,800,112.14

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $3,041,930.32

Bidder 3
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $3,255,106.08

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $3,271,688.88

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,423,285.41

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$20,000.00	$20,000.00
	3	$16,000.00	$16,000.00
	4	$20,000.00	$20,000.00
	5	$50,000.00	$50,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$100.00	$200.00
	3	$599.99	$1,199.98
	4	$450.00	$900.00
	5	$850.00	$1,700.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (2291 SY)**	
	Awd	$15.00	$34,365.00
	2	$24.00	$54,984.00
	3	$36.13	$82,773.83
	4	$20.00	$45,820.00
	5	$22.50	$51,547.50
Ref #4	**202E30000**	**WALK REMOVED, (852 SF)**	
	Awd	$0.80	$681.60
	2	$2.50	$2,130.00
	3	$1.47	$1,252.44
	4	$2.75	$2,343.00
	5	$4.00	$3,408.00
Ref #5	**202E30204**	**STEPS REMOVED, (LUMP SUM)**	
	Awd	$400.00	$400.00
	2	$250.00	$250.00
	3	$628.21	$628.21
	4	$500.00	$500.00
	5	$500.00	$500.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3875 FT)**	
	Awd	$18.00	$69,750.00
	2	$8.00	$31,000.00
	3	$33.06	$128,107.50
	4	$28.00	$108,500.00
	5	$20.00	$77,500.00
Ref #7	**202E56000**	**BUILDING DEMOLISHED (8597 SR 37-447 OFFICE BLDGS-1, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$2,500.00	$2,500.00
	3	$14,100.00	$14,100.00
	4	$24,000.00	$24,000.00
	5	$19,500.00	$19,500.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (16 EACH)**	
	Awd	$300.00	$4,800.00
	2	$375.00	$6,000.00
	3	$800.53	$12,808.48
	4	$750.00	$12,000.00
	5	$550.00	$8,800.00

Ref #9	**202E62700**	**SEPTIC TANK REMOVED, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
	3	$3,464.63	$3,464.63
	4	$2,500.00	$2,500.00
	5	$5,000.00	$5,000.00
Ref #10	**202E66500**	**UNDERGROUND STORAGE TANK REMOVED, (1 EACH)**	
	Awd	$19,125.00	$19,125.00
	2	$8,000.00	$8,000.00
	3	$12,928.33	$12,928.33
	4	$10,000.00	$10,000.00
	5	$16,500.00	$16,500.00
Ref #11	**202E75000**	**FENCE REMOVED, (415 FT)**	
	Awd	$5.00	$2,075.00
	2	$3.00	$1,245.00
	3	$7.00	$2,905.00
	4	$7.50	$3,112.50
	5	$7.00	$2,905.00
Ref #12	**202E98000**	**REMOVAL MISC.:CONCRETE SLAB REMOVED, (LUMP SUM)**	
	Awd	$900.00	$900.00
	2	$500.00	$500.00
	3	$1,256.38	$1,256.38
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00
Ref #13	**202E98100**	**REMOVAL MISC.:FENCE POST REMOVED, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$25.00	$50.00
	3	$70.47	$140.94
	4	$200.00	$400.00
	5	$60.00	$120.00
Ref #14	**202E98100**	**REMOVAL MISC.:STONE WALL REMOVED, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$250.00	$500.00
	3	$1,022.48	$2,044.96
	4	$1,500.00	$3,000.00
	5	$500.00	$1,000.00
Ref #15	**202E98100**	**REMOVAL MISC.:YARD LIGHT, POST AND FOOTING, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$250.00	$250.00
	3	$600.00	$600.00
	4	$850.00	$850.00
	5	$250.00	$250.00
Ref #16	**202E98200**	**REMOVAL MISC.: BUMPER BLOCKS REMOVED, (60 FT)**	
	Awd	$8.00	$480.00
	2	$5.00	$300.00
	3	$16.18	$970.80
	4	$10.00	$600.00
	5	$5.00	$300.00

Ref #17	**203E10000**	**EXCAVATION, (3543 CY)**	
	Awd	$27.00	$95,661.00
	2	$38.00	$134,634.00
	3	$26.71	$94,633.53
	4	$24.00	$85,032.00
	5	$45.00	$159,435.00
Ref #18	**203E20000**	**EMBANKMENT, (1037 CY)**	
	Awd	$10.00	$10,370.00
	2	$25.00	$25,925.00
	3	$9.58	$9,934.46
	4	$24.00	$24,888.00
	5	$8.00	$8,296.00
Ref #19	**204E10000**	**SUBGRADE COMPACTION, (8950 SY)**	
	Awd	$4.00	$35,800.00
	2	$3.50	$31,325.00
	3	$4.11	$36,784.50
	4	$3.00	$26,850.00
	5	$5.00	$44,750.00
Ref #20	**204E13000**	**EXCAVATION OF SUBGRADE, (2681 CY)**	
	Awd	$33.00	$88,473.00
	2	$28.00	$75,068.00
	3	$25.38	$68,043.78
	4	$24.00	$64,344.00
	5	$24.00	$64,344.00
Ref #21	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2681 CY)**	
	Awd	$61.00	$163,541.00
	2	$49.00	$131,369.00
	3	$62.84	$168,474.04
	4	$80.00	$214,480.00
	5	$42.00	$112,602.00
Ref #22	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$240.00	$1,440.00
	2	$190.00	$1,140.00
	3	$277.28	$1,663.68
	4	$200.00	$1,200.00
	5	$250.00	$1,500.00
Ref #23	**204E50000**	**GEOTEXTILE FABRIC, (7635 SY)**	
	Awd	$0.60	$4,581.00
	2	$1.00	$7,635.00
	3	$1.87	$14,277.45
	4	$1.50	$11,452.50
	5	$2.00	$15,270.00
Ref #24	**608E10000**	**4" CONCRETE WALK, (73 SF)**	
	Awd	$22.00	$1,606.00
	2	$14.00	$1,022.00
	3	$30.72	$2,242.56
	4	$22.00	$1,606.00
	5	$12.00	$876.00

Ref #25	**608E40000**	**CONCRETE STEPS, TYPE A, (15 FT)**	
	Awd	$200.00	$3,000.00
	2	$350.00	$5,250.00
	3	$117.68	$1,765.20
	4	$165.00	$2,475.00
	5	$150.00	$2,250.00
Ref #26	**623E38500**	**MONUMENT ASSEMBLY, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,700.00	$6,800.00
	3	$2,048.89	$8,195.56
	4	$2,500.00	$10,000.00
	5	$1,300.00	$5,200.00
Ref #27	**623E40500**	**REFERENCE MONUMENT, (50 EACH)**	
	Awd	$90.00	$4,500.00
	2	$600.00	$30,000.00
	3	$388.30	$19,415.00
	4	$600.00	$30,000.00
	5	$750.00	$37,500.00
Ref #28	**623E40520**	**RIGHT-OF-WAY MONUMENT, (22 EACH)**	
	Awd	$100.00	$2,200.00
	2	$300.00	$6,600.00
	3	$74.30	$1,634.60
	4	$500.00	$11,000.00
	5	$750.00	$16,500.00
Ref #29	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (7 EACH)**	
	Awd	$290.00	$2,030.00
	2	$290.00	$2,030.00
	3	$290.00	$2,030.00
	4	$200.00	$1,400.00
	5	$290.00	$2,030.00
Ref #30	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (2 EACH)**	
	Awd	$495.00	$990.00
	2	$495.00	$990.00
	3	$495.00	$990.00
	4	$250.00	$500.00
	5	$495.00	$990.00
Ref #31	**690E50300**	**SPECIAL - MAILBOX SUPPORT SYSTEM, MULTIPLE, (2 EACH)**	
	Awd	$685.00	$1,370.00
	2	$685.00	$1,370.00
	3	$685.00	$1,370.00
	4	$750.00	$1,500.00
	5	$685.00	$1,370.00
Ref #32	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (350 TON)**	
	Awd	$70.00	$24,500.00
	2	$55.00	$19,250.00
	3	$68.42	$23,947.00
	4	$112.00	$39,200.00
	5	$140.00	$49,000.00

Ref #33	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (100 GAL)**	
	Awd	$12.00	$1,200.00
	2	$15.00	$1,500.00
	3	$3.00	$300.00
	4	$5.00	$500.00
	5	$4.00	$400.00
Ref #34	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$17,825.00	$17,825.00
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
	4	$40,000.00	$40,000.00
	5	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$630,183.60**
2	**$626,817.00**
3	**$761,882.84**
4	**$801,453.00**
5	**$772,343.50**

Ref #35	**601E11000**	**RIPRAP, TYPE D, (12 SY)**	
	Awd	$500.00	$6,000.00
	2	$275.00	$3,300.00
	3	$369.68	$4,436.16
	4	$300.00	$3,600.00
	5	$250.00	$3,000.00
Ref #36	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (11 SY)**	
	Awd	$125.00	$1,375.00
	2	$175.00	$1,925.00
	3	$119.72	$1,316.92
	4	$140.00	$1,540.00
	5	$150.00	$1,650.00
Ref #37	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (6 CY)**	
	Awd	$310.00	$1,860.00
	2	$175.00	$1,050.00
	3	$182.57	$1,095.42
	4	$150.00	$900.00
	5	$150.00	$900.00
Ref #38	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$98.00	$196.00
	2	$75.00	$150.00
	3	$98.00	$196.00
	4	$150.00	$300.00
	5	$150.00	$300.00
Ref #39	**659E00300**	**TOPSOIL, (123 CY)**	
	Awd	$65.00	$7,995.00
	2	$55.00	$6,765.00
	3	$209.12	$25,721.76
	4	$35.00	$4,305.00
	5	$30.00	$3,690.00

Ref #40	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (13874 SY)**	
	Awd	$0.75	$10,405.50
	2	$0.94	$13,041.56
	3	$0.71	$9,850.54
	4	$0.85	$11,792.90
	5	$0.85	$11,792.90
Ref #41	**659E14000**	**REPAIR SEEDING AND MULCHING, (694 SY)**	
	Awd	$0.80	$555.20
	2	$2.00	$1,388.00
	3	$0.78	$541.32
	4	$0.85	$589.90
	5	$0.85	$589.90
Ref #42	**659E15000**	**INTER-SEEDING, (694 SY)**	
	Awd	$0.80	$555.20
	2	$2.00	$1,388.00
	3	$0.78	$541.32
	4	$0.85	$589.90
	5	$0.85	$589.90
Ref #43	**659E20000**	**COMMERCIAL FERTILIZER, (1.93 TON)**	
	Awd	$865.25	$1,669.93
	2	$950.00	$1,833.50
	3	$865.12	$1,669.68
	4	$1,400.00	$2,702.00
	5	$1,400.00	$2,702.00
Ref #44	**659E31000**	**LIME, (2.87 ACRE)**	
	Awd	$153.50	$440.55
	2	$10.00	$28.70
	3	$153.51	$440.57
	4	$2.87	$8.24
	5	$100.00	$287.00
Ref #45	**659E35000**	**WATER, (77 MGAL)**	
	Awd	$1.00	$77.00
	2	$2.00	$154.00
	3	$1.00	$77.00
	4	$1.00	$77.00
	5	$1.00	$77.00
Ref #46	**670E00700**	**DITCH EROSION PROTECTION, (631 SY)**	
	Awd	$1.50	$946.50
	2	$2.00	$1,262.00
	3	$1.49	$940.19
	4	$2.50	$1,577.50
	5	$2.50	$1,577.50
Ref #47	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$1,475.00	$1,475.00
	4	$2,000.00	$2,000.00
	5	$2,500.00	$2,500.00

Ref #48	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,600.00	$9,600.00
	2	$17,000.00	$17,000.00
	3	$12,800.00	$12,800.00
	4	$17,000.00	$17,000.00
	5	$22,800.00	$22,800.00
Ref #49	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,700.00	$13,700.00
	2	$15,000.00	$15,000.00
	3	$19,599.64	$19,599.64
	4	$16,055.54	$16,055.54
	5	$14,000.00	$14,000.00
Ref #50	**832E30000**	**EROSION CONTROL, (35000 EACH)**	
	Awd	$1.00	$35,000.00
	2	$1.00	$35,000.00
	3	$1.00	$35,000.00
	4	$1.00	$35,000.00
	5	$1.00	$35,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$91,875.88**
2	**$101,285.76**
3	**$115,701.52**
4	**$98,037.98**
5	**$101,456.20**

Ref #51	**602E20000**	**CONCRETE MASONRY, (2.8 CY)**	
	Awd	$3,000.00	$8,400.00
	2	$2,500.00	$7,000.00
	3	$3,137.23	$8,784.24
	4	$4,000.00	$11,200.00
	5	$2,600.00	$7,280.00
Ref #52	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4252 FT)**	
	Awd	$14.00	$59,528.00
	2	$9.50	$40,394.00
	3	$12.58	$53,490.16
	4	$13.00	$55,276.00
	5	$18.00	$76,536.00
Ref #53	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (210 FT)**	
	Awd	$29.00	$6,090.00
	2	$15.00	$3,150.00
	3	$20.63	$4,332.30
	4	$30.00	$6,300.00
	5	$20.00	$4,200.00
Ref #54	**611E01400**	**6" CONDUIT, TYPE E, FOR DRAINAGE CONNECTION, (400 FT)**	
	Awd	$13.00	$5,200.00
	2	$7.00	$2,800.00
	3	$17.90	$7,160.00
	4	$25.00	$10,000.00
	5	$20.00	$8,000.00

Ref #55	**611E01500**	**6" CONDUIT, TYPE F, FOR DRAINAGE CONNECTION, (400 FT)**	
	Awd	$13.00	$5,200.00
	2	$7.00	$2,800.00
	3	$17.90	$7,160.00
	4	$25.00	$10,000.00
	5	$20.00	$8,000.00
Ref #56	**611E02500**	**8" CONDUIT, TYPE E, FOR DRAINAGE CONNECTION, (400 FT)**	
	Awd	$16.00	$6,400.00
	2	$8.00	$3,200.00
	3	$23.56	$9,424.00
	4	$32.00	$12,800.00
	5	$25.00	$10,000.00
Ref #57	**611E02600**	**8" CONDUIT, TYPE F, FOR DRAINAGE CONNECTION, (400 FT)**	
	Awd	$16.00	$6,400.00
	2	$8.00	$3,200.00
	3	$23.56	$9,424.00
	4	$32.00	$12,800.00
	5	$25.00	$10,000.00
Ref #58	**611E04400**	**12" CONDUIT, TYPE B, (229 FT)**	
	Awd	$85.00	$19,465.00
	2	$82.00	$18,778.00
	3	$126.45	$28,957.05
	4	$65.00	$14,885.00
	5	$150.00	$34,350.00
Ref #59	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (6 FT)**	
	Awd	$200.00	$1,200.00
	2	$87.00	$522.00
	3	$230.72	$1,384.32
	4	$350.00	$2,100.00
	5	$160.00	$960.00
Ref #60	**611E04600**	**12" CONDUIT, TYPE C, (351 FT)**	
	Awd	$80.00	$28,080.00
	2	$77.00	$27,027.00
	3	$81.43	$28,581.93
	4	$65.00	$22,815.00
	5	$105.00	$36,855.00
Ref #61	**611E06100**	**15" CONDUIT, TYPE C, (291 FT)**	
	Awd	$89.00	$25,899.00
	2	$82.00	$23,862.00
	3	$74.37	$21,641.67
	4	$80.00	$23,280.00
	5	$100.00	$29,100.00
Ref #62	**611E07400**	**18" CONDUIT, TYPE B, (544 FT)**	
	Awd	$105.00	$57,120.00
	2	$92.00	$50,048.00
	3	$150.47	$81,855.68
	4	$85.00	$46,240.00
	5	$140.00	$76,160.00

Ref #63	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (30 FT)**	
	Awd	$150.00	$4,500.00
	2	$102.00	$3,060.00
	3	$225.61	$6,768.30
	4	$195.00	$5,850.00
	5	$160.00	$4,800.00
Ref #64	**611E07600**	**18" CONDUIT, TYPE C, (1429 FT)**	
	Awd	$60.00	$85,740.00
	2	$87.00	$124,323.00
	3	$114.87	$164,149.23
	4	$85.00	$121,465.00
	5	$105.00	$150,045.00
Ref #65	**611E10400**	**24" CONDUIT, TYPE B, (259 FT)**	
	Awd	$110.00	$28,490.00
	2	$130.00	$33,670.00
	3	$157.78	$40,865.02
	4	$150.00	$38,850.00
	5	$190.00	$49,210.00
Ref #66	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (69 FT)**	
	Awd	$145.00	$10,005.00
	2	$140.00	$9,660.00
	3	$262.33	$18,100.77
	4	$165.00	$11,385.00
	5	$200.00	$13,800.00
Ref #67	**611E10600**	**24" CONDUIT, TYPE C, (97 FT)**	
	Awd	$120.00	$11,640.00
	2	$135.00	$13,095.00
	3	$150.87	$14,634.39
	4	$165.00	$16,005.00
	5	$120.00	$11,640.00
Ref #68	**611E13400**	**30" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$200.00	$3,200.00
	2	$265.00	$4,240.00
	3	$457.60	$7,321.60
	4	$400.00	$6,400.00
	5	$225.00	$3,600.00
Ref #69	**611E13600**	**30" CONDUIT, TYPE C, (12 FT)**	
	Awd	$300.00	$3,600.00
	2	$260.00	$3,120.00
	3	$210.08	$2,520.96
	4	$250.00	$3,000.00
	5	$200.00	$2,400.00
Ref #70	**611E16600**	**36" CONDUIT, TYPE C, (16 FT)**	
	Awd	$225.00	$3,600.00
	2	$290.00	$4,640.00
	3	$219.19	$3,507.04
	4	$190.00	$3,040.00
	5	$180.00	$2,880.00

Ref #71	**611E98150**	**CATCH BASIN, NO. 3, (3 EACH)**	
	Awd	$4,500.00	$13,500.00
	2	$4,800.00	$14,400.00
	3	$5,524.28	$16,572.84
	4	$5,000.00	$15,000.00
	5	$3,400.00	$10,200.00
Ref #72	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,700.00	$14,800.00
	3	$4,435.47	$17,741.88
	4	$4,200.00	$16,800.00
	5	$3,400.00	$13,600.00
Ref #73	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$7,000.00	$7,000.00
	2	$5,000.00	$5,000.00
	3	$4,700.60	$4,700.60
	4	$5,000.00	$5,000.00
	5	$3,500.00	$3,500.00
Ref #74	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$4,426.09	$4,426.09
	4	$4,400.00	$4,400.00
	5	$2,500.00	$2,500.00
Ref #75	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$2,500.00	$2,500.00
	3	$2,950.91	$2,950.91
	4	$4,000.00	$4,000.00
	5	$1,600.00	$1,600.00
Ref #76	**611E98470**	**CATCH BASIN, NO. 2-2B, (13 EACH)**	
	Awd	$3,000.00	$39,000.00
	2	$2,500.00	$32,500.00
	3	$5,807.78	$75,501.14
	4	$4,000.00	$52,000.00
	5	$1,600.00	$20,800.00
Ref #77	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,900.00	$5,800.00
	3	$6,907.14	$13,814.28
	4	$4,000.00	$8,000.00
	5	$3,600.00	$7,200.00
Ref #78	**611E99574**	**MANHOLE, NO. 3, (7 EACH)**	
	Awd	$4,250.00	$29,750.00
	2	$4,500.00	$31,500.00
	3	$5,880.50	$41,163.50
	4	$5,000.00	$35,000.00
	5	$5,500.00	$38,500.00

Section 3 - DRAINAGE - Totals

Awd	**$495,607.00**
2	**$488,589.00**
3	**$696,933.90**
4	**$573,891.00**
5	**$637,716.00**

Ref #79	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (VARIABLE 3.25, (7316 SY)**	
	Awd	$14.00	$102,424.00
	2	$14.00	$102,424.00
	3	$14.00	$102,424.00
	4	$14.00	$102,424.00
	5	$14.00	$102,424.00
Ref #80	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1696 CY)**	
	Awd	$175.00	$296,800.00
	2	$175.00	$296,800.00
	3	$175.00	$296,800.00
	4	$175.00	$296,800.00
	5	$175.00	$296,800.00
Ref #81	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$300.00	$15,000.00
	3	$300.00	$15,000.00
	4	$300.00	$15,000.00
	5	$300.00	$15,000.00
Ref #82	**304E20000**	**AGGREGATE BASE, (116 CY)**	
	Awd	$125.00	$14,500.00
	2	$125.00	$14,500.00
	3	$144.55	$16,767.80
	4	$95.00	$11,020.00
	5	$85.00	$9,860.00
Ref #83	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (1299 CY)**	
	Awd	$65.00	$84,435.00
	2	$80.00	$103,920.00
	3	$85.67	$111,285.33
	4	$92.00	$119,508.00
	5	$90.00	$116,910.00
Ref #84	**407E20000**	**NON-TRACKING TACK COAT, (2002 GAL)**	
	Awd	$3.50	$7,007.00
	2	$3.50	$7,007.00
	3	$3.50	$7,007.00
	4	$3.50	$7,007.00
	5	$3.50	$7,007.00
Ref #85	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (15 CY)**	
	Awd	$330.00	$4,950.00
	2	$330.00	$4,950.00
	3	$330.00	$4,950.00
	4	$330.00	$4,950.00
	5	$330.00	$4,950.00

Ref #86	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (546 CY)**	
	Awd	$235.00	$128,310.00
	2	$235.00	$128,310.00
	3	$235.00	$128,310.00
	4	$235.00	$128,310.00
	5	$235.00	$128,310.00
Ref #87	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (634 CY)**	
	Awd	$200.00	$126,800.00
	2	$200.00	$126,800.00
	3	$200.00	$126,800.00
	4	$200.00	$126,800.00
	5	$200.00	$126,800.00
Ref #88	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (330 SY)**	
	Awd	$105.00	$34,650.00
	2	$75.00	$24,750.00
	3	$96.80	$31,944.00
	4	$112.00	$36,960.00
	5	$95.00	$31,350.00
Ref #89	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (47 SY)**	
	Awd	$90.00	$4,230.00
	2	$85.00	$3,995.00
	3	$120.95	$5,684.65
	4	$148.00	$6,956.00
	5	$100.00	$4,700.00
Ref #90	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (2361 FT)**	
	Awd	$30.00	$70,830.00
	2	$35.00	$82,635.00
	3	$29.19	$68,917.59
	4	$55.00	$129,855.00
	5	$42.00	$99,162.00
Ref #91	**609E26000**	**CURB, TYPE 6, (16 FT)**	
	Awd	$135.00	$2,160.00
	2	$70.00	$1,120.00
	3	$41.24	$659.84
	4	$90.00	$1,440.00
	5	$60.00	$960.00
Ref #92	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.47 MILE)**	
	Awd	$10,000.00	$4,700.00
	2	$10,000.00	$4,700.00
	3	$5,000.00	$2,350.00
	4	$18,500.00	$8,695.00
	5	$12,000.00	$5,640.00
Ref #93	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (1458 SY)**	
	Awd	$0.50	$729.00
	2	$5.00	$7,290.00
	3	$5.00	$7,290.00
	4	$5.00	$7,290.00
	5	$5.00	$7,290.00

Section 4 - PAVEMENT - Totals

Awd	**$897,525.00**
2	**$924,201.00**
3	**$926,190.21**
4	**$1,003,015.00**
5	**$957,163.00**

Ref #94	**621E00100**	**RPM, (135 EACH)**	
	Awd	$52.00	$7,020.00
	2	$52.00	$7,020.00
	3	$52.00	$7,020.00
	4	$52.00	$7,020.00
	5	$52.00	$7,020.00
Ref #95	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (40 EACH)**	
	Awd	$12.00	$480.00
	2	$10.00	$400.00
	3	$21.63	$865.20
	4	$15.00	$600.00
	5	$12.00	$480.00
Ref #96	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (82 FT)**	
	Awd	$16.50	$1,353.00
	2	$16.50	$1,353.00
	3	$16.50	$1,353.00
	4	$26.00	$2,132.00
	5	$16.50	$1,353.00
Ref #97	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (140 FT)**	
	Awd	$17.80	$2,492.00
	2	$17.80	$2,492.00
	3	$17.80	$2,492.00
	4	$28.00	$3,920.00
	5	$17.80	$2,492.00
Ref #98	**630E80100**	**SIGN, FLAT SHEET, (58.75 SF)**	
	Awd	$20.00	$1,175.00
	2	$20.00	$1,175.00
	3	$20.00	$1,175.00
	4	$35.00	$2,056.25
	5	$20.00	$1,175.00
Ref #99	**630E80600**	**SIGN, DOUBLE FACED, MILE MARKER, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$175.00	$175.00
	3	$175.00	$175.00
	4	$75.00	$75.00
	5	$175.00	$175.00
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (9 EACH)**	
	Awd	$10.00	$90.00
	2	$10.00	$90.00
	3	$10.00	$90.00
	4	$30.00	$270.00
	5	$10.00	$90.00

Ref #101	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$65.00	$195.00
	2	$65.00	$195.00
	3	$65.00	$195.00
	4	$150.00	$450.00
	5	$65.00	$195.00
Ref #102	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (11 EACH)**	
	Awd	$15.00	$165.00
	2	$15.00	$165.00
	3	$15.00	$165.00
	4	$30.00	$330.00
	5	$15.00	$165.00
Ref #103	**644E00104**	**EDGE LINE, 6", (0.53 MILE)**	
	Awd	$8,152.00	$4,320.56
	2	$8,152.00	$4,320.56
	3	$8,152.00	$4,320.56
	4	$8,152.00	$4,320.56
	5	$8,152.00	$4,320.56
Ref #104	**644E00300**	**CENTER LINE, (0.77 MILE)**	
	Awd	$11,690.00	$9,001.30
	2	$11,690.00	$9,001.30
	3	$11,690.00	$9,001.30
	4	$11,690.00	$9,001.30
	5	$11,690.00	$9,001.30
Ref #105	**644E00400**	**CHANNELIZING LINE, 8", (1215 FT)**	
	Awd	$2.20	$2,673.00
	2	$2.20	$2,673.00
	3	$2.20	$2,673.00
	4	$2.20	$2,673.00
	5	$2.20	$2,673.00
Ref #106	**644E00500**	**STOP LINE, (108 FT)**	
	Awd	$10.25	$1,107.00
	2	$10.25	$1,107.00
	3	$10.25	$1,107.00
	4	$10.25	$1,107.00
	5	$110.25	$11,907.00
Ref #107	**644E01300**	**LANE ARROW, (14 EACH)**	
	Awd	$120.00	$1,680.00
	2	$120.00	$1,680.00
	3	$120.00	$1,680.00
	4	$120.00	$1,680.00
	5	$120.00	$1,680.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$31,926.86**
2	**$31,846.86**
3	**$32,312.06**
4	**$35,635.11**
5	**$42,726.86**

Ref #108	**625E25500**	**CONDUIT, 3", 725.04, (56 FT)**	
	Awd	$31.85	$1,783.60
	2	$25.00	$1,400.00
	3	$31.85	$1,783.60
	4	$72.66	$4,068.96
	5	$39.00	$2,184.00
Ref #109	**625E29000**	**TRENCH, (36 FT)**	
	Awd	$14.35	$516.60
	2	$20.00	$720.00
	3	$14.35	$516.60
	4	$22.22	$799.92
	5	$30.00	$1,080.00
Ref #110	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,130.00	$1,130.00
	2	$1,300.00	$1,300.00
	3	$1,130.00	$1,130.00
	4	$1,072.00	$1,072.00
	5	$1,480.00	$1,480.00
Ref #111	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$412.25	$2,061.25
	2	$275.00	$1,375.00
	3	$412.25	$2,061.25
	4	$450.00	$2,250.00
	5	$400.00	$2,000.00
Ref #112	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (36 FT)**	
	Awd	$2.05	$73.80
	2	$3.00	$108.00
	3	$2.05	$73.80
	4	$2.99	$107.64
	5	$2.50	$90.00
Ref #113	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (10 EACH)**	
	Awd	$1,090.90	$10,909.00
	2	$1,200.00	$12,000.00
	3	$1,090.90	$10,909.00
	4	$1,384.00	$13,840.00
	5	$1,100.00	$11,000.00
Ref #114	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (10 EACH)**	
	Awd	$33.75	$337.50
	2	$40.00	$400.00
	3	$33.75	$337.50
	4	$156.00	$1,560.00
	5	$65.00	$650.00
Ref #115	**632E29900**	**MESSENGER WIRE, 7 STRAND, 1/4" DIAMETER WITH ACCES, (359 FT)**	
	Awd	$31.59	$11,340.81
	2	$16.00	$5,744.00
	3	$31.59	$11,340.81
	4	$18.68	$6,706.12
	5	$16.00	$5,744.00

Ref #116	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (359 FT)**	
	Awd	$26.85	$9,639.15
	2	$16.00	$5,744.00
	3	$26.85	$9,639.15
	4	$22.43	$8,052.37
	5	$23.00	$8,257.00
Ref #117	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1141 FT)**	
	Awd	$4.99	$5,693.59
	2	$3.00	$3,423.00
	3	$4.99	$5,693.59
	4	$4.18	$4,769.38
	5	$5.00	$5,705.00
Ref #118	**632E64000**	**STRAIN POLE FOUNDATION, (4 EACH)**	
	Awd	$4,106.25	$16,425.00
	2	$7,250.00	$29,000.00
	3	$4,106.25	$16,425.00
	4	$6,240.00	$24,960.00
	5	$8,500.00	$34,000.00
Ref #119	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (65 FT)**	
	Awd	$6.61	$429.65
	2	$6.00	$390.00
	3	$6.61	$429.65
	4	$5.34	$347.10
	5	$6.00	$390.00
Ref #120	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (60 FT)**	
	Awd	$9.09	$545.40
	2	$8.00	$480.00
	3	$9.09	$545.40
	4	$3.86	$231.60
	5	$7.00	$420.00
Ref #121	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$4,835.00	$4,835.00
	2	$1,600.00	$1,600.00
	3	$4,835.00	$4,835.00
	4	$3,170.00	$3,170.00
	5	$2,860.00	$2,860.00
Ref #122	**632E86130**	**STRAIN POLE, TYPE TC-81.11, DESIGN 10, (4 EACH)**	
	Awd	$12,327.85	$49,311.40
	2	$11,000.00	$44,000.00
	3	$12,327.85	$49,311.40
	4	$12,350.00	$49,400.00
	5	$11,500.00	$46,000.00
Ref #123	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$7,462.50	$7,462.50
	2	$2,811.00	$2,811.00
	3	$7,462.50	$7,462.50
	4	$2,620.00	$2,620.00
	5	$8,000.00	$8,000.00

Ref #124	**632E90400**	**SIGNALIZATION, MISC.: CDMA MODEM, FURNISH ONLY, (1 EACH)**	
	Awd	$2,771.10	$2,771.10
	2	$2,500.00	$2,500.00
	3	$2,771.70	$2,771.70
	4	$2,878.00	$2,878.00
	5	$3,000.00	$3,000.00
Ref #125	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)**	
	Awd	$16,933.10	$16,933.10
	2	$15,000.00	$15,000.00
	3	$16,933.10	$16,933.10
	4	$17,034.00	$17,034.00
	5	$20,000.00	$20,000.00
Ref #126	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,368.75	$1,368.75
	2	$3,100.00	$3,100.00
	3	$1,368.75	$1,368.75
	4	$1,672.00	$1,672.00
	5	$5,000.00	$5,000.00
Ref #127	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$918.75	$918.75
	2	$505.00	$505.00
	3	$918.75	$918.75
	4	$550.00	$550.00
	5	$3,000.00	$3,000.00
Ref #128	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$9,401.05	$9,401.05
	2	$8,800.00	$8,800.00
	3	$9,401.05	$9,401.05
	4	$9,236.00	$9,236.00
	5	$9,000.00	$9,000.00
Ref #129	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$10,222.50	$20,445.00
	2	$9,800.00	$19,600.00
	3	$10,222.50	$20,445.00
	4	$9,860.00	$19,720.00
	5	$9,150.00	$18,300.00
Ref #130	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,877.50	$19,755.00
	2	$9,450.00	$18,900.00
	3	$9,877.50	$19,755.00
	4	$9,500.00	$19,000.00
	5	$8,800.00	$17,600.00
Ref #131	**809E69123**	**ATC V6.24 CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$6,390.10	$6,390.10
	2	$6,600.00	$6,600.00
	3	$6,390.10	$6,390.10
	4	$6,710.00	$6,710.00
	5	$7,500.00	$7,500.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$200,477.10**
2	**$185,500.00**
3	**$200,477.70**
4	**$200,755.09**
5	**$213,260.00**

Ref #132	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (258 SY)**	
	Awd	$40.00	$10,320.00
	2	$40.00	$10,320.00
	3	$40.00	$10,320.00
	4	$40.00	$10,320.00
	5	$20.00	$5,160.00
Ref #133	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (75 CY)**	
	Awd	$43.00	$3,225.00
	2	$40.00	$3,000.00
	3	$115.59	$8,669.25
	4	$80.00	$6,000.00
	5	$100.00	$7,500.00
Ref #134	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (75 CY)**	
	Awd	$50.00	$3,750.00
	2	$40.00	$3,000.00
	3	$115.59	$8,669.25
	4	$80.00	$6,000.00
	5	$100.00	$7,500.00
Ref #135	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (130 CY)**	
	Awd	$88.00	$11,440.00
	2	$100.00	$13,000.00
	3	$83.86	$10,901.80
	4	$80.00	$10,400.00
	5	$100.00	$13,000.00
Ref #136	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (11 CY)**	
	Awd	$400.00	$4,400.00
	2	$400.00	$4,400.00
	3	$400.00	$4,400.00
	4	$400.00	$4,400.00
	5	$400.00	$4,400.00
Ref #137	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$65.00	$6,500.00
	3	$133.32	$13,332.00
	4	$80.00	$8,000.00
	5	$90.00	$9,000.00
Ref #138	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (12 EACH)**	
	Awd	$2,180.00	$26,160.00
	2	$2,180.00	$26,160.00
	3	$2,181.00	$26,172.00
	4	$2,350.00	$28,200.00
	5	$2,200.00	$26,400.00

Ref #139	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$23,000.00	$23,000.00
	3	$11,635.00	$11,635.00
	4	$11,635.00	$11,635.00
	5	$22,500.00	$22,500.00
Ref #140	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (8 CY)**	
	Awd	$750.00	$6,000.00
	2	$250.00	$2,000.00
	3	$387.37	$3,098.96
	4	$350.00	$2,800.00
	5	$250.00	$2,000.00
Ref #141	**614E13310**	**BARRIER REFLECTOR, TYPE 1, TWO WAY, (188 EACH)**	
	Awd	$7.00	$1,316.00
	2	$10.00	$1,880.00
	3	$14.00	$2,632.00
	4	$16.00	$3,008.00
	5	$12.00	$2,256.00
Ref #142	**614E13360**	**OBJECT MARKER, TWO WAY, (64 EACH)**	
	Awd	$19.00	$1,216.00
	2	$20.00	$1,280.00
	3	$21.00	$1,344.00
	4	$22.00	$1,408.00
	5	$15.00	$960.00
Ref #143	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$800.00	$9,600.00
	3	$1,050.00	$12,600.00
	4	$1,050.00	$12,600.00
	5	$1,250.00	$15,000.00
Ref #144	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.34 MILE)**	
	Awd	$2,490.00	$3,336.60
	2	$2,490.00	$3,336.60
	3	$2,290.00	$3,068.60
	4	$2,490.00	$3,336.60
	5	$2,900.00	$3,886.00
Ref #145	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.38 MILE)**	
	Awd	$1,665.00	$632.70
	2	$1,665.00	$632.70
	3	$2,900.00	$1,102.00
	4	$1,665.00	$632.70
	5	$1,650.00	$627.00
Ref #146	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.05 MILE)**	
	Awd	$1,455.00	$72.75
	2	$1,455.00	$72.75
	3	$1,380.00	$69.00
	4	$1,455.00	$72.75
	5	$1,700.00	$85.00

Ref #147	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.9 MILE)**	
	Awd	$1,465.00	$2,783.50
	2	$1,465.00	$2,783.50
	3	$1,835.00	$3,486.50
	4	$1,465.00	$2,783.50
	5	$1,700.00	$3,230.00
Ref #148	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.47 MILE)**	
	Awd	$1,085.00	$509.95
	2	$1,085.00	$509.95
	3	$2,530.00	$1,189.10
	4	$1,085.00	$509.95
	5	$1,260.00	$592.20
Ref #149	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (745 FT)**	
	Awd	$1.70	$1,266.50
	2	$1.70	$1,266.50
	3	$0.75	$558.75
	4	$1.70	$1,266.50
	5	$1.97	$1,467.65
Ref #150	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (470 FT)**	
	Awd	$1.55	$728.50
	2	$1.55	$728.50
	3	$0.70	$329.00
	4	$1.55	$728.50
	5	$1.80	$846.00
Ref #151	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (117 FT)**	
	Awd	$3.40	$397.80
	2	$3.40	$397.80
	3	$3.50	$409.50
	4	$3.40	$397.80
	5	$4.00	$468.00
Ref #152	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (48 FT)**	
	Awd	$3.05	$146.40
	2	$3.05	$146.40
	3	$3.45	$165.60
	4	$3.05	$146.40
	5	$4.00	$192.00
Ref #153	**614E30000**	**WORK ZONE ARROW, CLASS I, (8 EACH)**	
	Awd	$140.00	$1,120.00
	2	$140.00	$1,120.00
	3	$75.00	$600.00
	4	$140.00	$1,120.00
	5	$165.00	$1,320.00
Ref #154	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (6 EACH)**	
	Awd	$135.00	$810.00
	2	$135.00	$810.00
	3	$70.00	$420.00
	4	$135.00	$810.00
	5	$160.00	$960.00

Ref #155	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$84,000.00	$84,000.00
	3	$34,365.77	$34,365.77
	4	$20,000.00	$20,000.00
	5	$85,000.00	$85,000.00
Ref #156	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1472 SY)**	
	Awd	$50.00	$73,600.00
	2	$93.00	$136,896.00
	3	$77.53	$114,124.16
	4	$78.00	$114,816.00
	5	$75.00	$110,400.00
Ref #157	**616E10000**	**WATER, (14 MGAL)**	
	Awd	$125.00	$1,750.00
	2	$35.00	$490.00
	3	$77.02	$1,078.28
	4	$10.00	$140.00
	5	$80.00	$1,120.00
Ref #158	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2740 FT)**	
	Awd	$14.50	$39,730.00
	2	$24.00	$65,760.00
	3	$13.87	$38,003.80
	4	$20.50	$56,170.00
	5	$25.00	$68,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$246,011.70**
2	**$403,090.70**
3	**$312,744.32**
4	**$307,701.70**
5	**$394,369.85**

Ref #159	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$17,600.00	$17,600.00
	3	$19,598.03	$19,598.03
	4	$25,000.00	$25,000.00
	5	$20,000.00	$20,000.00
Ref #160	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$105,000.00	$105,000.00
	3	$44,119.72	$44,119.72
	4	$100,000.00	$100,000.00
	5	$95,000.00	$95,000.00
Ref #161	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$3,750.00	$33,750.00
	2	$2,000.00	$18,000.00
	3	$2,988.42	$26,895.78
	4	$1,800.00	$16,200.00
	5	$3,250.00	$29,250.00

Ref #162	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$27,755.00	$27,755.00
	2	$40,000.00	$40,000.00
	3	$26,000.00	$26,000.00
	4	$30,000.00	$30,000.00
	5	$60,000.00	$60,000.00
Ref #163	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$92,250.00	$92,250.00
	4	$80,000.00	$80,000.00
	5	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$206,505.00**
2	**$280,600.00**
3	**$208,863.53**
4	**$251,200.00**
5	**$304,250.00**