Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230259
PID 117124
HAM-IR 75-05.53
Federal
Type: SLIDE REPAIR
Letting Date: 4/27/2023
Completion Date: 9/29/2023

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $1,385,385.58

Engineer's Estimate: $740,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,385,385.58

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,641,349.41

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,972.13	$8,972.13
	2	$2,424.96	$2,424.96
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (300 FT)**	
	Awd	$6.00	$1,800.00
	2	$6.06	$1,818.00
Ref #3	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$26.25	$7,875.00
	2	$26.49	$7,947.00

Section 1 - ROADWAY - Totals

Awd	**$18,647.13**
2	**$12,189.96**

Ref #4	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$70.65	$141.30
Ref #5	**659E00300**	**TOPSOIL, (366 CY)**	
	Awd	$5.00	$1,830.00
	2	$60.55	$22,161.30
Ref #6	**659E10000**	**SEEDING AND MULCHING, (3302 SY)**	
	Awd	$1.75	$5,778.50
	2	$4.77	$15,750.54
Ref #7	**659E14000**	**REPAIR SEEDING AND MULCHING, (165 SY)**	
	Awd	$1.00	$165.00
	2	$1.56	$257.40
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.45 TON)**	
	Awd	$1,500.00	$675.00
	2	$767.00	$345.15
Ref #9	**659E31000**	**LIME, (0.68 ACRE)**	
	Awd	$200.00	$136.00
	2	$50.46	$34.31
Ref #10	**659E35000**	**WATER, (18 MGAL)**	
	Awd	$1.00	$18.00
	2	$50.46	$908.28
Ref #11	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,002.50**
2	**$44,598.28**

Ref #12	**252E01000**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (100 SY)**	
	Awd	$550.00	$55,000.00
	2	$639.17	$63,917.00
Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5'' DEEP, (1163 SY)**	
	Awd	$14.00	$16,282.00
	2	$16.08	$18,701.04

Ref #14	**407E20000**	**NON-TRACKING TACK COAT, (93 GAL)**	
	Awd	$10.00	$930.00
	2	$10.09	$938.37
Ref #15	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (50 CY)**	
	Awd	$715.00	$35,750.00
	2	$721.59	$36,079.50

Section 3 - PAVEMENT - Totals

Awd	**$107,962.00**
2	**$119,635.91**

Ref #16	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (300 FT)**	
	Awd	$17.00	$5,100.00
	2	$39.21	$11,763.00
Ref #17	**621E00100**	**RPM, (8 EACH)**	
	Awd	$455.90	$3,647.20
	2	$460.10	$3,680.80
Ref #18	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$15,380.00	$922.80
	2	$15,521.67	$931.30
Ref #19	**642E00204**	**LANE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$12,320.00	$739.20
	2	$12,433.50	$746.01
Ref #100	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$32.91	$263.28
	2	$42.41	$339.28
Ref #101	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$25.23	$50.46
Ref #102	**642E01510**	**DOTTED LINE, 6", TYPE 1, (1190 FT)**	
	Awd	$1.50	$1,785.00
	2	$1.51	$1,796.90

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,957.48**
2	**$19,307.75**

Ref #20	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$3,628.12	$3,628.12
Ref #21	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (72 HOUR)**	
	Awd	$107.29	$7,724.88
	2	$80.74	$5,813.28
Ref #22	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (12 EACH)**	
	Awd	$12.00	$144.00
	2	$12.11	$145.32
Ref #23	**614E13350**	**OBJECT MARKER, ONE WAY, (12 EACH)**	
	Awd	$19.00	$228.00
	2	$19.18	$230.16

Ref #24	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,050.00	$4,200.00
	2	$1,059.68	$4,238.72
Ref #25	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (0.86 MILE)**	
	Awd	$9,800.00	$8,428.00
	2	$9,890.29	$8,505.65
Ref #26	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (1600 FT)**	
	Awd	$2.00	$3,200.00
	2	$2.02	$3,232.00
Ref #27	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (600 FT)**	
	Awd	$23.00	$13,800.00
	2	$25.73	$15,438.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$40,024.88**
2	**$41,231.25**

Ref #28	**507E00400**	**STEEL PILES, MISC.: W27X84, (1900 FT)**	
	Awd	$149.44	$283,936.00
	2	$314.55	$597,645.00
Ref #29	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1480 FT)**	
	Awd	$322.37	$477,107.60
	2	$301.88	$446,782.40
Ref #30	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (420 FT)**	
	Awd	$641.04	$269,236.80
	2	$641.24	$269,320.80
Ref #31	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$17,095.00	$17,095.00
	2	$17,250.49	$17,250.49

Section 6 - RETAINING WALLS - Totals

Awd	**$1,047,375.40**
2	**$1,330,998.69**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,141.74	$10,141.74
	2	$0.02	$0.02
Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,721.43	$80,721.43
	2	$21,121.10	$21,121.10
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,592.58	$5,592.58
	2	$2,472.57	$2,472.57
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$47,573.61	$47,573.61
Ref #103	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$7,960.44	$7,960.44
	2	$2,220.27	$2,220.27

Section 7 - INCIDENTALS - Totals

Awd	**$144,416.19**
2	**$73,387.57**