Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230274
PID 116508
CLI-IR 71-11.21 Weigh Station
Non-Federal
Type: PARKING AREAS
Letting Date: 4/27/2023
Completion Date: 10/31/2023

Contract Awarded To: R B JERGENS CONTRACTORS INC
Award Amount: $1,573,810.93

Engineer's Estimate: $1,482,000.00

Bidder 1
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $1,573,810.93

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,633,815.00

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,834,480.31

Bidder 4
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,853,085.53

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,928,005.92

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$6,462.78	$6,462.78
	2	$10,000.00	$10,000.00
	3	$862.84	$862.84
	4	$10,210.88	$10,210.88
	5	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (6681 SY)**	
	Awd	$3.33	$22,247.73
	2	$10.00	$66,810.00
	3	$15.36	$102,620.16
	4	$11.74	$78,434.94
	5	$12.00	$80,172.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (101 FT)**	
	Awd	$20.82	$2,102.82
	2	$20.00	$2,020.00
	3	$16.15	$1,631.15
	4	$63.20	$6,383.20
	5	$40.00	$4,040.00
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$238.54	$238.54
	2	$1,000.00	$1,000.00
	3	$488.39	$488.39
	4	$355.72	$355.72
	5	$850.00	$850.00
Ref #5	**202E66000**	**SPECIAL - DRILLED WATER WELL ABANDONED, (1 EACH)**	
	Awd	$3,970.59	$3,970.59
	2	$5,500.00	$5,500.00
	3	$5,000.00	$5,000.00
	4	$15,937.83	$15,937.83
	5	$2,000.00	$2,000.00
Ref #6	**202E98100**	**REMOVAL MISC.: BOLLARD, (3 EACH)**	
	Awd	$93.25	$279.75
	2	$100.00	$300.00
	3	$127.09	$381.27
	4	$238.91	$716.73
	5	$275.00	$825.00
Ref #7	**202E98100**	**REMOVAL MISC.: BUILDING FOUNDATION, (1 EACH)**	
	Awd	$6,081.84	$6,081.84
	2	$10,000.00	$10,000.00
	3	$5,828.27	$5,828.27
	4	$14,078.77	$14,078.77
	5	$20,000.00	$20,000.00
Ref #8	**202E98100**	**REMOVAL MISC.: SCALE FRAME, (1 EACH)**	
	Awd	$3,049.64	$3,049.64
	2	$1,000.00	$1,000.00
	3	$3,222.96	$3,222.96
	4	$3,340.96	$3,340.96
	5	$4,000.00	$4,000.00

Ref #9	**203E10000**	**EXCAVATION, (1375 CY)**	
	Awd	$16.21	$22,288.75
	2	$23.80	$32,725.00
	3	$49.29	$67,773.75
	4	$39.72	$54,615.00
	5	$36.00	$49,500.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (8585 SY)**	
	Awd	$1.80	$15,453.00
	2	$2.00	$17,170.00
	3	$2.48	$21,290.80
	4	$1.73	$14,852.05
	5	$2.00	$17,170.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (3206 CY)**	
	Awd	$23.03	$73,834.18
	2	$23.80	$76,302.80
	3	$46.31	$148,469.86
	4	$32.45	$104,034.70
	5	$25.00	$80,150.00
Ref #12	**204E30021**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (3206 CY)**	
	Awd	$55.61	$178,285.66
	2	$64.00	$205,184.00
	3	$64.31	$206,177.86
	4	$52.18	$167,289.08
	5	$50.00	$160,300.00
Ref #13	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$307.55	$1,537.75
	2	$200.00	$1,000.00
	3	$246.45	$1,232.25
	4	$207.28	$1,036.40
	5	$335.00	$1,675.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (8585 SY)**	
	Awd	$2.95	$25,325.75
	2	$1.10	$9,443.50
	3	$1.65	$14,165.25
	4	$2.41	$20,689.85
	5	$1.50	$12,877.50
Ref #15	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$20,654.91	$20,654.91
	2	$22,000.00	$22,000.00
	3	$12,011.34	$12,011.34
	4	$23,251.20	$23,251.20
	5	$35,000.00	$35,000.00
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$27,462.36	$27,462.36
	2	$17,500.00	$17,500.00
	3	$16,573.67	$16,573.67
	4	$15,300.00	$15,300.00
	5	$15,000.00	$15,000.00

Section 1 - ROADWAY - Totals

Awd	**$409,276.05**
2	**$477,955.30**
3	**$607,729.82**
4	**$530,527.31**
5	**$493,559.50**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (12 SY)**	
	Awd	$196.94	$2,363.28
	2	$70.00	$840.00
	3	$135.72	$1,628.64
	4	$192.65	$2,311.80
	5	$155.00	$1,860.00
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$422.82	$845.64
	2	$80.00	$160.00
	3	$80.00	$160.00
	4	$175.00	$350.00
	5	$175.00	$350.00
Ref #19	**659E00300**	**TOPSOIL, (336 CY)**	
	Awd	$50.22	$16,873.92
	2	$32.00	$10,752.00
	3	$33.09	$11,118.24
	4	$5.00	$1,680.00
	5	$62.00	$20,832.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (2237 SY)**	
	Awd	$1.85	$4,138.45
	2	$3.75	$8,388.75
	3	$4.89	$10,938.93
	4	$2.30	$5,145.10
	5	$2.30	$5,145.10
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (112 SY)**	
	Awd	$1.06	$118.72
	2	$14.00	$1,568.00
	3	$14.00	$1,568.00
	4	$2.30	$257.60
	5	$2.30	$257.60
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,585.60	$475.68
	2	$950.00	$285.00
	3	$950.00	$285.00
	4	$975.00	$292.50
	5	$975.00	$292.50
Ref #23	**659E31000**	**LIME, (0.46 ACRE)**	
	Awd	$211.41	$97.25
	2	$25.00	$11.50
	3	$25.00	$11.50
	4	$150.00	$69.00
	5	$150.00	$69.00

Ref #24	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$1.06	$12.72
	2	$5.00	$60.00
	3	$5.00	$60.00
	4	$1.00	$12.00
	5	$1.00	$12.00
Ref #25	**670E00700**	**DITCH EROSION PROTECTION, (787 SY)**	
	Awd	$2.48	$1,951.76
	2	$2.00	$1,574.00
	3	$2.00	$1,574.00
	4	$3.20	$2,518.40
	5	$3.20	$2,518.40
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,585.59	$1,585.59
	2	$1,475.00	$1,475.00
	3	$1,475.00	$1,475.00
	4	$1,475.00	$1,475.00
	5	$2,500.00	$2,500.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,456.46	$8,456.46
	2	$5,600.00	$5,600.00
	3	$4,266.88	$4,266.88
	4	$3,450.00	$3,450.00
	5	$5,000.00	$5,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$5,285.29	$5,285.29
	2	$5,113.40	$5,113.40
	3	$4,436.57	$4,436.57
	4	$4,436.57	$4,436.57
	5	$4,400.00	$4,400.00
Ref #29	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$52,204.76**
2	**$45,827.65**
3	**$47,522.76**
4	**$31,997.97**
5	**$53,236.60**

Ref #30	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (3115 FT)**	
	Awd	$18.15	$56,537.25
	2	$14.41	$44,887.15
	3	$11.22	$34,950.30
	4	$21.79	$67,875.85
	5	$15.00	$46,725.00

Ref #31	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (153 FT)**	
	Awd	$21.71	$3,321.63
	2	$22.00	$3,366.00
	3	$38.70	$5,921.10
	4	$36.18	$5,535.54
	5	$38.00	$5,814.00
Ref #32	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$536.54	$2,682.70
	2	$300.00	$1,500.00
	3	$485.32	$2,426.60
	4	$572.09	$2,860.45
	5	$520.00	$2,600.00

Section 3 - DRAINAGE - Totals

Awd	**$62,541.58**
2	**$49,753.15**
3	**$43,298.00**
4	**$76,271.84**
5	**$55,139.00**

Ref #33	**304E20000**	**AGGREGATE BASE, (1371 CY)**	
	Awd	$48.31	$66,233.01
	2	$70.00	$95,970.00
	3	$58.46	$80,148.66
	4	$60.03	$82,301.13
	5	$70.00	$95,970.00
Ref #34	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (8237 SY)**	
	Awd	$94.04	$774,607.48
	2	$100.00	$823,700.00
	3	$110.74	$912,165.38
	4	$116.84	$962,411.08
	5	$130.00	$1,070,810.00
Ref #35	**617E10100**	**COMPACTED AGGREGATE, (126 CY)**	
	Awd	$62.98	$7,935.48
	2	$90.00	$11,340.00
	3	$81.55	$10,275.30
	4	$107.21	$13,508.46
	5	$90.00	$11,340.00
Ref #36	**617E25000**	**WATER, (4 MGAL)**	
	Awd	$221.98	$887.92
	2	$1.00	$4.00
	3	$17.93	$71.72
	4	$50.98	$203.92
	5	$200.00	$800.00

Section 4 - PAVEMENT - Totals

Awd	**$849,663.89**
2	**$931,014.00**
3	**$1,002,661.06**
4	**$1,058,424.59**
5	**$1,178,920.00**

Ref #37	**621E00100**	**RPM, (41 EACH)**	
	Awd	$77.17	$3,163.97
	2	$90.00	$3,690.00
	3	$73.00	$2,993.00
	4	$73.00	$2,993.00
	5	$73.00	$2,993.00
Ref #38	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (25 EACH)**	
	Awd	$11.98	$299.50
	2	$15.00	$375.00
	3	$73.00	$1,825.00
	4	$22.22	$555.50
	5	$30.00	$750.00
Ref #39	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (457 FT)**	
	Awd	$15.77	$7,206.89
	2	$17.50	$7,997.50
	3	$14.92	$6,818.44
	4	$17.50	$7,997.50
	5	$14.92	$6,818.44
Ref #40	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (148 FT)**	
	Awd	$38.66	$5,721.68
	2	$50.00	$7,400.00
	3	$36.57	$5,412.36
	4	$50.00	$7,400.00
	5	$36.57	$5,412.36
Ref #41	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$58.52	$468.16
	2	$48.25	$386.00
	3	$55.36	$442.88
	4	$48.25	$386.00
	5	$55.36	$442.88
Ref #42	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$483.86	$2,903.16
	2	$825.00	$4,950.00
	3	$457.74	$2,746.44
	4	$825.00	$4,950.00
	5	$457.74	$2,746.44
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (155 SF)**	
	Awd	$19.66	$3,047.30
	2	$25.00	$3,875.00
	3	$18.60	$2,883.00
	4	$25.00	$3,875.00
	5	$18.60	$2,883.00
Ref #44	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (276 SF)**	
	Awd	$25.34	$6,993.84
	2	$30.00	$8,280.00
	3	$23.97	$6,615.72
	4	$30.00	$8,280.00
	5	$23.97	$6,615.72

Ref #45	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$946.05	$5,676.30
	2	$1,500.00	$9,000.00
	3	$894.98	$5,369.88
	4	$1,500.00	$9,000.00
	5	$894.98	$5,369.88
Ref #46	**646E10010**	**EDGE LINE, 6", (1.19 MILE)**	
	Awd	$15,898.15	$18,918.80
	2	$3,500.00	$4,165.00
	3	$3,400.00	$4,046.00
	4	$3,400.00	$4,046.00
	5	$3,400.00	$4,046.00
Ref #47	**646E10310**	**CHANNELIZING LINE, 12", (1052 FT)**	
	Awd	$5.29	$5,565.08
	2	$2.00	$2,104.00
	3	$2.00	$2,104.00
	4	$2.00	$2,104.00
	5	$2.00	$2,104.00
Ref #48	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (213 FT)**	
	Awd	$7.40	$1,576.20
	2	$8.00	$1,704.00
	3	$7.00	$1,491.00
	4	$7.00	$1,491.00
	5	$7.00	$1,491.00
Ref #49	**646E10620**	**CHEVRON MARKING, (410 FT)**	
	Awd	$15.86	$6,502.60
	2	$8.00	$3,280.00
	3	$10.00	$4,100.00
	4	$10.00	$4,100.00
	5	$10.00	$4,100.00
Ref #50	**646E20200**	**PARKING LOT STALL MARKING, (1754 FT)**	
	Awd	$7.40	$12,979.60
	2	$3.10	$5,437.40
	3	$2.00	$3,508.00
	4	$2.00	$3,508.00
	5	$2.00	$3,508.00
Ref #51	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$422.82	$845.64
	2	$280.00	$560.00
	3	$300.00	$600.00
	4	$300.00	$600.00
	5	$300.00	$600.00
Ref #52	**646E20504**	**DOTTED LINE, 6", (1621 FT)**	
	Awd	$3.12	$5,057.52
	2	$2.30	$3,728.30
	3	$2.60	$4,214.60
	4	$2.60	$4,214.60
	5	$2.60	$4,214.60

Ref #53	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (2057 FT)**	
	Awd	$10.57	$21,742.49
	2	$2.10	$4,319.70
	3	$1.50	$3,085.50
	4	$1.50	$3,085.50
	5	$1.50	$3,085.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$108,668.73**
2	**$71,251.90**
3	**$58,255.82**
4	**$68,586.10**
5	**$57,180.82**

Ref #54	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$116.28	$4,651.20
	2	$75.00	$3,000.00
	3	$80.00	$3,200.00
	4	$89.17	$3,566.80
	5	$95.00	$3,800.00
Ref #55	**616E10000**	**WATER, (13 MGAL)**	
	Awd	$123.39	$1,604.07
	2	$1.00	$13.00
	3	$11.03	$143.39
	4	$55.00	$715.00
	5	$90.00	$1,170.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,255.27**
2	**$3,013.00**
3	**$3,343.39**
4	**$4,281.80**
5	**$4,970.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,822.11	$12,822.11
	2	$10,000.00	$10,000.00
	3	$10,325.62	$10,325.62
	4	$8,539.69	$8,539.69
	5	$13,000.00	$13,000.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,936.84	$16,936.84
	2	$5,000.00	$5,000.00
	3	$3,557.34	$3,557.34
	4	$27,715.40	$27,715.40
	5	$7,000.00	$7,000.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,086.49	$8,086.49
	2	$10,000.00	$10,000.00
	3	$9,700.00	$9,700.00
	4	$6,740.83	$6,740.83
	5	$25,000.00	$25,000.00

Ref #59	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$47,355.21	$47,355.21
	2	$30,000.00	$30,000.00
	3	$48,086.50	$48,086.50
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$85,200.65**
2	**$55,000.00**
3	**$71,669.46**
4	**$82,995.92**
5	**$85,000.00**