Bidder 1
RUHLIN-GREAT LAKES SR 8 -JOINT VENTURE
PO BOX 190
Medina
SHARON CENTER, OH 44274
Bid $157,585,747.12

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $175,607,352.71

Bidder 3
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $179,572,546.95

Bidder 4
WALSH CONSTRUCTION COMPANY II LLC
1260 EAST SUMMIT ST

CROWN POINT, IN 46307
Bid $190,011,890.55

Bidder 5
AMERICAN BRIDGE COMPANY
1000 AMERICAN BRIDGE WAY

CORAOPOLIS, PA 15108-
Bid $228,076,988.94

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$275,000.00	$275,000.00
	3	$1,500,000.00	$1,500,000.00
	4	$1,000,000.00	$1,000,000.00
	5	$50,500.00	$50,500.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$175.00	$175.00
	2	$450.00	$450.00
	3	$500.00	$500.00
	4	$1,900.00	$1,900.00
	5	$186.50	$186.50
Ref #3	**202E23000**	**PAVEMENT REMOVED, (43392 SY)**	
	Awd	$15.00	$650,880.00
	2	$14.00	$607,488.00
	3	$18.00	$781,056.00
	4	$17.00	$737,664.00
	5	$10.20	$442,598.40
Ref #4	**202E30000**	**WALK REMOVED, (378 SF)**	
	Awd	$2.00	$756.00
	2	$3.00	$1,134.00
	3	$3.00	$1,134.00
	4	$31.00	$11,718.00
	5	$7.60	$2,872.80
Ref #5	**202E30600**	**CONCRETE MEDIAN REMOVED, (56 SY)**	
	Awd	$35.00	$1,960.00
	2	$20.00	$1,120.00
	3	$20.00	$1,120.00
	4	$65.00	$3,640.00
	5	$30.50	$1,708.00
Ref #6	**202E30700**	**CONCRETE BARRIER REMOVED, (3410 FT)**	
	Awd	$25.00	$85,250.00
	2	$60.00	$204,600.00
	3	$12.00	$40,920.00
	4	$18.00	$61,380.00
	5	$12.50	$42,625.00
Ref #7	**202E32000**	**CURB REMOVED, (2169 FT)**	
	Awd	$2.00	$4,338.00
	2	$0.50	$1,084.50
	3	$5.00	$10,845.00
	4	$4.00	$8,676.00
	5	$6.10	$13,230.90
Ref #8	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3433 FT)**	
	Awd	$35.00	$120,155.00
	2	$40.00	$137,320.00
	3	$35.00	$120,155.00
	4	$41.00	$140,753.00
	5	$17.30	$59,390.90

Ref #9	**202E35200**	**PIPE REMOVED, OVER 24", (149 FT)**	
	Awd	$50.00	$7,450.00
	2	$80.00	$11,920.00
	3	$60.00	$8,940.00
	4	$135.00	$20,115.00
	5	$57.50	$8,567.50
Ref #10	**202E38000**	**GUARDRAIL REMOVED, (4274 FT)**	
	Awd	$2.80	$11,967.20
	2	$2.80	$11,967.20
	3	$2.50	$10,685.00
	4	$2.83	$12,095.42
	5	$2.85	$12,180.90
Ref #11	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$125.00	$250.00
	4	$202.02	$404.04
	5	$202.00	$404.00
Ref #12	**202E58000**	**MANHOLE REMOVED, (31 EACH)**	
	Awd	$700.00	$21,700.00
	2	$950.00	$29,450.00
	3	$500.00	$15,500.00
	4	$1,500.00	$46,500.00
	5	$1,165.00	$36,115.00
Ref #13	**202E58100**	**CATCH BASIN REMOVED, (26 EACH)**	
	Awd	$500.00	$13,000.00
	2	$600.00	$15,600.00
	3	$340.00	$8,840.00
	4	$1,200.00	$31,200.00
	5	$592.25	$15,398.50
Ref #14	**202E58200**	**INLET REMOVED, (5 EACH)**	
	Awd	$675.00	$3,375.00
	2	$500.00	$2,500.00
	3	$400.00	$2,000.00
	4	$1,500.00	$7,500.00
	5	$592.25	$2,961.25
Ref #15	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (854 FT)**	
	Awd	$20.00	$17,080.00
	2	$11.00	$9,394.00
	3	$10.00	$8,540.00
	4	$17.00	$14,518.00
	5	$23.80	$20,325.20
Ref #16	**202E75000**	**FENCE REMOVED, (6535 FT)**	
	Awd	$5.50	$35,942.50
	2	$5.50	$35,942.50
	3	$3.00	$19,605.00
	4	$5.56	$36,334.60
	5	$5.65	$36,922.75

Ref #17	**202E75254**	**GATE REMOVED FOR REUSE, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$275.00	$275.00
	3	$200.00	$200.00
	4	$277.78	$277.78
	5	$283.25	$283.25
Ref #18	**202E75266**	**VANDAL PROTECTION FENCE REMOVED AND RESET, (579 FT)**	
	Awd	$50.00	$28,950.00
	2	$50.00	$28,950.00
	3	$42.00	$24,318.00
	4	$50.51	$29,245.29
	5	$51.50	$29,818.50
Ref #19	**202E98000**	**REMOVAL MISC.: PIPE ABANDONED - 8-INCH, CITY OF AK, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$2,500.00	$2,500.00
	4	$6,957.21	$6,957.21
	5	$4,407.23	$4,407.23
Ref #20	**202E98000**	**REMOVAL MISC.:8-INCH WATERLINE AND GATE VALVE REMO, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$500.00	$500.00
	4	$7,200.00	$7,200.00
	5	$463.00	$463.00
Ref #21	**202E98000**	**REMOVAL MISC.:PIPE ABANDONED - 6-INCH, CITY OF AKR, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$2,000.00	$2,000.00
	3	$3,000.00	$3,000.00
	4	$2,876.18	$2,876.18
	5	$46,340.00	$46,340.00
Ref #22	**202E98100**	**REMOVAL MISC.: MANHOLE REMOVED, CITY OF AKRON, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$800.00	$1,600.00
	3	$500.00	$1,000.00
	4	$2,440.88	$4,881.76
	5	$1,098.00	$2,196.00
Ref #23	**202E98100**	**REMOVAL MISC.:IRE HYDRANT AND 6-INCH GATE VALVE AS, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$1,700.00	$6,800.00
	3	$550.00	$2,200.00
	4	$3,200.00	$12,800.00
	5	$1,480.00	$5,920.00
Ref #24	**202E98200**	**REMOVAL MISC.: PIPE REMOVED - 6-INCH, CITY OF AKRO, (666 FT)**	
	Awd	$27.00	$17,982.00
	2	$21.00	$13,986.00
	3	$10.00	$6,660.00
	4	$33.02	$21,991.32
	5	$18.10	$12,054.60

Ref #25	**202E98200**	**REMOVAL MISC.: PIPE REMOVED - 8-INCH, CITY OF AKRO, (487 FT)**	
	Awd	$12.00	$5,844.00
	2	$7.50	$3,652.50
	3	$20.00	$9,740.00
	4	$19.00	$9,253.00
	5	$19.20	$9,350.40
Ref #26	**202E98400**	**REMOVAL MISC.: RETAINING WALL REMOVED, (220 SF)**	
	Awd	$10.00	$2,200.00
	2	$5.00	$1,100.00
	3	$10.00	$2,200.00
	4	$65.99	$14,517.80
	5	$210.00	$46,200.00
Ref #27	**203E10000**	**EXCAVATION, (53427 CY)**	
	Awd	$21.00	$1,121,967.00
	2	$13.00	$694,551.00
	3	$22.00	$1,175,394.00
	4	$19.00	$1,015,113.00
	5	$24.10	$1,287,590.70
Ref #28	**203E20000**	**EMBANKMENT, (52554 CY)**	
	Awd	$15.00	$788,310.00
	2	$16.00	$840,864.00
	3	$18.00	$945,972.00
	4	$6.00	$315,324.00
	5	$16.30	$856,630.20
Ref #29	**203E20001**	**EMBANKMENT, AS PER PLAN, (14646 CY)**	
	Awd	$20.00	$292,920.00
	2	$16.00	$234,336.00
	3	$25.00	$366,150.00
	4	$7.00	$102,522.00
	5	$28.20	$413,017.20
Ref #30	**203E35110**	**GRANULAR MATERIAL, TYPE B, (150 CY)**	
	Awd	$120.00	$18,000.00
	2	$170.00	$25,500.00
	3	$70.00	$10,500.00
	4	$79.00	$11,850.00
	5	$103.75	$15,562.50
Ref #31	**204E10000**	**SUBGRADE COMPACTION, (55977 SY)**	
	Awd	$2.50	$139,942.50
	2	$1.50	$83,965.50
	3	$2.00	$111,954.00
	4	$2.62	$146,659.74
	5	$0.80	$44,781.60
Ref #32	**204E13000**	**EXCAVATION OF SUBGRADE, (1149 CY)**	
	Awd	$55.00	$63,195.00
	2	$25.00	$28,725.00
	3	$24.00	$27,576.00
	4	$30.00	$34,470.00
	5	$32.40	$37,227.60

Ref #33	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1149 CY)**	
	Awd	$85.00	$97,665.00
	2	$70.00	$80,430.00
	3	$70.00	$80,430.00
	4	$47.00	$54,003.00
	5	$89.80	$103,180.20
Ref #34	**204E45000**	**PROOF ROLLING, (30 HOUR)**	
	Awd	$500.00	$15,000.00
	2	$200.00	$6,000.00
	3	$150.00	$4,500.00
	4	$240.00	$7,200.00
	5	$280.25	$8,407.50
Ref #35	**204E50000**	**GEOTEXTILE FABRIC, (1723 SY)**	
	Awd	$1.00	$1,723.00
	2	$1.75	$3,015.25
	3	$3.00	$5,169.00
	4	$2.25	$3,876.75
	5	$2.05	$3,532.15
Ref #36	**204E51000**	**GEOGRID, (1723 SY)**	
	Awd	$3.00	$5,169.00
	2	$2.25	$3,876.75
	3	$4.00	$6,892.00
	4	$3.12	$5,375.76
	5	$1.05	$1,809.15
Ref #37	**606E15050**	**GUARDRAIL, TYPE MGS, (3988 FT)**	
	Awd	$26.00	$103,688.00
	2	$26.00	$103,688.00
	3	$25.00	$99,700.00
	4	$26.26	$104,724.88
	5	$26.50	$105,682.00
Ref #38	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH, (5 EACH)**	
	Awd	$2,750.00	$13,750.00
	2	$2,750.00	$13,750.00
	3	$3,000.00	$15,000.00
	4	$2,777.78	$13,888.90
	5	$2,800.00	$14,000.00
Ref #39	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE EMASH, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$2,750.00	$2,750.00
	3	$3,000.00	$3,000.00
	4	$2,777.78	$2,777.78
	5	$2,800.00	$2,800.00
Ref #40	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,400.00	$11,200.00
	2	$1,400.00	$11,200.00
	3	$1,500.00	$12,000.00
	4	$1,414.14	$11,313.12
	5	$1,425.00	$11,400.00

Ref #41	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (7 EACH)**	
	Awd	$2,750.00	$19,250.00
	2	$2,750.00	$19,250.00
	3	$2,800.00	$19,600.00
	4	$2,777.78	$19,444.46
	5	$2,800.00	$19,600.00
Ref #42	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$500.00	$1,500.00
	3	$600.00	$1,800.00
	4	$505.05	$1,515.15
	5	$510.00	$1,530.00
Ref #43	**607E23000**	**FENCE, TYPE CLT, (2812 FT)**	
	Awd	$36.00	$101,232.00
	2	$36.00	$101,232.00
	3	$23.00	$64,676.00
	4	$36.36	$102,244.32
	5	$37.10	$104,325.20
Ref #44	**607E23001**	**FENCE, TYPE CLT, AS PER PLAN, (240 FT)**	
	Awd	$42.00	$10,080.00
	2	$42.00	$10,080.00
	3	$30.00	$7,200.00
	4	$42.42	$10,180.80
	5	$43.30	$10,392.00
Ref #45	**607E61200**	**GATE, TYPE CLT, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$1,700.00	$1,700.00
	4	$3,030.30	$3,030.30
	5	$3,091.00	$3,091.00
Ref #46	**607E98000**	**FENCE, MISC.:BIKE PATH RAILING, (717 FT)**	
	Awd	$55.00	$39,435.00
	2	$56.62	$40,596.54
	3	$40.00	$28,680.00
	4	$55.56	$39,836.52
	5	$56.70	$40,653.90
Ref #47	**608E10000**	**4" CONCRETE WALK, (4463 SF)**	
	Awd	$12.00	$53,556.00
	2	$7.00	$31,241.00
	3	$8.00	$35,704.00
	4	$7.00	$31,241.00
	5	$7.30	$32,579.90
Ref #48	**608E30000**	**AGGREGATE WALK, (3254 SF)**	
	Awd	$3.50	$11,389.00
	2	$1.50	$4,881.00
	3	$4.00	$13,016.00
	4	$5.00	$16,270.00
	5	$2.05	$6,670.70

Ref #49	**608E52000**	**CURB RAMP, (444 SF)**	
	Awd	$21.00	$9,324.00
	2	$9.00	$3,996.00
	3	$22.00	$9,768.00
	4	$16.00	$7,104.00
	5	$19.30	$8,569.20
Ref #50	**608E53020**	**DETECTABLE WARNING, (73 SF)**	
	Awd	$35.00	$2,555.00
	2	$20.00	$1,460.00
	3	$40.00	$2,920.00
	4	$35.00	$2,555.00
	5	$53.80	$3,927.40
Ref #51	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (1501 FT)**	
	Awd	$150.00	$225,150.00
	2	$150.00	$225,150.00
	3	$148.00	$222,148.00
	4	$120.00	$180,120.00
	5	$152.00	$228,152.00
Ref #52	**622E10141**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, AS PER PL, (68 FT)**	
	Awd	$300.00	$20,400.00
	2	$350.00	$23,800.00
	3	$620.00	$42,160.00
	4	$470.00	$31,960.00
	5	$152.00	$10,336.00
Ref #53	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (1213 FT)**	
	Awd	$80.00	$97,040.00
	2	$80.00	$97,040.00
	3	$112.00	$135,856.00
	4	$90.00	$109,170.00
	5	$101.00	$122,513.00
Ref #54	**622E10200**	**BARRIER TRANSITION, (3 EACH)**	
	Awd	$12,000.00	$36,000.00
	2	$6,000.00	$18,000.00
	3	$12,000.00	$36,000.00
	4	$20,000.00	$60,000.00
	5	$6,120.00	$18,360.00
Ref #55	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (5 EACH)**	
	Awd	$3,900.00	$19,500.00
	2	$3,400.00	$17,000.00
	3	$5,000.00	$25,000.00
	4	$4,400.00	$22,000.00
	5	$4,080.00	$20,400.00
Ref #56	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (36 EACH)**	
	Awd	$4,250.00	$153,000.00
	2	$4,000.00	$144,000.00
	3	$6,000.00	$216,000.00
	4	$9,200.00	$331,200.00
	5	$4,080.00	$146,880.00

Ref #57	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,400.00	$19,200.00
	3	$5,800.00	$46,400.00
	4	$5,800.00	$46,400.00
	5	$4,080.00	$32,640.00
Ref #58	**623E40520**	**RIGHT-OF-WAY MONUMENT, (15 EACH)**	
	Awd	$115.00	$1,725.00
	2	$350.00	$5,250.00
	3	$900.00	$13,500.00
	4	$226.00	$3,390.00
	5	$741.75	$11,126.25
Ref #59	**690E98000**	**SPECIAL - MISC.: VERTICAL CLEARANCE, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$1.00	$1.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$2,136.00	$2,136.00
Ref #60	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1.00	$1.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$27,840.00	$27,840.00
Ref #61	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 1, (LUMP SUM)**	
	Awd	$260,000.00	$260,000.00
	2	$350,000.00	$350,000.00
	3	$525,000.00	$525,000.00
	4	$500,000.00	$500,000.00
	5	$365,000.00	$365,000.00
Ref #62	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 2A, (LUMP SUM)**	
	Awd	$550,000.00	$550,000.00
	2	$1,000,000.00	$1,000,000.00
	3	$550,000.00	$550,000.00
	4	$0.01	$0.01
	5	$1,700,000.00	$1,700,000.00
Ref #63	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 3A, (LUMP SUM)**	
	Awd	$335,000.00	$335,000.00
	2	$300,000.00	$300,000.00
	3	$625,000.00	$625,000.00
	4	$200,000.00	$200,000.00
	5	$625,000.00	$625,000.00
Ref #64	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 5A, (LUMP SUM)**	
	Awd	$1,005,000.00	$1,005,000.00
	2	$1,000,000.00	$1,000,000.00
	3	$350,000.00	$350,000.00
	4	$2,000,000.00	$2,000,000.00
	5	$1,250,000.00	$1,250,000.00

Ref #65	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 6A, (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$1.00	$1.00
	3	$410,000.00	$410,000.00
	4	$0.01	$0.01
	5	$1,205,000.00	$1,205,000.00
Ref #66	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 6B, (LUMP SUM)**	
	Awd	$205,000.00	$205,000.00
	2	$400,000.00	$400,000.00
	3	$345,000.00	$345,000.00
	4	$1,500,000.00	$1,500,000.00
	5	$1,150,000.00	$1,150,000.00
Ref #67	**690E98400**	**SPECIAL - CONSTRUCTION ACCESS ROAD 8, (LUMP SUM)**	
	Awd	$735,000.00	$735,000.00
	2	$750,000.00	$750,000.00
	3	$360,000.00	$360,000.00
	4	$450,000.00	$450,000.00
	5	$935,000.00	$935,000.00
Ref #68	**690E98400**	**SPECIAL - CONSTRUCTION VIDEO MONITORING, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$125,000.00	$125,000.00
	3	$400,000.00	$400,000.00
	4	$195,763.49	$195,763.49
	5	$290,000.00	$290,000.00
Ref #69	**690E98400**	**SPECIAL - REMOVAL OF ELECTRICAL PLUGS, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$8,000.00	$8,000.00
	3	$1,000.00	$1,000.00
	4	$2,509.09	$2,509.09
	5	$5,100.00	$5,100.00
Ref #70	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$162,000.00	$162,000.00
	3	$50,000.00	$50,000.00
	4	$100,000.00	$100,000.00
	5	$15,300.00	$15,300.00
Ref #610	**607E98000**	**FENCE, MISC.:, CONSTRUCTION FENCING (PLASTIC/NYLON, (900 FT)**	
	Awd	$7.00	$6,300.00
	2	$6.00	$5,400.00
	3	$7.00	$6,300.00
	4	$50.00	$45,000.00
	5	$8.15	$7,335.00
Ref #611	**202E98100**	**REMOVAL MISC.: UTILITY POLE AND PEDESTAL, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$5,000.00	$5,000.00
	3	$2,000.00	$2,000.00
	4	$5,000.00	$5,000.00
	5	$2,050.00	$2,050.00

Section 1 - ROADWAY - Totals

Awd	**$8,995,245.20**
2	**$8,414,464.74**
3	**$10,018,073.00**
4	**$10,104,431.48**
5	**$12,210,148.93**

Ref #71	**601E11000**	**RIPRAP, TYPE D, (1182 SY)**	
	Awd	$75.00	$88,650.00
	2	$78.00	$92,196.00
	3	$84.00	$99,288.00
	4	$65.00	$76,830.00
	5	$229.50	$271,269.00
Ref #72	**601E12000**	**RIPRAP, WITH GROUT, (34 SY)**	
	Awd	$175.00	$5,950.00
	2	$150.00	$5,100.00
	3	$155.00	$5,270.00
	4	$150.00	$5,100.00
	5	$306.00	$10,404.00
Ref #73	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (875 CY)**	
	Awd	$100.00	$87,500.00
	2	$90.00	$78,750.00
	3	$95.00	$83,125.00
	4	$70.00	$61,250.00
	5	$229.50	$200,812.50
Ref #74	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (6 CY)**	
	Awd	$350.00	$2,100.00
	2	$225.00	$1,350.00
	3	$260.00	$1,560.00
	4	$345.00	$2,070.00
	5	$352.00	$2,112.00
Ref #75	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$150.00	$300.00
	3	$25.00	$50.00
	4	$150.00	$300.00
	5	$56.50	$113.00
Ref #76	**659E00300**	**TOPSOIL, (4255 CY)**	
	Awd	$45.00	$191,475.00
	2	$12.00	$51,060.00
	3	$40.00	$170,200.00
	4	$35.00	$148,925.00
	5	$20.40	$86,802.00
Ref #77	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (38332 SY)**	
	Awd	$1.07	$41,015.24
	2	$1.15	$44,081.80
	3	$1.40	$53,664.80
	4	$1.50	$57,498.00
	5	$2.90	$111,162.80

Ref #78	**659E14000**	**REPAIR SEEDING AND MULCHING, (1917 SY)**	
	Awd	$1.25	$2,396.25
	2	$1.15	$2,204.55
	3	$1.40	$2,683.80
	4	$1.50	$2,875.50
	5	$2.25	$4,313.25
Ref #79	**659E15000**	**INTER-SEEDING, (1917 SY)**	
	Awd	$1.25	$2,396.25
	2	$1.15	$2,204.55
	3	$1.00	$1,917.00
	4	$1.50	$2,875.50
	5	$1.70	$3,258.90
Ref #80	**659E20000**	**COMMERCIAL FERTILIZER, (5.35 TON)**	
	Awd	$1,300.00	$6,955.00
	2	$1,400.00	$7,490.00
	3	$300.00	$1,605.00
	4	$760.00	$4,066.00
	5	$1,133.00	$6,061.55
Ref #81	**659E31000**	**LIME, (7.92 ACRE)**	
	Awd	$0.01	$0.08
	2	$140.00	$1,108.80
	3	$25.00	$198.00
	4	$50.00	$396.00
	5	$226.75	$1,795.86
Ref #82	**659E35000**	**WATER, (217 MGAL)**	
	Awd	$0.01	$2.17
	2	$1.00	$217.00
	3	$0.01	$2.17
	4	$15.00	$3,255.00
	5	$113.25	$24,575.25
Ref #83	**659E40000**	**MOWING, (87 MSF)**	
	Awd	$5.00	$435.00
	2	$40.00	$3,480.00
	3	$5.00	$435.00
	4	$30.77	$2,676.99
	5	$34.00	$2,958.00
Ref #84	**670E00710**	**DITCH EROSION PROTECTION MAT, TYPE A, (2936 SY)**	
	Awd	$3.10	$9,101.60
	2	$2.50	$7,340.00
	3	$1.50	$4,404.00
	4	$3.50	$10,276.00
	5	$4.50	$13,212.00
Ref #85	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,975.00	$1,975.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$1,975.00	$1,975.00
	5	$20,400.00	$20,400.00

Ref #86	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$57,000.00	$57,000.00
	3	$62,000.00	$62,000.00
	4	$54,400.00	$54,400.00
	5	$102,000.00	$102,000.00
Ref #87	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$36,580.48	$36,580.48
	2	$48,000.00	$48,000.00
	3	$41,237.00	$41,237.00
	4	$12,000.00	$12,000.00
	5	$20,400.00	$20,400.00
Ref #88	**832E30000**	**EROSION CONTROL, (142000 EACH)**	
	Awd	$1.00	$142,000.00
	2	$1.00	$142,000.00
	3	$1.00	$142,000.00
	4	$1.00	$142,000.00
	5	$1.00	$142,000.00
Ref #89	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (178 SY)**	
	Awd	$10.00	$1,780.00
	2	$8.00	$1,424.00
	3	$5.00	$890.00
	4	$4.00	$712.00
	5	$13.50	$2,403.00
Ref #90	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (298 SY)**	
	Awd	$10.00	$2,980.00
	2	$8.00	$2,384.00
	3	$5.00	$1,490.00
	4	$5.50	$1,639.00
	5	$13.50	$4,023.00

Section 2 - EROSION CONTROL - Totals

Awd	**$671,992.07**
2	**$549,690.70**
3	**$674,019.77**
4	**$591,119.99**
5	**$1,030,076.11**

Ref #91	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$4,000.00	$8,000.00
	2	$2,200.00	$4,400.00
	3	$2,800.00	$5,600.00
	4	$4,500.00	$9,000.00
	5	$4,993.00	$9,986.00
Ref #92	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (8112 FT)**	
	Awd	$18.00	$146,016.00
	2	$14.00	$113,568.00
	3	$12.00	$97,344.00
	4	$19.15	$155,344.80
	5	$18.40	$149,260.80

Ref #93	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (645 FT)**	
	Awd	$37.00	$23,865.00
	2	$23.00	$14,835.00
	3	$15.00	$9,675.00
	4	$17.00	$10,965.00
	5	$25.50	$16,447.50
Ref #94	**605E14000**	**6" BASE PIPE UNDERDRAINS, (10104 FT)**	
	Awd	$17.00	$171,768.00
	2	$11.00	$111,144.00
	3	$11.00	$111,144.00
	4	$17.90	$180,861.60
	5	$20.40	$206,121.60
Ref #95	**605E31100**	**AGGREGATE DRAINS, (41 FT)**	
	Awd	$10.00	$410.00
	2	$14.00	$574.00
	3	$24.00	$984.00
	4	$59.00	$2,419.00
	5	$30.60	$1,254.60
Ref #96	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (734 FT)**	
	Awd	$50.00	$36,700.00
	2	$25.00	$18,350.00
	3	$25.00	$18,350.00
	4	$65.00	$47,710.00
	5	$25.50	$18,717.00
Ref #97	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$22.00	$2,200.00
	3	$20.00	$2,000.00
	4	$146.46	$14,646.00
	5	$15.30	$1,530.00
Ref #98	**611E02000**	**8" CONDUIT, TYPE C, (36 FT)**	
	Awd	$98.00	$3,528.00
	2	$55.00	$1,980.00
	3	$40.00	$1,440.00
	4	$201.20	$7,243.20
	5	$72.00	$2,592.00
Ref #99	**611E02600**	**8" CONDUIT, TYPE F, (122 FT)**	
	Awd	$79.00	$9,638.00
	2	$54.00	$6,588.00
	3	$32.00	$3,904.00
	4	$82.00	$10,004.00
	5	$47.60	$5,807.20
Ref #100	**611E04400**	**12" CONDUIT, TYPE B, (10 FT)**	
	Awd	$715.00	$7,150.00
	2	$100.00	$1,000.00
	3	$164.00	$1,640.00
	4	$325.00	$3,250.00
	5	$367.00	$3,670.00

Ref #101	**611E04600**	**12" CONDUIT, TYPE C, (212 FT)**	
	Awd	$158.00	$33,496.00
	2	$82.00	$17,384.00
	3	$100.00	$21,200.00
	4	$91.00	$19,292.00
	5	$127.50	$27,030.00
Ref #102	**611E05900**	**15" CONDUIT, TYPE B, (770 FT)**	
	Awd	$126.00	$97,020.00
	2	$115.00	$88,550.00
	3	$130.00	$100,100.00
	4	$80.00	$61,600.00
	5	$141.50	$108,955.00
Ref #103	**611E06100**	**15" CONDUIT, TYPE C, (689 FT)**	
	Awd	$114.00	$78,546.00
	2	$90.00	$62,010.00
	3	$112.00	$77,168.00
	4	$77.00	$53,053.00
	5	$133.75	$92,153.75
Ref #104	**611E06700**	**15" CONDUIT, TYPE F, (98 FT)**	
	Awd	$134.00	$13,132.00
	2	$125.00	$12,250.00
	3	$155.00	$15,190.00
	4	$149.49	$14,650.02
	5	$259.50	$25,431.00
Ref #105	**611E07400**	**18" CONDUIT, TYPE B, (67 FT)**	
	Awd	$201.00	$13,467.00
	2	$225.00	$15,075.00
	3	$160.00	$10,720.00
	4	$670.00	$44,890.00
	5	$178.25	$11,942.75
Ref #106	**611E07600**	**18" CONDUIT, TYPE C, (1031 FT)**	
	Awd	$145.00	$149,495.00
	2	$112.00	$115,472.00
	3	$157.00	$161,867.00
	4	$115.00	$118,565.00
	5	$140.50	$144,855.50
Ref #107	**611E09100**	**21" CONDUIT, TYPE C, (241 FT)**	
	Awd	$158.00	$38,078.00
	2	$131.00	$31,571.00
	3	$140.00	$33,740.00
	4	$102.00	$24,582.00
	5	$156.50	$37,716.50
Ref #108	**611E10400**	**24" CONDUIT, TYPE B, (295 FT)**	
	Awd	$206.00	$60,770.00
	2	$150.00	$44,250.00
	3	$190.00	$56,050.00
	4	$275.00	$81,125.00
	5	$206.25	$60,843.75

Ref #109	**611E10600**	**24" CONDUIT, TYPE C, (428 FT)**	
	Awd	$187.00	$80,036.00
	2	$138.00	$59,064.00
	3	$145.00	$62,060.00
	4	$135.00	$57,780.00
	5	$160.25	$68,587.00
Ref #110	**611E11200**	**24" CONDUIT, TYPE F, (53 FT)**	
	Awd	$200.00	$10,600.00
	2	$175.00	$9,275.00
	3	$175.00	$9,275.00
	4	$156.42	$8,290.26
	5	$241.25	$12,786.25
Ref #111	**611E16400**	**36" CONDUIT, TYPE B, (814 FT)**	
	Awd	$200.00	$162,800.00
	2	$267.00	$217,338.00
	3	$285.00	$231,990.00
	4	$350.00	$284,900.00
	5	$290.00	$236,060.00
Ref #112	**611E16600**	**36" CONDUIT, TYPE C, (240 FT)**	
	Awd	$350.00	$84,000.00
	2	$235.00	$56,400.00
	3	$210.00	$50,400.00
	4	$225.00	$54,000.00
	5	$470.25	$112,860.00
Ref #113	**611E19600**	**42" CONDUIT, TYPE C, (240 FT)**	
	Awd	$500.00	$120,000.00
	2	$307.00	$73,680.00
	3	$252.00	$60,480.00
	4	$300.00	$72,000.00
	5	$317.00	$76,080.00
Ref #114	**611E97400**	**CONDUIT, MISC.: 36" CONDUIT UNDER RAILROAD, (63 FT)**	
	Awd	$700.00	$44,100.00
	2	$400.00	$25,200.00
	3	$240.00	$15,120.00
	4	$850.00	$53,550.00
	5	$1,005.00	$63,315.00
Ref #115	**611E97400**	**CONDUIT, MISC.: 4-INCH STORM LATERAL, CITY OF AKRO, (16 FT)**	
	Awd	$66.00	$1,056.00
	2	$39.00	$624.00
	3	$70.00	$1,120.00
	4	$480.37	$7,685.92
	5	$152.00	$2,432.00
Ref #116	**611E98150**	**CATCH BASIN, NO. 3, (3 EACH)**	
	Awd	$5,500.00	$16,500.00
	2	$5,300.00	$15,900.00
	3	$4,500.00	$13,500.00
	4	$7,300.00	$21,900.00
	5	$7,919.00	$23,757.00

Ref #117	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (5 EACH)**	
	Awd	$5,600.00	$28,000.00
	2	$5,300.00	$26,500.00
	3	$4,500.00	$22,500.00
	4	$7,200.00	$36,000.00
	5	$7,920.00	$39,600.00
Ref #118	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (4 EACH)**	
	Awd	$5,300.00	$21,200.00
	2	$5,100.00	$20,400.00
	3	$4,000.00	$16,000.00
	4	$7,600.00	$30,400.00
	5	$7,634.00	$30,536.00
Ref #119	**611E98410**	**CATCH BASIN, NO. 8, (16 EACH)**	
	Awd	$5,900.00	$94,400.00
	2	$5,900.00	$94,400.00
	3	$4,200.00	$67,200.00
	4	$6,900.00	$110,400.00
	5	$9,354.00	$149,664.00
Ref #120	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,900.00	$5,800.00
	3	$2,700.00	$5,400.00
	4	$7,800.00	$15,600.00
	5	$6,112.00	$12,224.00
Ref #121	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (5 EACH)**	
	Awd	$17,500.00	$87,500.00
	2	$13,000.00	$65,000.00
	3	$18,900.00	$94,500.00
	4	$18,000.00	$90,000.00
	5	$8,285.00	$41,425.00
Ref #122	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (2 EACH)**	
	Awd	$10,500.00	$21,000.00
	2	$11,200.00	$22,400.00
	3	$14,700.00	$29,400.00
	4	$16,650.00	$33,300.00
	5	$8,746.00	$17,492.00
Ref #123	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$10,500.00	$10,500.00
	2	$13,500.00	$13,500.00
	3	$15,600.00	$15,600.00
	4	$18,000.00	$18,000.00
	5	$8,746.00	$8,746.00
Ref #124	**611E99574**	**MANHOLE, NO. 3, (27 EACH)**	
	Awd	$9,100.00	$245,700.00
	2	$9,000.00	$243,000.00
	3	$5,000.00	$135,000.00
	4	$12,000.00	$324,000.00
	5	$9,854.00	$266,058.00

Ref #125	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$3,500.00	$14,000.00
	3	$2,500.00	$10,000.00
	4	$1,200.00	$4,800.00
	5	$3,926.00	$15,704.00
Ref #600	**611E96600**	**CONDUIT, BORED OR JACKED 36", (142 FT)**	
	Awd	$1,750.00	$248,500.00
	2	$3,000.00	$426,000.00
	3	$1,800.00	$255,600.00
	4	$2,300.00	$326,600.00
	5	$1,035.00	$146,970.00
Ref #601	**611E98434**	**CATCH BASIN, NO. 8A, (1 EACH)**	
	Awd	$15,500.00	$15,500.00
	2	$12,500.00	$12,500.00
	3	$5,300.00	$5,300.00
	4	$9,700.00	$9,700.00
	5	$9,354.00	$9,354.00
Ref #604	**611E96600**	**CONDUIT, BORED OR JACKED, 18?, (131 FT)**	
	Awd	$850.00	$111,350.00
	2	$470.00	$61,570.00
	3	$1,250.00	$163,750.00
	4	$665.00	$87,115.00
	5	$510.00	$66,810.00
Ref #612	**611E96600**	**CONDUIT, BORED OR JACKED, 15?, (206 FT)**	
	Awd	$750.00	$154,500.00
	2	$440.00	$90,640.00
	3	$1,260.00	$259,560.00
	4	$708.00	$145,848.00
	5	$450.00	$92,700.00

Section 3 - DRAINAGE - Totals

Awd	**$2,471,921.00**
2	**$2,214,392.00**
3	**$2,251,871.00**
4	**$2,651,069.80**
5	**$2,417,475.20**

Ref #126	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (2850 FT)**	
	Awd	$2.00	$5,700.00
	2	$1.53	$4,360.50
	3	$2.00	$5,700.00
	4	$4.39	$12,511.50
	5	$4.10	$11,685.00
Ref #127	**253E01000**	**PAVEMENT REPAIR, (1942 SY)**	
	Awd	$325.00	$631,150.00
	2	$250.00	$485,500.00
	3	$105.00	$203,910.00
	4	$317.51	$616,604.42
	5	$308.00	$598,136.00

Ref #128	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (23429 SY)**	
	Awd	$4.20	$98,401.80
	2	$8.00	$187,432.00
	3	$3.00	$70,287.00
	4	$5.75	$134,716.75
	5	$6.65	$155,802.85
Ref #129	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (9713 CY)**	
	Awd	$173.00	$1,680,349.00
	2	$245.00	$2,379,685.00
	3	$168.00	$1,631,784.00
	4	$173.87	$1,688,799.31
	5	$261.75	$2,542,377.75
Ref #130	**304E20000**	**AGGREGATE BASE, (9631 CY)**	
	Awd	$85.00	$818,635.00
	2	$90.00	$866,790.00
	3	$70.00	$674,170.00
	4	$85.00	$818,635.00
	5	$51.00	$491,181.00
Ref #131	**407E20000**	**NON-TRACKING TACK COAT, (8623 GAL)**	
	Awd	$3.50	$30,180.50
	2	$4.00	$34,492.00
	3	$5.00	$43,115.00
	4	$3.52	$30,352.96
	5	$3.60	$31,042.80
Ref #132	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (747 CY)**	
	Awd	$285.00	$212,895.00
	2	$360.00	$268,920.00
	3	$275.00	$205,425.00
	4	$286.43	$213,963.21
	5	$366.50	$273,775.50
Ref #133	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (359 CY)**	
	Awd	$325.00	$116,675.00
	2	$415.00	$148,985.00
	3	$200.00	$71,800.00
	4	$326.63	$117,260.17
	5	$455.75	$163,614.25
Ref #134	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (6 CY)**	
	Awd	$560.00	$3,360.00
	2	$510.00	$3,060.00
	3	$1,000.00	$6,000.00
	4	$562.81	$3,376.86
	5	$436.25	$2,617.50
Ref #135	**441E70600**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (8 CY)**	
	Awd	$450.00	$3,600.00
	2	$420.00	$3,360.00
	3	$1,000.00	$8,000.00
	4	$452.26	$3,618.08
	5	$410.75	$3,286.00

Ref #136	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (159 CY)**	
	Awd	$575.00	$91,425.00
	2	$725.00	$115,275.00
	3	$400.00	$63,600.00
	4	$761.84	$121,132.56
	5	$544.25	$86,535.75
Ref #137	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1837 CY)**	
	Awd	$320.00	$587,840.00
	2	$455.00	$835,835.00
	3	$295.00	$541,915.00
	4	$321.61	$590,797.57
	5	$466.00	$856,042.00
Ref #138	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (2342 CY)**	
	Awd	$245.00	$573,790.00
	2	$345.00	$807,990.00
	3	$265.00	$620,630.00
	4	$246.23	$576,670.66
	5	$313.25	$733,631.50
Ref #139	**452E16010**	**13" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (7303 SY)**	
	Awd	$125.00	$912,875.00
	2	$100.00	$730,300.00
	3	$120.00	$876,360.00
	4	$140.00	$1,022,420.00
	5	$75.00	$547,725.00
Ref #140	**609E24510**	**CURB, TYPE 4-C, (799 FT)**	
	Awd	$25.00	$19,975.00
	2	$27.00	$21,573.00
	3	$35.00	$27,965.00
	4	$35.00	$27,965.00
	5	$66.00	$52,734.00
Ref #141	**609E26000**	**CURB, TYPE 6, (1487 FT)**	
	Awd	$35.00	$52,045.00
	2	$36.00	$53,532.00
	3	$29.00	$43,123.00
	4	$30.00	$44,610.00
	5	$66.00	$98,142.00
Ref #142	**609E50000**	**4" CONCRETE TRAFFIC ISLAND, (218 SY)**	
	Awd	$50.00	$10,900.00
	2	$57.00	$12,426.00
	3	$64.00	$13,952.00
	4	$70.00	$15,260.00
	5	$93.20	$20,317.60
Ref #143	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (6832 FT)**	
	Awd	$2.11	$14,415.52
	2	$1.04	$7,105.28
	3	$2.00	$13,664.00
	4	$1.50	$10,248.00
	5	$20.50	$140,056.00

Section 4 - PAVEMENT - Totals

Awd	**$5,864,211.82**
2	**$6,966,620.78**
3	**$5,121,400.00**
4	**$6,048,942.05**
5	**$6,808,702.50**

Ref #144	**638E20088**	**SPECIAL - 8" WATER MAIN DIP CLASS 53 MECHANICAL JO, (36 FT)**	
	Awd	$400.00	$14,400.00
	2	$250.00	$9,000.00
	3	$270.00	$9,720.00
	4	$369.00	$13,284.00
	5	$621.75	$22,383.00
Ref #145	**638E20176**	**SPECIAL - 12" WATER MAIN DIP CLASS 53 MECHANICAL J, (324 FT)**	
	Awd	$300.00	$97,200.00
	2	$275.00	$89,100.00
	3	$240.00	$77,760.00
	4	$190.00	$61,560.00
	5	$245.50	$79,542.00
Ref #146	**638E20554**	**SPECIAL - 8" GATE VALVE WITH VALVE BOX, CITY OF AK, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,900.00	$2,900.00
	3	$7,500.00	$7,500.00
	4	$1,800.00	$1,800.00
	5	$3,225.00	$3,225.00
Ref #147	**638E20770**	**SPECIAL - 1" COPPER WATER SERVICE LINE, CITY OF AK, (358 FT)**	
	Awd	$65.00	$23,270.00
	2	$37.00	$13,246.00
	3	$55.00	$19,690.00
	4	$147.19	$52,694.02
	5	$43.50	$15,573.00
Ref #148	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT AND 6-INCH GATE VA, (3 EACH)**	
	Awd	$13,000.00	$39,000.00
	2	$10,000.00	$30,000.00
	3	$10,500.00	$31,500.00
	4	$8,200.00	$24,600.00
	5	$10,514.00	$31,542.00
Ref #149	**638E98000**	**WATER WORK, MISC.: TYING INTO 10-INCH MAIN, CITY O, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$2,500.00	$5,000.00
	3	$2,500.00	$5,000.00
	4	$6,444.61	$12,889.22
	5	$2,752.00	$5,504.00
Ref #150	**638E98000**	**WATER WORK, MISC.: TYING INTO 6-INCH MAIN, CITY OF, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$1,100.00	$1,100.00
	3	$2,000.00	$2,000.00
	4	$5,300.00	$5,300.00
	5	$1,660.00	$1,660.00

Ref #151	**638E98100**	**WATER WORK, MISC.: HOT BOX ENCLOSURE ASSEMBLY,, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,000.00	$9,000.00
	3	$18,000.00	$18,000.00
	4	$48,000.00	$48,000.00
	5	$19,880.00	$19,880.00
Ref #152	**638E98100**	**WATER WORK, MISC.:RINKING FOUNTAIN, COMPLETE, CITY, (LUMP SUM)**	
	Awd	$7,700.00	$7,700.00
	2	$7,500.00	$7,500.00
	3	$8,000.00	$8,000.00
	4	$10,300.00	$10,300.00
	5	$8,073.00	$8,073.00

Section 5 - WATER WORK - Totals

Awd	**$207,970.00**
2	**$166,846.00**
3	**$179,170.00**
4	**$230,427.24**
5	**$187,382.00**

Ref #153	**611E97400**	**CONDUIT, MISC.:8-INCH SANITARY SEWER, CITY OF AKRO, (466 FT)**	
	Awd	$230.00	$107,180.00
	2	$210.00	$97,860.00
	3	$220.00	$102,520.00
	4	$175.00	$81,550.00
	5	$164.00	$76,424.00
Ref #154	**611E97400**	**CONDUIT, MISC.:RECONNECT LATERAL, CITY OF AKRON, (275 FT)**	
	Awd	$188.00	$51,700.00
	2	$210.00	$57,750.00
	3	$175.00	$48,125.00
	4	$142.00	$39,050.00
	5	$118.00	$32,450.00
Ref #155	**611E99690**	**MANHOLE, MISC.:ANHOLE-2A ON 8" SANITARY SEWER, CIT, (2 EACH)**	
	Awd	$7,900.00	$15,800.00
	2	$7,000.00	$14,000.00
	3	$6,500.00	$13,000.00
	4	$8,200.00	$16,400.00
	5	$7,996.00	$15,992.00

Section 6 - SANITARY SEWER - Totals

Awd	**$174,680.00**
2	**$169,610.00**
3	**$163,645.00**
4	**$137,000.00**
5	**$124,866.00**

Ref #156	**625E00450**	**CONNECTION, FUSED PULL APART, (140 EACH)**	
	Awd	$110.00	$15,400.00
	2	$170.00	$23,800.00
	3	$180.00	$25,200.00
	4	$110.40	$15,456.00
	5	$112.50	$15,750.00

Ref #157	**625E00460**	**CONNECTION, UNFUSED PULL APART, (10 EACH)**	
	Awd	$110.00	$1,100.00
	2	$170.00	$1,700.00
	3	$180.00	$1,800.00
	4	$110.40	$1,104.00
	5	$112.50	$1,125.00
Ref #158	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (85 EACH)**	
	Awd	$110.00	$9,350.00
	2	$130.00	$11,050.00
	3	$200.00	$17,000.00
	4	$110.40	$9,384.00
	5	$112.50	$9,562.50
Ref #159	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT12B40, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$3,900.00	$11,700.00
	3	$5,100.00	$15,300.00
	4	$3,512.72	$10,538.16
	5	$3,582.00	$10,746.00
Ref #160	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
	2	$4,200.00	$8,400.00
	3	$5,200.00	$10,400.00
	4	$3,713.45	$7,426.90
	5	$3,787.00	$7,574.00
Ref #161	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, A10B40, (22 EACH)**	
	Awd	$4,600.00	$101,200.00
	2	$4,800.00	$105,600.00
	3	$5,200.00	$114,400.00
	4	$4,616.72	$101,567.84
	5	$4,708.00	$103,576.00
Ref #162	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, A10BB40, (13 EACH)**	
	Awd	$5,200.00	$67,600.00
	2	$5,500.00	$71,500.00
	3	$7,000.00	$91,000.00
	4	$5,218.90	$67,845.70
	5	$5,323.00	$69,199.00
Ref #163	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, AT10B40, (30 EACH)**	
	Awd	$4,000.00	$120,000.00
	2	$4,400.00	$132,000.00
	3	$5,000.00	$150,000.00
	4	$4,014.54	$120,436.20
	5	$4,094.00	$122,820.00
Ref #164	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,200.00	$2,400.00
	3	$1,300.00	$2,600.00
	4	$602.18	$1,204.36
	5	$614.25	$1,228.50

Ref #165	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (88 EACH)**	
	Awd	$44.00	$3,872.00
	2	$200.00	$17,600.00
	3	$250.00	$22,000.00
	4	$44.16	$3,886.08
	5	$45.00	$3,960.00
Ref #166	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (35 EACH)**	
	Awd	$2,050.00	$71,750.00
	2	$3,000.00	$105,000.00
	3	$2,800.00	$98,000.00
	4	$2,057.45	$72,010.75
	5	$2,098.00	$73,430.00
Ref #167	**625E14306**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, (12 EACH)**	
	Awd	$8,500.00	$102,000.00
	2	$7,000.00	$84,000.00
	3	$4,100.00	$49,200.00
	4	$4,616.72	$55,400.64
	5	$4,708.00	$56,496.00
Ref #168	**625E14307**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, AS PER PLA, (3 EACH)**	
	Awd	$13,000.00	$39,000.00
	2	$11,000.00	$33,000.00
	3	$7,900.00	$23,700.00
	4	$9,835.62	$29,506.86
	5	$10,031.00	$30,093.00
Ref #169	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (31260 FT)**	
	Awd	$3.30	$103,158.00
	2	$3.80	$118,788.00
	3	$4.00	$125,040.00
	4	$3.31	$103,470.60
	5	$3.40	$106,284.00
Ref #170	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (5397 FT)**	
	Awd	$4.00	$21,588.00
	2	$5.00	$26,985.00
	3	$6.00	$32,382.00
	4	$4.01	$21,641.97
	5	$4.10	$22,127.70
Ref #171	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (5595 FT)**	
	Awd	$3.00	$16,785.00
	2	$3.00	$16,785.00
	3	$4.00	$22,380.00
	4	$3.01	$16,840.95
	5	$3.05	$17,064.75
Ref #172	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (11520 FT)**	
	Awd	$2.00	$23,040.00
	2	$1.80	$20,736.00
	3	$2.50	$28,800.00
	4	$2.01	$23,155.20
	5	$2.05	$23,616.00

Ref #173	**625E24100**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 2400 VOLT CAB, (726 FT)**	
	Awd	$10.50	$7,623.00
	2	$27.00	$19,602.00
	3	$12.00	$8,712.00
	4	$10.54	$7,652.04
	5	$10.80	$7,840.80
Ref #174	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (4532 FT)**	
	Awd	$14.00	$63,448.00
	2	$13.00	$58,916.00
	3	$14.50	$65,714.00
	4	$14.05	$63,674.60
	5	$14.30	$64,807.60
Ref #175	**625E25400**	**CONDUIT, 2", 725.04, (13913 FT)**	
	Awd	$23.00	$319,999.00
	2	$33.00	$459,129.00
	3	$23.90	$332,520.70
	4	$23.08	$321,112.04
	5	$23.50	$326,955.50
Ref #176	**625E25500**	**CONDUIT, 3", 725.04, (742 FT)**	
	Awd	$29.00	$21,518.00
	2	$62.00	$46,004.00
	3	$45.00	$33,390.00
	4	$29.11	$21,599.62
	5	$29.70	$22,037.40
Ref #177	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (231 FT)**	
	Awd	$54.00	$12,474.00
	2	$57.00	$13,167.00
	3	$90.00	$20,790.00
	4	$54.20	$12,520.20
	5	$55.30	$12,774.30
Ref #178	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (222 FT)**	
	Awd	$1.00	$222.00
	2	$5.00	$1,110.00
	3	$5.70	$1,265.40
	4	$1.00	$222.00
	5	$1.05	$233.10
Ref #179	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$1,700.00	$3,400.00
	3	$1,125.00	$2,250.00
	4	$853.09	$1,706.18
	5	$870.00	$1,740.00
Ref #180	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (3 EACH)**	
	Awd	$850.00	$2,550.00
	2	$1,700.00	$5,100.00
	3	$1,125.00	$3,375.00
	4	$853.09	$2,559.27
	5	$870.00	$2,610.00

Ref #181	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (78 EACH)**	
	Awd	$850.00	$66,300.00
	2	$1,700.00	$132,600.00
	3	$1,125.00	$87,750.00
	4	$853.09	$66,541.02
	5	$870.00	$67,860.00
Ref #182	**625E27561**	**LUMINAIRE, INSTALLATION ONLY, AS PER PLAN, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$150.00	$300.00
	3	$250.00	$500.00
	4	$100.37	$200.74
	5	$102.25	$204.50
Ref #183	**625E29002**	**TRENCH, 24" DEEP, (5930 FT)**	
	Awd	$15.00	$88,950.00
	2	$8.00	$47,440.00
	3	$10.00	$59,300.00
	4	$15.05	$89,246.50
	5	$7.90	$46,847.00
Ref #184	**625E29900**	**JUNCTION BOX, (73 EACH)**	
	Awd	$2,600.00	$189,800.00
	2	$2,800.00	$204,400.00
	3	$2,000.00	$146,000.00
	4	$2,609.45	$190,489.85
	5	$2,661.00	$194,253.00
Ref #185	**625E29930**	**MEDIAN JUNCTION BOX, (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$3,000.00	$9,000.00
	3	$3,200.00	$9,600.00
	4	$2,609.45	$7,828.35
	5	$2,661.00	$7,983.00
Ref #186	**625E30700**	**PULL BOX, 725.08, 18", (22 EACH)**	
	Awd	$1,100.00	$24,200.00
	2	$2,000.00	$44,000.00
	3	$1,400.00	$30,800.00
	4	$1,104.00	$24,288.00
	5	$1,126.00	$24,772.00
Ref #187	**625E30706**	**PULL BOX, 725.08, 24", (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$2,400.00	$12,000.00
	3	$1,600.00	$8,000.00
	4	$1,405.09	$7,025.45
	5	$1,433.00	$7,165.00
Ref #188	**625E32000**	**GROUND ROD, (50 EACH)**	
	Awd	$300.00	$15,000.00
	2	$330.00	$16,500.00
	3	$315.00	$15,750.00
	4	$301.09	$15,054.50
	5	$307.00	$15,350.00

Ref #189	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$18,500.00	$37,000.00
	2	$9,000.00	$18,000.00
	3	$17,200.00	$34,400.00
	4	$18,567.24	$37,134.48
	5	$18,936.00	$37,872.00
Ref #190	**625E34001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$9,600.00	$28,800.00
	2	$30,000.00	$90,000.00
	3	$7,400.00	$22,200.00
	4	$9,634.89	$28,904.67
	5	$9,826.00	$29,478.00
Ref #191	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (5930 FT)**	
	Awd	$3.00	$17,790.00
	2	$1.90	$11,267.00
	3	$0.50	$2,965.00
	4	$3.01	$17,849.30
	5	$3.05	$18,086.50
Ref #192	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$111,000.00	$111,000.00
	2	$400,000.00	$400,000.00
	3	$175,000.00	$175,000.00
	4	$111,403.45	$111,403.45
	5	$113,616.00	$113,616.00
Ref #193	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (5 EACH)**	
	Awd	$600.00	$3,000.00
	2	$5,600.00	$28,000.00
	3	$9,800.00	$49,000.00
	4	$602.18	$3,010.90
	5	$614.25	$3,071.25
Ref #194	**625E75400**	**LIGHT POLE REMOVED, (57 EACH)**	
	Awd	$400.00	$22,800.00
	2	$390.00	$22,230.00
	3	$850.00	$48,450.00
	4	$401.45	$22,882.65
	5	$409.50	$23,341.50
Ref #195	**625E75410**	**LIGHT POLE REMOVED FOR REUSE, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$310.00	$620.00
	3	$900.00	$1,800.00
	4	$401.46	$802.92
	5	$409.50	$819.00
Ref #196	**625E75506**	**LUMINAIRE REMOVED, (57 EACH)**	
	Awd	$30.00	$1,710.00
	2	$50.00	$2,850.00
	3	$220.00	$12,540.00
	4	$30.11	$1,716.27
	5	$30.70	$1,749.90

Ref #197	**625E75508**	**LUMINAIRE REMOVED FOR REUSE, (2 EACH)**	
	Awd	$30.00	$60.00
	2	$70.00	$140.00
	3	$220.00	$440.00
	4	$30.11	$60.22
	5	$30.70	$61.40
Ref #198	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$2,000.00	$4,000.00
	3	$1,310.00	$2,620.00
	4	$702.55	$1,405.10
	5	$716.49	$1,432.98
Ref #199	**625E75522**	**LUMINAIRE SUPPORT FOUNDATION REMOVED, (38 EACH)**	
	Awd	$260.00	$9,880.00
	2	$300.00	$11,400.00
	3	$615.00	$23,370.00
	4	$260.95	$9,916.10
	5	$266.25	$10,117.50
Ref #200	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$80.00	$320.00
	2	$500.00	$2,000.00
	3	$540.00	$2,160.00
	4	$80.29	$321.16
	5	$81.90	$327.60
Ref #201	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'BE'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #202	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'BW'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #203	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'SB'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #204	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'X'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00

Ref #205	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'Y'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #206	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'Z'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$600.00	$600.00
	3	$2,780.00	$2,780.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #207	**625E98000**	**LIGHTING, MISC.:POWER SERVICE, 240 VOLT, (3 EACH)**	
	Awd	$11,000.00	$33,000.00
	2	$15,000.00	$45,000.00
	3	$10,500.00	$31,500.00
	4	$11,039.98	$33,119.94
	5	$11,259.00	$33,777.00
Ref #208	**625E98000**	**LIGHTING, MISC.:SERVICE TO AESTHETIC LIGHTING, (12 EACH)**	
	Awd	$155,000.00	$1,860,000.00
	2	$75,000.00	$900,000.00
	3	$20,000.00	$240,000.00
	4	$155,563.38	$1,866,760.56
	5	$158,652.00	$1,903,824.00
Ref #613	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (520 FT)**	
	Awd	$15.50	$8,060.00
	2	$64.39	$33,482.80
	3	$17.00	$8,840.00
	4	$15.56	$8,091.20
	5	$15.90	$8,268.00
Ref #614	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (548 FT)**	
	Awd	$8.00	$4,384.00
	2	$9.69	$5,310.12
	3	$10.00	$5,480.00
	4	$8.03	$4,400.44
	5	$8.20	$4,493.60

Section 7 - LIGHTING - Totals

Awd	**$3,698,131.00**
2	**$3,441,611.92**
3	**$2,332,364.10**
4	**$3,654,828.25**
5	**$3,683,163.88**

Ref #209	**621E00100**	**RPM, (281 EACH)**	
	Awd	$55.55	$15,609.55
	2	$55.55	$15,609.55
	3	$70.00	$19,670.00
	4	$55.55	$15,609.55
	5	$56.70	$15,932.70

Ref #210	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$350.00	$1,750.00
	3	$300.00	$1,500.00
	4	$250.00	$1,250.00
	5	$302.00	$1,510.00
Ref #211	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (203.3 FT)**	
	Awd	$7.95	$1,616.24
	2	$17.00	$3,456.10
	3	$14.00	$2,846.20
	4	$17.17	$3,490.66
	5	$17.30	$3,517.09
Ref #212	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (319.3 FT)**	
	Awd	$8.35	$2,666.16
	2	$18.50	$5,907.05
	3	$15.00	$4,789.50
	4	$18.69	$5,967.72
	5	$18.90	$6,034.77
Ref #213	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (92 FT)**	
	Awd	$10.25	$943.00
	2	$20.00	$1,840.00
	3	$19.00	$1,748.00
	4	$20.20	$1,858.40
	5	$20.50	$1,886.00
Ref #214	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (70.9 FT)**	
	Awd	$37.25	$2,641.03
	2	$27.00	$1,914.30
	3	$40.00	$2,836.00
	4	$27.27	$1,933.44
	5	$27.50	$1,949.75
Ref #215	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (40.4 FT)**	
	Awd	$39.65	$1,601.86
	2	$28.50	$1,151.40
	3	$40.00	$1,616.00
	4	$28.79	$1,163.12
	5	$29.10	$1,175.64
Ref #216	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (37.3 FT)**	
	Awd	$42.65	$1,590.85
	2	$38.50	$1,436.05
	3	$47.00	$1,753.10
	4	$38.89	$1,450.60
	5	$39.30	$1,465.89
Ref #217	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (119.1 FT)**	
	Awd	$93.00	$11,076.30
	2	$82.00	$9,766.20
	3	$100.00	$11,910.00
	4	$82.83	$9,865.05
	5	$83.60	$9,956.76

Ref #218	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (30 FT)**	
	Awd	$10.15	$304.50
	2	$20.00	$600.00
	3	$16.00	$480.00
	4	$20.20	$606.00
	5	$20.50	$615.00
Ref #219	**630E08600**	**SIGN POST REFLECTOR, (12 EACH)**	
	Awd	$18.95	$227.40
	2	$45.00	$540.00
	3	$45.00	$540.00
	4	$45.45	$545.40
	5	$46.00	$552.00
Ref #220	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (12 EACH)**	
	Awd	$745.00	$8,940.00
	2	$775.00	$9,300.00
	3	$825.00	$9,900.00
	4	$782.83	$9,393.96
	5	$790.00	$9,480.00
Ref #221	**630E09102**	**SURFACE PREPARATION, NEW SUPPORT SECTION, (12 EACH)**	
	Awd	$2,750.00	$33,000.00
	2	$2,750.00	$33,000.00
	3	$2,600.00	$31,200.00
	4	$2,777.78	$33,333.36
	5	$2,800.00	$33,600.00
Ref #222	**630E09106**	**COATING, EPOXY INTERMEDIATE COAT, SUPPORT SECTION, (12 EACH)**	
	Awd	$2,750.00	$33,000.00
	2	$2,750.00	$33,000.00
	3	$2,600.00	$31,200.00
	4	$2,777.78	$33,333.36
	5	$2,800.00	$33,600.00
Ref #223	**630E09108**	**COATING, URETHANE TOP COAT, SUPPORT SECTION, (12 EACH)**	
	Awd	$2,750.00	$33,000.00
	2	$2,750.00	$33,000.00
	3	$2,600.00	$31,200.00
	4	$2,777.78	$33,333.36
	5	$2,800.00	$33,600.00
Ref #224	**630E09120**	**COATING, ORGANIC ZINC PRIME COAT, SUPPORT SECTION, (12 EACH)**	
	Awd	$2,750.00	$33,000.00
	2	$2,750.00	$33,000.00
	3	$2,600.00	$31,200.00
	4	$2,777.78	$33,333.36
	5	$2,800.00	$33,600.00
Ref #225	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$59,245.00	$59,245.00
	2	$57,000.00	$57,000.00
	3	$60,000.00	$60,000.00
	4	$57,575.76	$57,575.76
	5	$58,000.00	$58,000.00

Ref #226	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (3 EACH)**	
	Awd	$109,225.00	$327,675.00
	2	$110,000.00	$330,000.00
	3	$118,000.00	$354,000.00
	4	$111,111.11	$333,333.33
	5	$111,000.00	$333,000.00
Ref #227	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (5 EACH)**	
	Awd	$165.00	$825.00
	2	$200.00	$1,000.00
	3	$225.00	$1,125.00
	4	$202.02	$1,010.10
	5	$202.00	$1,010.00
Ref #228	**630E79611**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, AS PER PLA, (2 EACH)**	
	Awd	$620.00	$1,240.00
	2	$1,000.00	$2,000.00
	3	$950.00	$1,900.00
	4	$1,010.10	$2,020.20
	5	$1,020.00	$2,040.00
Ref #229	**630E80100**	**SIGN, FLAT SHEET, (387.5 SF)**	
	Awd	$12.25	$4,746.88
	2	$22.00	$8,525.00
	3	$18.00	$6,975.00
	4	$22.22	$8,610.25
	5	$22.40	$8,680.00
Ref #230	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (529 SF)**	
	Awd	$22.15	$11,717.35
	2	$26.00	$13,754.00
	3	$25.00	$13,225.00
	4	$26.26	$13,891.54
	5	$26.50	$14,018.50
Ref #231	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (1048 SF)**	
	Awd	$24.75	$25,938.00
	2	$26.00	$27,248.00
	3	$24.00	$25,152.00
	4	$26.26	$27,520.48
	5	$26.50	$27,772.00
Ref #232	**630E80400**	**SIGN, PERMANENT OVERLAY, (5.3 SF)**	
	Awd	$15.00	$79.50
	2	$50.00	$265.00
	3	$30.00	$159.00
	4	$50.51	$267.70
	5	$51.00	$270.30
Ref #233	**630E84011**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (1 EACH)**	
	Awd	$25,225.00	$25,225.00
	2	$31,693.09	$31,693.09
	3	$14,000.00	$14,000.00
	4	$27,777.78	$27,777.78
	5	$28,000.00	$28,000.00

Ref #234	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (12 EACH)**	
	Awd	$1,915.00	$22,980.00
	2	$1,200.00	$14,400.00
	3	$900.00	$10,800.00
	4	$1,212.12	$14,545.44
	5	$1,220.00	$14,640.00
Ref #235	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$14,385.00	$57,540.00
	2	$12,750.00	$51,000.00
	3	$10,200.00	$40,800.00
	4	$12,878.79	$51,515.16
	5	$13,000.00	$52,000.00
Ref #236	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (52 EACH)**	
	Awd	$26.50	$1,378.00
	2	$25.00	$1,300.00
	3	$15.00	$780.00
	4	$25.25	$1,313.00
	5	$25.50	$1,326.00
Ref #237	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$130.00	$520.00
	3	$140.00	$560.00
	4	$131.31	$525.24
	5	$132.50	$530.00
Ref #238	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (46 EACH)**	
	Awd	$31.00	$1,426.00
	2	$25.00	$1,150.00
	3	$16.00	$736.00
	4	$25.25	$1,161.50
	5	$25.50	$1,173.00
Ref #239	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (10 EACH)**	
	Awd	$160.00	$1,600.00
	2	$400.00	$4,000.00
	3	$285.00	$2,850.00
	4	$404.04	$4,040.40
	5	$405.00	$4,050.00
Ref #240	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$400.00	$400.00
	3	$40.00	$40.00
	4	$404.04	$404.04
	5	$405.00	$405.00
Ref #241	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$1,345.00	$6,725.00
	2	$750.00	$3,750.00
	3	$470.00	$2,350.00
	4	$757.58	$3,787.90
	5	$760.00	$3,800.00

Ref #242	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$380.00	$4,180.00
	2	$300.00	$3,300.00
	3	$250.00	$2,750.00
	4	$303.03	$3,333.33
	5	$305.00	$3,355.00
Ref #243	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$49.00	$245.00
	2	$25.00	$125.00
	3	$20.00	$100.00
	4	$25.25	$126.25
	5	$25.50	$127.50
Ref #244	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$51.00	$51.00
	2	$300.00	$300.00
	3	$240.00	$240.00
	4	$303.03	$303.03
	5	$305.00	$305.00
Ref #245	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (3 EACH)**	
	Awd	$3,150.00	$9,450.00
	2	$4,500.00	$13,500.00
	3	$3,100.00	$9,300.00
	4	$4,545.45	$13,636.35
	5	$4,550.00	$13,650.00
Ref #246	**646E10100**	**LANE LINE, 4", (0.02 MILE)**	
	Awd	$8,500.00	$170.00
	2	$8,500.00	$170.00
	3	$8,500.00	$170.00
	4	$8,500.00	$170.00
	5	$8,600.00	$172.00
Ref #247	**646E10300**	**CHANNELIZING LINE, 8", (547 FT)**	
	Awd	$5.25	$2,871.75
	2	$5.25	$2,871.75
	3	$5.25	$2,871.75
	4	$5.25	$2,871.75
	5	$5.35	$2,926.45
Ref #248	**646E10400**	**STOP LINE, (24 FT)**	
	Awd	$40.00	$960.00
	2	$40.00	$960.00
	3	$50.00	$1,200.00
	4	$40.00	$960.00
	5	$41.00	$984.00
Ref #249	**646E20300**	**LANE ARROW, (15 EACH)**	
	Awd	$595.00	$8,925.00
	2	$595.00	$8,925.00
	3	$500.00	$7,500.00
	4	$595.00	$8,925.00
	5	$607.00	$9,105.00

Ref #250	**646E20320**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$900.00	$900.00
	4	$1,000.00	$1,000.00
	5	$1,010.00	$1,010.00
Ref #251	**646E20502**	**DOTTED LINE, 4", (159 FT)**	
	Awd	$5.00	$795.00
	2	$5.00	$795.00
	3	$5.00	$795.00
	4	$5.00	$795.00
	5	$5.05	$802.95
Ref #252	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (3 EACH)**	
	Awd	$1,275.00	$3,825.00
	2	$1,275.00	$3,825.00
	3	$1,100.00	$3,300.00
	4	$1,275.00	$3,825.00
	5	$1,301.00	$3,903.00
Ref #253	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (128 FT)**	
	Awd	$25.00	$3,200.00
	2	$25.00	$3,200.00
	3	$25.00	$3,200.00
	4	$25.00	$3,200.00
	5	$25.50	$3,264.00
Ref #254	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (5.26 MILE)**	
	Awd	$7,570.00	$39,818.20
	2	$7,570.00	$39,818.20
	3	$7,500.00	$39,450.00
	4	$7,570.00	$39,818.20
	5	$7,721.00	$40,612.46
Ref #255	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (5.28 MILE)**	
	Awd	$2,645.00	$13,965.60
	2	$2,645.00	$13,965.60
	3	$2,500.00	$13,200.00
	4	$2,645.00	$13,965.60
	5	$2,698.00	$14,245.44
Ref #256	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (5161 FT)**	
	Awd	$3.75	$19,353.75
	2	$3.75	$19,353.75
	3	$3.70	$19,095.70
	4	$3.75	$19,353.75
	5	$3.85	$19,869.85
Ref #257	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (5366 FT)**	
	Awd	$3.00	$16,098.00
	2	$3.00	$16,098.00
	3	$3.00	$16,098.00
	4	$3.00	$16,098.00
	5	$3.05	$16,366.30

Ref #258	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (7.89 MILE)**	
	Awd	$4,235.00	$33,414.15
	2	$4,235.00	$33,414.15
	3	$4,100.00	$32,349.00
	4	$4,235.00	$33,414.15
	5	$4,320.00	$34,084.80
Ref #259	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (7739 FT)**	
	Awd	$2.50	$19,347.50
	2	$2.50	$19,347.50
	3	$2.50	$19,347.50
	4	$2.50	$19,347.50
	5	$2.55	$19,734.45
Ref #260	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.65 MILE)**	
	Awd	$7,775.00	$20,603.75
	2	$7,775.00	$20,603.75
	3	$7,600.00	$20,140.00
	4	$7,775.00	$20,603.75
	5	$7,931.00	$21,017.15
Ref #261	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (2788 FT)**	
	Awd	$3.50	$9,758.00
	2	$3.50	$9,758.00
	3	$3.50	$9,758.00
	4	$3.50	$9,758.00
	5	$3.55	$9,897.40

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$938,419.32**
2	**$944,606.44**
3	**$921,605.75**
4	**$947,271.82**
5	**$954,623.15**

Ref #262	**202E98000**	**REMOVAL MISC.: ITS CABINET AND CCTV CAMERA SYSTEM, (LUMP SUM)**	
	Awd	$600.00	$600.00
	2	$4,300.00	$4,300.00
	3	$2,200.00	$2,200.00
	4	$602.18	$602.18
	5	$614.25	$614.25
Ref #263	**202E98100**	**REMOVAL MISC.: CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$4,600.00	$4,600.00
	2	$5,000.00	$5,000.00
	3	$6,100.00	$6,100.00
	4	$4,616.72	$4,616.72
	5	$4,708.00	$4,708.00
Ref #264	**202E98100**	**REMOVAL MISC.: LOWERING UNIT, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$4,300.00	$4,300.00
	3	$1,300.00	$1,300.00
	4	$200.73	$200.73
	5	$204.75	$204.75

Ref #265	**625E25408**	**CONDUIT, 2", 725.051, (573 FT)**	
	Awd	$12.00	$6,876.00
	2	$19.00	$10,887.00
	3	$14.00	$8,022.00
	4	$12.04	$6,898.92
	5	$12.30	$7,047.90
Ref #266	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 2", (92 FT)**	
	Awd	$48.00	$4,416.00
	2	$45.00	$4,140.00
	3	$75.00	$6,900.00
	4	$48.17	$4,431.64
	5	$49.10	$4,517.20
Ref #267	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (13 FT)**	
	Awd	$1.00	$13.00
	2	$25.00	$325.00
	3	$44.00	$572.00
	4	$1.00	$13.00
	5	$1.05	$13.65
Ref #268	**625E29100**	**TRENCH, 36" DEEP, (573 FT)**	
	Awd	$18.00	$10,314.00
	2	$16.00	$9,168.00
	3	$13.10	$7,506.30
	4	$18.07	$10,354.11
	5	$18.40	$10,543.20
Ref #269	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,100.00	$4,400.00
	2	$1,900.00	$7,600.00
	3	$1,350.00	$5,400.00
	4	$1,104.00	$4,416.00
	5	$1,126.00	$4,504.00
Ref #270	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$300.00	$2,700.00
	2	$330.00	$2,970.00
	3	$265.00	$2,385.00
	4	$301.09	$2,709.81
	5	$307.00	$2,763.00
Ref #271	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$6,100.00	$12,200.00
	2	$7,500.00	$15,000.00
	3	$6,700.00	$13,400.00
	4	$6,122.17	$12,244.34
	5	$6,244.00	$12,488.00
Ref #272	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (573 FT)**	
	Awd	$3.00	$1,719.00
	2	$3.00	$1,719.00
	3	$1.00	$573.00
	4	$3.01	$1,724.73
	5	$3.05	$1,747.65

Ref #273	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$144.00	$144.00
	3	$450.00	$450.00
	4	$40.15	$40.15
	5	$40.90	$40.90
Ref #274	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$1,184.00	$2,368.00
	3	$910.00	$1,820.00
	4	$702.55	$1,405.10
	5	$715.00	$1,430.00
Ref #275	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PS-'PG'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$550.00	$550.00
	3	$2,750.00	$2,750.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #276	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PS-'SR8'), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$550.00	$550.00
	3	$2,750.00	$2,750.00
	4	$2,408.72	$2,408.72
	5	$2,457.00	$2,457.00
Ref #277	**632E69300**	**POWER CABLE, 3 CONDUCTOR, NO. 4 AWG, (221 FT)**	
	Awd	$11.00	$2,431.00
	2	$24.00	$5,304.00
	3	$10.00	$2,210.00
	4	$11.04	$2,439.84
	5	$11.30	$2,497.30
Ref #278	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (507 FT)**	
	Awd	$12.50	$6,337.50
	2	$31.00	$15,717.00
	3	$11.00	$5,577.00
	4	$12.55	$6,362.85
	5	$12.80	$6,489.60
Ref #279	**809E60000**	**CCTV IP-CAMERA SYSTEM, DOME-TYPE, (1 EACH)**	
	Awd	$7,800.00	$7,800.00
	2	$10,430.00	$10,430.00
	3	$8,800.00	$8,800.00
	4	$7,828.35	$7,828.35
	5	$7,984.00	$7,984.00
Ref #280	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$60,000.00	$60,000.00
	2	$97,000.00	$97,000.00
	3	$71,000.00	$71,000.00
	4	$60,218.08	$60,218.08
	5	$61,414.00	$61,414.00

Ref #281	**809E61100**	**CCTV LOWERING UNIT, INSTALLATION ONLY, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$4,300.00	$4,300.00
	3	$2,600.00	$2,600.00
	4	$401.45	$401.45
	5	$409.50	$409.50
Ref #282	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$15,500.00	$15,500.00
	2	$18,800.00	$18,800.00
	3	$15,700.00	$15,700.00
	4	$15,556.34	$15,556.34
	5	$15,865.00	$15,865.00

Section 9 - TRAFFIC SURVEILLANCE - Totals

Awd	**$146,746.50**
2	**$220,572.00**
3	**$168,015.30**
4	**$147,281.78**
5	**$150,195.90**

Ref #283	**625E18201**	**BRACKET ARM, 15', AS PER PLAN, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,400.00	$2,800.00
	3	$2,100.00	$4,200.00
	4	$1,003.64	$2,007.28
	5	$1,024.00	$2,048.00
Ref #284	**625E18401**	**BRACKET ARM, 20', AS PER PLAN, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,800.00	$1,800.00
	3	$2,500.00	$2,500.00
	4	$1,505.45	$1,505.45
	5	$1,535.00	$1,535.00
Ref #285	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (310 FT)**	
	Awd	$2.70	$837.00
	2	$3.00	$930.00
	3	$4.90	$1,519.00
	4	$2.71	$840.10
	5	$2.75	$852.50
Ref #286	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (123 FT)**	
	Awd	$2.00	$246.00
	2	$3.50	$430.50
	3	$1.90	$233.70
	4	$2.01	$247.23
	5	$2.05	$252.15
Ref #287	**625E25802**	**CONDUIT, CONCRETE ENCASED, (1)-3", (1412 FT)**	
	Awd	$21.00	$29,652.00
	2	$26.00	$36,712.00
	3	$70.00	$98,840.00
	4	$21.08	$29,764.96
	5	$21.50	$30,358.00

Ref #288	**625E25802**	**CONDUIT, CONCRETE ENCASED, (2)-3", (112 FT)**	
	Awd	$36.00	$4,032.00
	2	$47.00	$5,264.00
	3	$85.00	$9,520.00
	4	$36.13	$4,046.56
	5	$36.90	$4,132.80
Ref #289	**625E25802**	**CONDUIT, CONCRETE ENCASED, (3)-3", (135 FT)**	
	Awd	$52.00	$7,020.00
	2	$57.00	$7,695.00
	3	$110.00	$14,850.00
	4	$52.19	$7,045.65
	5	$53.20	$7,182.00
Ref #290	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$1,650.00	$3,300.00
	3	$1,100.00	$2,200.00
	4	$853.09	$1,706.18
	5	$870.00	$1,740.00
Ref #291	**625E29000**	**TRENCH, (235 FT)**	
	Awd	$14.00	$3,290.00
	2	$20.00	$4,700.00
	3	$14.00	$3,290.00
	4	$14.05	$3,301.75
	5	$14.30	$3,360.50
Ref #292	**625E29400**	**TRENCH IN PAVED AREA, (60 FT)**	
	Awd	$30.00	$1,800.00
	2	$70.00	$4,200.00
	3	$170.00	$10,200.00
	4	$30.11	$1,806.60
	5	$30.70	$1,842.00
Ref #293	**625E29700**	**TRENCH, MISC.:TRENCH FOR FIBER OPTIC CABLE, (1364 FT)**	
	Awd	$14.00	$19,096.00
	2	$25.00	$34,100.00
	3	$14.00	$19,096.00
	4	$14.05	$19,164.20
	5	$14.25	$19,437.00
Ref #294	**625E31600**	**PULL BOX, MISC.:PULL BOX, 24" X 36" X 24" REINFORC, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,655.00	$10,620.00
	3	$2,100.00	$8,400.00
	4	$220.80	$883.20
	5	$2,250.00	$9,000.00
Ref #295	**625E31600**	**PULL BOX, MISC.:PULL BOX, 30" X 48" X 24" REINFORC, (6 EACH)**	
	Awd	$3,300.00	$19,800.00
	2	$2,550.00	$15,300.00
	3	$3,200.00	$19,200.00
	4	$3,312.00	$19,872.00
	5	$3,375.00	$20,250.00

Ref #296	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$325.00	$1,625.00
	3	$315.00	$1,575.00
	4	$301.09	$1,505.45
	5	$305.00	$1,525.00
Ref #297	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (295 FT)**	
	Awd	$3.00	$885.00
	2	$1.90	$560.50
	3	$1.00	$295.00
	4	$3.01	$887.95
	5	$3.05	$899.75
Ref #298	**630E79201**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, AS PER PLAN, (5 EACH)**	
	Awd	$373.98	$1,869.90
	2	$1,035.00	$5,175.00
	3	$650.00	$3,250.00
	4	$707.07	$3,535.35
	5	$710.00	$3,550.00
Ref #299	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (1 EACH)**	
	Awd	$35.00	$35.00
	2	$490.84	$490.84
	3	$250.00	$250.00
	4	$353.54	$353.54
	5	$355.00	$355.00
Ref #300	**630E80100**	**SIGN, FLAT SHEET, (15.8 SF)**	
	Awd	$12.00	$189.60
	2	$42.74	$675.29
	3	$25.00	$395.00
	4	$30.30	$478.74
	5	$30.50	$481.90
Ref #301	**630E80510**	**SIGN, STREET NAME, (3 EACH)**	
	Awd	$121.85	$365.55
	2	$866.89	$2,600.67
	3	$370.00	$1,110.00
	4	$707.07	$2,121.21
	5	$714.00	$2,142.00
Ref #302	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$1,000.00	$7,000.00
	3	$1,250.00	$8,750.00
	4	$1,204.36	$8,430.52
	5	$1,228.00	$8,596.00
Ref #303	**632E05087**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (1 EACH)**	
	Awd	$1,950.00	$1,950.00
	2	$1,500.00	$1,500.00
	3	$2,080.00	$2,080.00
	4	$1,957.09	$1,957.09
	5	$1,996.00	$1,996.00

Ref #304	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$550.00	$1,100.00
	3	$720.00	$1,440.00
	4	$752.73	$1,505.46
	5	$767.75	$1,535.50
Ref #305	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)**	
	Awd	$72.00	$576.00
	2	$100.00	$800.00
	3	$21.00	$168.00
	4	$72.26	$578.08
	5	$73.50	$588.00
Ref #306	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$62.00	$124.00
	3	$21.00	$42.00
	4	$60.22	$120.44
	5	$61.40	$122.80
Ref #307	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (143 FT)**	
	Awd	$22.00	$3,146.00
	2	$11.00	$1,573.00
	3	$10.00	$1,430.00
	4	$22.08	$3,157.44
	5	$22.50	$3,217.50
Ref #308	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (1164 FT)**	
	Awd	$2.80	$3,259.20
	2	$3.00	$3,492.00
	3	$6.00	$6,984.00
	4	$2.81	$3,270.84
	5	$2.85	$3,317.40
Ref #309	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (595 FT)**	
	Awd	$3.00	$1,785.00
	2	$4.00	$2,380.00
	3	$7.25	$4,313.75
	4	$3.01	$1,790.95
	5	$3.05	$1,814.75
Ref #310	**632E62820**	**INTERCONNECT, MISC.: FAN-OUT KIT, 6-FIBER, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$2,000.00	$2,000.00
	3	$520.00	$520.00
	4	$100.36	$100.36
	5	$102.25	$102.25
Ref #311	**632E62820**	**INTERCONNECT, MISC.: FIBER OPTIC CABLE TESTING GEN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$6,000.00	$6,000.00
	3	$9,400.00	$9,400.00
	4	$2,007.27	$2,007.27
	5	$2,047.00	$2,047.00

Ref #312	**632E62820**	**INTERCONNECT, MISC.: FIBER OPTIC PATCH CORD, 4-FIB, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$220.00	$220.00
	3	$600.00	$600.00
	4	$50.18	$50.18
	5	$51.20	$51.20
Ref #313	**632E62820**	**INTERCONNECT, MISC.: FUSION SPLICE, (102 EACH)**	
	Awd	$40.00	$4,080.00
	2	$70.00	$7,140.00
	3	$400.00	$40,800.00
	4	$40.15	$4,095.30
	5	$40.90	$4,171.80
Ref #314	**632E62820**	**INTERCONNECT, MISC.: SLACK INSTALLATION, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$940.00	$4,700.00
	3	$400.00	$2,000.00
	4	$250.91	$1,254.55
	5	$256.00	$1,280.00
Ref #315	**632E62820**	**INTERCONNECT, MISC.:FIBER OPTIC CONNECTOR, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$500.00	$4,000.00
	3	$320.00	$2,560.00
	4	$150.55	$1,204.40
	5	$153.50	$1,228.00
Ref #316	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$9,800.00	$19,600.00
	2	$7,800.00	$15,600.00
	3	$6,700.00	$13,400.00
	4	$9,835.62	$19,671.24
	5	$10,031.00	$20,062.00
Ref #317	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,000.00	$2,000.00
	3	$1,820.00	$3,640.00
	4	$1,104.00	$2,208.00
	5	$1,126.00	$2,252.00
Ref #318	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (41 FT)**	
	Awd	$4.80	$196.80
	2	$20.00	$820.00
	3	$6.10	$250.10
	4	$4.82	$197.62
	5	$4.90	$200.90
Ref #319	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (237 FT)**	
	Awd	$7.00	$1,659.00
	2	$25.00	$5,925.00
	3	$7.10	$1,682.70
	4	$7.03	$1,666.11
	5	$7.15	$1,694.55

Ref #320	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$11,000.00	$11,000.00
	3	$3,650.00	$3,650.00
	4	$3,111.27	$3,111.27
	5	$3,173.00	$3,173.00
Ref #321	**632E78349**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
	Awd	$27,400.00	$27,400.00
	2	$38,000.00	$38,000.00
	3	$42,700.00	$42,700.00
	4	$27,499.59	$27,499.59
	5	$28,046.00	$28,046.00
Ref #322	**632E79141**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$27,600.00	$27,600.00
	2	$38,000.00	$38,000.00
	3	$31,300.00	$31,300.00
	4	$27,700.32	$27,700.32
	5	$28,250.00	$28,250.00
Ref #323	**632E89701**	**PEDESTAL, 11', AS PER PLAN, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$1,400.00	$2,800.00
	3	$1,100.00	$2,200.00
	4	$2,007.27	$4,014.54
	5	$2,047.00	$4,094.00
Ref #324	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$5,200.00	$5,200.00
	3	$5,150.00	$5,150.00
	4	$1,656.00	$1,656.00
	5	$1,689.00	$1,689.00
Ref #325	**632E90400**	**SIGNALIZATION, MISC.: SIGNAL PERFORMANCE TEST AND , (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$290.00	$290.00
	3	$2,900.00	$2,900.00
	4	$1,104.00	$1,104.00
	5	$1,126.00	$1,126.00
Ref #326	**632E90400**	**SIGNALIZATION, MISC.: TEST HOLE PERFORMED, (2 EACH)**	
	Awd	$180.00	$360.00
	2	$590.00	$1,180.00
	3	$750.00	$1,500.00
	4	$180.66	$361.32
	5	$184.00	$368.00
Ref #327	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$2,100.00	$2,100.00
	3	$3,400.00	$3,400.00
	4	$2,910.54	$2,910.54
	5	$2,968.00	$2,968.00

Ref #328	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$1,300.00	$1,300.00
	3	$945.00	$945.00
	4	$903.27	$903.27
	5	$921.25	$921.25
Ref #329	**633E99000**	**CONTROLLER ITEM, MISC.: FIBER OPTIC ETHERNET TRANS, (1 EACH)**	
	Awd	$3,150.00	$3,150.00
	2	$1,100.00	$1,100.00
	3	$3,160.00	$3,160.00
	4	$3,161.45	$3,161.45
	5	$3,224.00	$3,224.00
Ref #330	**804E98000**	**FIBER OPTIC CABLE, MISC.: DROP CABLE, 6-FIBER, (1539 FT)**	
	Awd	$3.50	$5,386.50
	2	$17.00	$26,163.00
	3	$9.50	$14,620.50
	4	$3.51	$5,401.89
	5	$3.60	$5,540.40
Ref #331	**804E98000**	**FIBER OPTIC CABLE, MISC.: TRUNK CABLE, 48-FIBER, (364 FT)**	
	Awd	$4.00	$1,456.00
	2	$20.00	$7,280.00
	3	$9.50	$3,458.00
	4	$4.01	$1,459.64
	5	$4.10	$1,492.40
Ref #615	**625E30710**	**PULL BOX, 725.08, 32", (4 EACH)**	
	Awd	$2,900.00	$11,600.00
	2	$3,300.00	$13,200.00
	3	$5,500.00	$22,000.00
	4	$2,910.54	$11,642.16
	5	$2,968.00	$11,872.00

Section 10 - TRAFFIC SIGNALS - Totals

Awd	**$248,292.55**
2	**$352,965.80**
3	**$437,967.75**
4	**$245,265.24**
5	**$257,985.30**

Ref #333	**AA2**	**632E26001**	**PEDESTRIAN PUSHBUTTON, AS PER PLAN (POLERA) (ALTER, (2 EACH)**	
		Awd	$900.00	$1,800.00
		2	$700.00	$1,400.00
		3	$885.00	$1,770.00
		4	$1,800.00	$3,600.00
		5	$921.25	$1,842.50

Section 11 - TRAFFIC SIGNALS ALTERNATES (PEDESTRIAN P - Totals

Awd	**$1,800.00**
2	**$1,400.00**
3	**$1,770.00**
4	**$3,600.00**
5	**$1,842.50**

Ref #335	AB2	632E62820	INTERCONNECT, MISC.: SPLICE ENCLOSURE (AERIAL OR U, (1 EACH)	
		Awd	$1,550.00	$1,550.00
		2	$1,600.00	$1,600.00
		3	$765.00	$765.00
		4	$1,550.00	$1,550.00
		5	$1,587.00	$1,587.00

Section 12 - TRAFFIC SIGNALS ALTERNATES (INTERCONNECT - Totals

Awd	**$1,550.00**
2	**$1,600.00**
3	**$765.00**
4	**$1,550.00**
5	**$1,587.00**

Ref #337	AC2	632E62820	INTERCONNECT, MISC.: TERMINATION PANEL, CONTROLLER, (1 EACH)	
		Awd	$1,550.00	$1,550.00
		2	$1,750.00	$1,750.00
		3	$900.00	$900.00
		4	$1,550.00	$1,550.00
		5	$1,585.00	$1,585.00

Section 13 - TRAFFIC SIGNALS ALTERNATES (INTERCONNECT - Totals

Awd	**$1,550.00**
2	**$1,750.00**
3	**$900.00**
4	**$1,550.00**
5	**$1,585.00**

Ref #339	AD2	632E90400	SIGNALIZATION, MISC.: VIDEO DETECTION SYSTEM (AUTO, (1 EACH)	
		Awd	$43,000.00	$43,000.00
		2	$55,000.00	$55,000.00
		3	$45,100.00	$45,100.00
		4	$43,000.00	$43,000.00
		5	$44,000.00	$44,000.00

Section 14 - TRAFFIC SIGNALS ALTERNATES (VIDEO DETECT - Totals

Awd	**$43,000.00**
2	**$55,000.00**
3	**$45,100.00**
4	**$43,000.00**
5	**$44,000.00**

Ref #342	AE2	633E74001	UNINTERRUPTIBLE POWER SUPPLY (UPS), AS PER PLAN (C, (1 EACH)	
		Awd	$9,000.00	$9,000.00
		2	$19,000.00	$19,000.00
		3	$9,970.00	$9,970.00
		4	$9,000.00	$9,000.00
		5	$9,200.00	$9,200.00

Section 15 - TRAFFIC SIGNALS ALTERNATES (UPS) - Totals

Awd	**$9,000.00**
2	**$19,000.00**
3	**$9,970.00**
4	**$9,000.00**
5	**$9,200.00**

Ref #344 AF2 633E99000 CONTROLLER ITEM, MISC.: SIGNAL CONTROLLER WITH CAB, (1 EACH)

Awd	$21,500.00	$21,500.00
2	$28,000.00	$28,000.00
3	$22,620.00	$22,620.00
4	$21,500.00	$21,500.00
5	$22,000.00	$22,000.00

Section 16 - TRAFFIC SIGNALS ALTERNATES (SIGNAL CONTR - Totals

Awd	**$21,500.00**
2	**$28,000.00**
3	**$22,620.00**
4	**$21,500.00**
5	**$22,000.00**

Ref #346 AG2 809E69200 EMERGENCY VEHICLE PREEMPTION PREEMPTION PRIORITY C, (1 EACH)

Awd	$10,750.00	$10,750.00
2	$13,000.00	$13,000.00
3	$11,135.00	$11,135.00
4	$10,750.00	$10,750.00
5	$11,000.00	$11,000.00

Section 17 - TRAFFIC SIGNALS ALTERNATES (PREEMPTION) - Totals

Awd	**$10,750.00**
2	**$13,000.00**
3	**$11,135.00**
4	**$10,750.00**
5	**$11,000.00**

Ref #348 661E00500 MULCH, (13 CY)

Awd	$100.00	$1,300.00
2	$200.00	$2,600.00
3	$100.00	$1,300.00
4	$140.00	$1,820.00
5	$226.75	$2,947.75

Ref #349 661E00501 MULCH, AS PER PLAN "A", (51 CY)

Awd	$145.00	$7,395.00
2	$210.00	$10,710.00
3	$200.00	$10,200.00
4	$140.00	$7,140.00
5	$226.75	$11,564.25

Ref #350	**661E00501**	**MULCH, AS PER PLAN "B", (34 CY)**	
	Awd	$190.00	$6,460.00
	2	$180.00	$6,120.00
	3	$250.00	$8,500.00
	4	$140.00	$4,760.00
	5	$226.75	$7,709.50
Ref #351	**661E14000**	**PERENNIALS, HEMEROCALLIS 'EENIE WEENIE'/ DAYLILY, (242 EACH)**	
	Awd	$25.00	$6,050.00
	2	$45.00	$10,890.00
	3	$26.00	$6,292.00
	4	$30.00	$7,260.00
	5	$45.30	$10,962.60
Ref #352	**661E14000**	**PERENNIALS, HEMEROCALLIS 'VIOLET LIGHT'/VIOLET LIG, (54 EACH)**	
	Awd	$25.00	$1,350.00
	2	$45.00	$2,430.00
	3	$26.00	$1,404.00
	4	$30.00	$1,620.00
	5	$45.30	$2,446.20
Ref #353	**661E14000**	**PERENNIALS, IMPERATA CYLINDRICA 'RED BARON'/JAPANE, (244 EACH)**	
	Awd	$25.00	$6,100.00
	2	$45.00	$10,980.00
	3	$26.00	$6,344.00
	4	$30.00	$7,320.00
	5	$45.30	$11,053.20
Ref #354	**661E14000**	**PERENNIALS, NARCISSUS 'ICE FOLLIES'/LARGE CUPPED D, (242 EACH)**	
	Awd	$25.00	$6,050.00
	2	$10.00	$2,420.00
	3	$7.00	$1,694.00
	4	$30.00	$7,260.00
	5	$9.05	$2,190.10
Ref #355	**661E20000**	**DECIDUOUS SHRUB, 15" HEIGHT, POTENTILLA FRUTICOSA , (25 EACH)**	
	Awd	$50.00	$1,250.00
	2	$150.00	$3,750.00
	3	$115.00	$2,875.00
	4	$60.00	$1,500.00
	5	$170.00	$4,250.00
Ref #356	**690E98000**	**SPECIAL - 6' BENCH, GABION MOUNTED, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$2,700.00	$8,100.00
	3	$1,000.00	$3,000.00
	4	$3,500.00	$10,500.00
	5	$153.00	$459.00
Ref #357	**690E98000**	**SPECIAL - RECYCLED TIRE BIKE RACK, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,300.00	$2,300.00
	3	$3,900.00	$3,900.00
	4	$5,000.00	$5,000.00
	5	$204.00	$204.00

Ref #358	**838E20701**	**GABIONS, AS PER PLAN, (67 CY)**	
	Awd	$350.00	$23,450.00
	2	$515.00	$34,505.00
	3	$350.00	$23,450.00
	4	$400.00	$26,800.00
	5	$408.00	$27,336.00
Ref #359	**870E10001**	**PREFABRICATED MODULAR RETAINING WALL, AS PER PLAN, (981 SF)**	
	Awd	$75.00	$73,575.00
	2	$170.00	$166,770.00
	3	$58.00	$56,898.00
	4	$105.00	$103,005.00
	5	$102.00	$100,062.00
Ref #360	**870E11100**	**NATURAL SOIL, (280 CY)**	
	Awd	$25.00	$7,000.00
	2	$44.00	$12,320.00
	3	$45.00	$12,600.00
	4	$25.00	$7,000.00
	5	$25.50	$7,140.00
Ref #361	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (417 FT)**	
	Awd	$13.00	$5,421.00
	2	$13.00	$5,421.00
	3	$20.00	$8,340.00
	4	$12.00	$5,004.00
	5	$15.30	$6,380.10
Ref #362	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (58 FT)**	
	Awd	$22.00	$1,276.00
	2	$29.00	$1,682.00
	3	$35.00	$2,030.00
	4	$20.00	$1,160.00
	5	$20.40	$1,183.20
Ref #363	**870E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$1,000.00	$2,000.00
	2	$500.00	$1,000.00
	3	$1,500.00	$3,000.00
	4	$1,000.00	$2,000.00
	5	$1,020.00	$2,040.00
Ref #364	**870E15000**	**PMRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,840.80	$2,840.80
	3	$5,000.00	$5,000.00
	4	$3,500.00	$3,500.00
	5	$5,250.00	$5,250.00

Section 18 - LANDSCAPING - Totals

Awd	**$163,677.00**
2	**$284,838.80**
3	**$156,827.00**
4	**$202,649.00**
5	**$203,177.90**

Ref #365	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6700017, APPURTENENCES, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$9,000.00	$9,000.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$7,700.00	$7,700.00
Ref #366	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6710483, 1-STORY FRAME, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$20,000.00	$20,000.00
	3	$9,000.00	$9,000.00
	4	$16,000.00	$16,000.00
	5	$22,000.00	$22,000.00
Ref #367	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6715813, APPURTENENCES, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,000.00	$7,000.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #368	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6717641, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #369	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6721358, APPURTENENCES, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #370	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6736290, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #371	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6741032, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #372	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6741935, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00

Ref #373	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6743824, APPURTENENCES, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #374	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6824643, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,600.00	$1,600.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #375	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6825925, APPURTENENCES, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$750.00	$750.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #376	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6830430, APPURTENENCES, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$350.00	$350.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #377	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6836758, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #378	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6840337, APPURTENENCES, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$250.00	$250.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00
Ref #379	**202E56000**	**BUILDING DEMOLISHED, PARCEL 6855399, APPURTENENCES, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$750.00	$750.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$5,500.00	$5,500.00

Section 19 - BUILDING DEMOLITION - Totals

Awd	**$58,500.00**
2	**$43,205.00**
3	**$30,000.00**
4	**$86,000.00**
5	**$101,200.00**

Ref #380	**511E81200**	**CONCRETE, MISC.: FORM LINER, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$350,000.00	$350,000.00
	5	$560,000.00	$560,000.00
Ref #381	**511E81300**	**CONCRETE, MISC.: BAS-RELIEF IMAGES AND TEXT, (2 EACH)**	
	Awd	$18,000.00	$36,000.00
	2	$25,000.00	$50,000.00
	3	$15,000.00	$30,000.00
	4	$23,248.53	$46,497.06
	5	$21,361.25	$42,722.50
Ref #382	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (36 SY)**	
	Awd	$125.00	$4,500.00
	2	$180.00	$6,480.00
	3	$100.00	$3,600.00
	4	$297.56	$10,712.16
	5	$152.00	$5,472.00
Ref #383	**605E05111**	**4" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (3190 FT)**	
	Awd	$23.00	$73,370.00
	2	$21.00	$66,990.00
	3	$20.00	$63,800.00
	4	$15.00	$47,850.00
	5	$10.25	$32,697.50
Ref #384	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (79560 SF)**	
	Awd	$45.00	$3,580,200.00
	2	$44.00	$3,500,640.00
	3	$45.00	$3,580,200.00
	4	$58.68	$4,668,580.80
	5	$72.00	$5,728,320.00
Ref #385	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (87 FT)**	
	Awd	$60.00	$5,220.00
	2	$27.00	$2,349.00
	3	$30.00	$2,610.00
	4	$73.30	$6,377.10
	5	$25.50	$2,218.50
Ref #386	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (21 EACH)**	
	Awd	$450.00	$9,450.00
	2	$300.00	$6,300.00
	3	$350.00	$7,350.00
	4	$550.00	$11,550.00
	5	$255.00	$5,355.00

Section 20 - NOISE BARRIERS - Totals

Awd	**$3,783,740.00**
2	**$3,732,759.00**
3	**$3,787,560.00**
4	**$5,141,567.12**
5	**$6,376,785.50**

Ref #387	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (605 CY)**	
	Awd	$545.00	$329,725.00
	2	$525.00	$317,625.00
	3	$320.00	$193,600.00
	4	$547.74	$331,382.70
	5	$735.00	$444,675.00
Ref #388	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (12830 SY)**	
	Awd	$10.00	$128,300.00
	2	$15.00	$192,450.00
	3	$2.50	$32,075.00
	4	$10.05	$128,941.50
	5	$13.00	$166,790.00
Ref #389	**407E20000**	**NON-TRACKING TACK COAT, (1197 GAL)**	
	Awd	$3.50	$4,189.50
	2	$4.00	$4,788.00
	3	$5.00	$5,985.00
	4	$3.52	$4,213.44
	5	$3.60	$4,309.20
Ref #390	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$125.00	$6,250.00
	2	$90.00	$4,500.00
	3	$50.00	$2,500.00
	4	$55.00	$2,750.00
	5	$545.00	$27,250.00
Ref #391	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (45 CY)**	
	Awd	$700.00	$31,500.00
	2	$200.00	$9,000.00
	3	$50.00	$2,250.00
	4	$225.00	$10,125.00
	5	$700.00	$31,500.00
Ref #392	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (305 CY)**	
	Awd	$365.00	$111,325.00
	2	$525.00	$160,125.00
	3	$260.00	$79,300.00
	4	$366.83	$111,883.15
	5	$513.00	$156,465.00
Ref #393	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (680 HOUR)**	
	Awd	$90.00	$61,200.00
	2	$92.00	$62,560.00
	3	$95.00	$64,600.00
	4	$80.00	$54,400.00
	5	$76.00	$51,680.00
Ref #394	**614E11630**	**INCREASED BARRIER DELINEATION, (17584 FT)**	
	Awd	$3.75	$65,940.00
	2	$0.35	$6,154.40
	3	$1.00	$17,584.00
	4	$3.75	$65,940.00
	5	$3.85	$67,698.40

Ref #395	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (40 EACH)**	
	Awd	$5,000.00	$200,000.00
	2	$3,500.00	$140,000.00
	3	$2,200.00	$88,000.00
	4	$11,179.00	$447,160.00
	5	$11,400.00	$456,000.00
Ref #396	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, 24"-36" WIDE HAZARDS,, (3 EACH)**	
	Awd	$13,750.00	$41,250.00
	2	$3,300.00	$9,900.00
	3	$4,400.00	$13,200.00
	4	$16,810.00	$50,430.00
	5	$17,100.00	$51,300.00
Ref #397	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.: WORK ZONE IMPA, (1 EACH)**	
	Awd	$21,600.00	$21,600.00
	2	$2,300.00	$2,300.00
	3	$5,000.00	$5,000.00
	4	$23,110.00	$23,110.00
	5	$23,500.00	$23,500.00
Ref #398	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$45,400.00	$45,400.00
	2	$90,000.00	$90,000.00
	3	$75,000.00	$75,000.00
	4	$45,400.00	$45,400.00
	5	$46,300.00	$46,300.00
Ref #399	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (12 EACH)**	
	Awd	$275.00	$3,300.00
	2	$700.00	$8,400.00
	3	$500.00	$6,000.00
	4	$275.00	$3,300.00
	5	$280.00	$3,360.00
Ref #400	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (5169 EACH)**	
	Awd	$21.00	$108,549.00
	2	$45.00	$232,605.00
	3	$37.00	$191,253.00
	4	$44.15	$228,211.35
	5	$6.10	$31,530.90
Ref #401	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (1576 CY)**	
	Awd	$285.00	$449,160.00
	2	$350.00	$551,600.00
	3	$250.00	$394,000.00
	4	$286.43	$451,413.68
	5	$330.00	$520,080.00
Ref #402	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (808 EACH)**	
	Awd	$14.00	$11,312.00
	2	$7.00	$5,656.00
	3	$10.00	$8,080.00
	4	$14.00	$11,312.00
	5	$14.30	$11,554.40

Ref #403	**614E13350**	**OBJECT MARKER, ONE WAY, (598 EACH)**	
	Awd	$19.00	$11,362.00
	2	$18.00	$10,764.00
	3	$12.00	$7,176.00
	4	$19.00	$11,362.00
	5	$19.40	$11,601.20
Ref #404	**614E13360**	**OBJECT MARKER, TWO WAY, (105 EACH)**	
	Awd	$22.00	$2,310.00
	2	$20.00	$2,100.00
	3	$15.00	$1,575.00
	4	$22.00	$2,310.00
	5	$22.40	$2,352.00
Ref #405	**614E18000**	**MAINTAINING TRAFFIC, MISC.: BRIDGE DECK AND PAVEME, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
	3	$1.00	$100,000.00
	4	$1.00	$100,000.00
	5	$1.00	$100,000.00
Ref #406	**614E18002**	**MAINTAINING TRAFFIC, MISC.: MAINTAINING TRAFFIC, M, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$12,000.22	$12,000.22
	5	$12,200.00	$12,200.00
Ref #408	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (360 SNMT)**	
	Awd	$650.00	$234,000.00
	2	$600.00	$216,000.00
	3	$500.00	$180,000.00
	4	$600.00	$216,000.00
	5	$612.00	$220,320.00
Ref #409	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (8.38 MILE)**	
	Awd	$735.00	$6,159.30
	2	$735.00	$6,159.30
	3	$750.00	$6,285.00
	4	$735.00	$6,159.30
	5	$749.00	$6,276.62
Ref #410	**614E20011**	**WORK ZONE LANE LINE, CLASS I, 6", AS PER PLAN, (6.54 MILE)**	
	Awd	$7,775.00	$50,848.50
	2	$7,775.00	$50,848.50
	3	$7,800.00	$51,012.00
	4	$7,775.00	$50,848.50
	5	$7,900.00	$51,666.00
Ref #411	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (13.47 MILE)**	
	Awd	$700.00	$9,429.00
	2	$700.00	$9,429.00
	3	$700.00	$9,429.00
	4	$700.00	$9,429.00
	5	$710.00	$9,563.70

Ref #412	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (23.19 MILE)**	
	Awd	$1,550.00	$35,944.50
	2	$1,550.00	$35,944.50
	3	$1,500.00	$34,785.00
	4	$1,550.00	$35,944.50
	5	$1,575.00	$36,524.25
Ref #413	**614E22011**	**WORK ZONE EDGE LINE, CLASS I, 6", AS PER PLAN, (10.24 MILE)**	
	Awd	$9,995.00	$102,348.80
	2	$9,995.00	$102,348.80
	3	$9,900.00	$101,376.00
	4	$9,995.00	$102,348.80
	5	$10,195.00	$104,396.80
Ref #414	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (13.94 MILE)**	
	Awd	$1,525.00	$21,258.50
	2	$1,525.00	$21,258.50
	3	$1,600.00	$22,304.00
	4	$1,525.00	$21,258.50
	5	$1,555.00	$21,676.70
Ref #415	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (54974 FT)**	
	Awd	$1.25	$68,717.50
	2	$1.25	$68,717.50
	3	$1.25	$68,717.50
	4	$1.25	$68,717.50
	5	$1.30	$71,466.20
Ref #416	**614E23011**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", AS PER , (20820 FT)**	
	Awd	$3.20	$66,624.00
	2	$3.20	$66,624.00
	3	$3.20	$66,624.00
	4	$3.20	$66,624.00
	5	$3.25	$67,665.00
Ref #417	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (12766 FT)**	
	Awd	$1.15	$14,680.90
	2	$1.15	$14,680.90
	3	$1.15	$14,680.90
	4	$1.15	$14,680.90
	5	$1.20	$15,319.20
Ref #418	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (4271 FT)**	
	Awd	$1.20	$5,125.20
	2	$1.20	$5,125.20
	3	$1.20	$5,125.20
	4	$1.20	$5,125.20
	5	$1.25	$5,338.75
Ref #419	**614E24001**	**WORK ZONE DOTTED LINE, CLASS I, AS PER PLAN, (3352 FT)**	
	Awd	$3.15	$10,558.80
	2	$3.15	$10,558.80
	3	$3.15	$10,558.80
	4	$3.15	$10,558.80
	5	$3.20	$10,726.40

Ref #420	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (13350 FT)**	
	Awd	$1.10	$14,685.00
	2	$1.10	$14,685.00
	3	$1.10	$14,685.00
	4	$1.10	$14,685.00
	5	$1.15	$15,352.50
Ref #421	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (1254 FT)**	
	Awd	$4.75	$5,956.50
	2	$4.75	$5,956.50
	3	$4.50	$5,643.00
	4	$4.75	$5,956.50
	5	$4.80	$6,019.20
Ref #422	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (139 FT)**	
	Awd	$5.50	$764.50
	2	$5.50	$764.50
	3	$5.50	$764.50
	4	$5.50	$764.50
	5	$5.60	$778.40
Ref #423	**614E26001**	**WORK ZONE STOP LINE, CLASS I, AS PER PLAN, (24 FT)**	
	Awd	$104.15	$2,499.60
	2	$104.15	$2,499.60
	3	$104.00	$2,496.00
	4	$104.15	$2,499.60
	5	$106.25	$2,550.00
Ref #424	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (72 FT)**	
	Awd	$5.00	$360.00
	2	$5.00	$360.00
	3	$5.00	$360.00
	4	$5.00	$360.00
	5	$5.05	$363.60
Ref #425	**614E27011**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", AS PER PLA, (94 FT)**	
	Awd	$103.15	$9,696.10
	2	$103.15	$9,696.10
	3	$103.00	$9,682.00
	4	$103.15	$9,696.10
	5	$105.25	$9,893.50
Ref #426	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (470 FT)**	
	Awd	$4.50	$2,115.00
	2	$4.50	$2,115.00
	3	$4.50	$2,115.00
	4	$4.50	$2,115.00
	5	$4.60	$2,162.00
Ref #427	**614E30000**	**WORK ZONE ARROW, CLASS I, (15 EACH)**	
	Awd	$100.00	$1,500.00
	2	$100.00	$1,500.00
	3	$100.00	$1,500.00
	4	$100.00	$1,500.00
	5	$102.00	$1,530.00

Ref #428	**614E30001**	**WORK ZONE ARROW, CLASS I, AS PER PLAN, (8 EACH)**	
	Awd	$1,250.00	$10,000.00
	2	$1,250.00	$10,000.00
	3	$1,250.00	$10,000.00
	4	$1,250.00	$10,000.00
	5	$1,260.00	$10,080.00
Ref #429	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (33 EACH)**	
	Awd	$90.00	$2,970.00
	2	$90.00	$2,970.00
	3	$90.00	$2,970.00
	4	$90.00	$2,970.00
	5	$91.00	$3,003.00
Ref #430	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
	2	$600,000.00	$600,000.00
	3	$740,000.00	$740,000.00
	4	$500,000.00	$500,000.00
	5	$450,000.00	$450,000.00
Ref #431	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1999 SY)**	
	Awd	$90.00	$179,910.00
	2	$150.00	$299,850.00
	3	$67.00	$133,933.00
	4	$85.84	$171,594.16
	5	$51.00	$101,949.00
Ref #432	**616E10000**	**WATER, (400 MGAL)**	
	Awd	$60.00	$24,000.00
	2	$85.00	$34,000.00
	3	$10.00	$4,000.00
	4	$65.00	$26,000.00
	5	$900.00	$360,000.00
Ref #433	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (10230 FT)**	
	Awd	$15.00	$153,450.00
	2	$17.00	$173,910.00
	3	$27.00	$276,210.00
	4	$19.45	$198,973.50
	5	$17.90	$183,117.00
Ref #434	**622E41050**	**PORTABLE BARRIER, "Y" CONNECTOR, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$1,000.00	$2,000.00
	3	$3,000.00	$6,000.00
	4	$3,000.00	$6,000.00
	5	$3,550.00	$7,100.00
Ref #435	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (28664 FT)**	
	Awd	$8.00	$229,312.00
	2	$9.50	$272,308.00
	3	$15.00	$429,960.00
	4	$10.01	$286,926.64
	5	$13.25	$379,798.00

Ref #436	**630E87101**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, A, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$10,000.00	$10,000.00
	3	$9,800.00	$9,800.00
	4	$5,000.00	$5,000.00
	5	$7,650.00	$7,650.00
Ref #437	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (49679 FT)**	
	Awd	$1.13	$56,137.27
	2	$1.00	$49,679.00
	3	$1.50	$74,518.50
	4	$1.13	$56,137.27
	5	$1.15	$57,130.85
Ref #438	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (360 SNMT)**	
	Awd	$350.00	$126,000.00
	2	$530.00	$190,800.00
	3	$285.00	$102,600.00
	4	$500.00	$180,000.00
	5	$510.00	$183,600.00

Section 21 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,967,923.47**
2	**$4,301,316.10**
3	**$3,785,312.40**
4	**$4,184,518.31**
5	**$4,623,162.77**

Ref #605	**690E65000**	**SPECIAL - WORK INVOLVING NON-REGULATED MATERIALS, (1000 TON)**	
	Awd	$50.00	$50,000.00
	2	$70.00	$70,000.00
	3	$25.00	$25,000.00
	4	$58.00	$58,000.00
	5	$86.00	$86,000.00
Ref #606	**690E65002**	**SPECIAL - WORK INVOLVING HAZARDOUS WASTE, (100 TON)**	
	Awd	$500.00	$50,000.00
	2	$325.00	$32,500.00
	3	$500.00	$50,000.00
	4	$312.00	$31,200.00
	5	$205.00	$20,500.00
Ref #607	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (500 TON)**	
	Awd	$200.00	$100,000.00
	2	$96.00	$48,000.00
	3	$220.00	$110,000.00
	4	$84.00	$42,000.00
	5	$102.00	$51,000.00
Ref #608	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (10000 GAL)**	
	Awd	$2.50	$25,000.00
	2	$2.15	$21,500.00
	3	$1.50	$15,000.00
	4	$1.35	$13,500.00
	5	$5.00	$50,000.00

Ref #609	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (10000 GAL)**	
	Awd	$3.75	$37,500.00
	2	$3.10	$31,000.00
	3	$3.00	$30,000.00
	4	$2.25	$22,500.00
	5	$2.05	$20,500.00

Section 22 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$262,500.00**
2	**$203,000.00**
3	**$230,000.00**
4	**$167,200.00**
5	**$228,000.00**

Ref #441	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,268.24	$5,268.24
	2	$1,473.28	$1,473.28
	3	$7,500.00	$7,500.00
	4	$10,576.29	$10,576.29
	5	$4,800.00	$4,800.00
Ref #442	**503E21320**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$20,000.00	$20,000.00
	3	$45,000.00	$45,000.00
	4	$7,000.00	$7,000.00
	5	$3,050.00	$3,050.00
Ref #443	**509E10000**	**EPOXY COATED REINFORCING STEEL, (8025 LB)**	
	Awd	$2.15	$17,253.75
	2	$2.20	$17,655.00
	3	$1.80	$14,445.00
	4	$2.46	$19,741.50
	5	$1.90	$15,247.50
Ref #444	**511E46212**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (146 CY)**	
	Awd	$650.00	$94,900.00
	2	$850.00	$124,100.00
	3	$800.00	$116,800.00
	4	$1,200.00	$175,200.00
	5	$1,600.00	$233,600.00
Ref #445	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (145 SY)**	
	Awd	$32.00	$4,640.00
	2	$32.00	$4,640.00
	3	$35.00	$5,075.00
	4	$34.61	$5,018.45
	5	$33.50	$4,857.50
Ref #446	**512E33000**	**TYPE 2 WATERPROOFING, (16 SY)**	
	Awd	$60.00	$960.00
	2	$40.00	$640.00
	3	$50.00	$800.00
	4	$170.16	$2,722.56
	5	$62.80	$1,004.80

Ref #447	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$8.50	$136.00
	2	$13.12	$209.92
	3	$15.00	$240.00
	4	$42.87	$685.92
	5	$45.00	$720.00
Ref #448	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (76 CY)**	
	Awd	$185.00	$14,060.00
	2	$265.00	$20,140.00
	3	$90.00	$6,840.00
	4	$149.75	$11,381.00
	5	$175.00	$13,300.00

Section 23 - RETAINING WALLS (BIKE PATH) - Totals

Awd	**$172,217.99**
2	**$188,858.20**
3	**$196,700.00**
4	**$232,325.72**
5	**$276,579.80**

Ref #451	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
	2	$2,100,000.00	$2,100,000.00
	3	$1,600,000.00	$1,600,000.00
	4	$3,233,812.17	$3,233,812.17
	5	$1,400,000.00	$1,400,000.00
Ref #452	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (4506 CY)**	
	Awd	$130.00	$585,780.00
	2	$120.00	$540,720.00
	3	$40.00	$180,240.00
	4	$45.00	$202,770.00
	5	$28.20	$127,069.20
Ref #453	**503E31500**	**STRUCTURAL EXCAVATION, MISC.: LAUNCHING PIT, (LUMP SUM)**	
	Awd	$1,100,000.00	$1,100,000.00
	2	$1,200,000.00	$1,200,000.00
	3	$1,950,000.00	$1,950,000.00
	4	$500,000.00	$500,000.00
	5	$1,110,000.00	$1,110,000.00
Ref #454	**503E31500**	**STRUCTURAL EXCAVATION, MISC.: RECEIVING PIT, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$750,000.00	$750,000.00
	3	$1,390,000.00	$1,390,000.00
	4	$75,000.00	$75,000.00
	5	$500,000.00	$500,000.00
Ref #455	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$15,000.00	$15,000.00
	3	$12,000.00	$12,000.00
	4	$155,000.00	$155,000.00
	5	$280,000.00	$280,000.00

Ref #456	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (2200 FT)**	
	Awd	$20.00	$44,000.00
	2	$22.00	$48,400.00
	3	$24.00	$52,800.00
	4	$110.00	$242,000.00
	5	$73.00	$160,600.00
Ref #457	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2400 FT)**	
	Awd	$80.00	$192,000.00
	2	$85.00	$204,000.00
	3	$62.00	$148,800.00
	4	$100.00	$240,000.00
	5	$98.00	$235,200.00
Ref #458	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (3910 FT)**	
	Awd	$20.00	$78,200.00
	2	$22.00	$86,020.00
	3	$24.00	$93,840.00
	4	$120.00	$469,200.00
	5	$70.00	$273,700.00
Ref #459	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4140 FT)**	
	Awd	$160.00	$662,400.00
	2	$145.00	$600,300.00
	3	$109.00	$451,260.00
	4	$110.00	$455,400.00
	5	$175.00	$724,500.00
Ref #460	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3006458 LB)**	
	Awd	$2.15	$6,463,884.70
	2	$2.30	$6,914,853.40
	3	$2.00	$6,012,916.00
	4	$1.78	$5,351,495.24
	5	$1.85	$5,561,947.30
Ref #461	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (53782 FT)**	
	Awd	$1.75	$94,118.50
	2	$1.80	$96,807.60
	3	$1.50	$80,673.00
	4	$2.34	$125,849.88
	5	$1.60	$86,051.20
Ref #462	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (612 EACH)**	
	Awd	$22.00	$13,464.00
	2	$20.00	$12,240.00
	3	$32.00	$19,584.00
	4	$51.14	$31,297.68
	5	$32.20	$19,706.40
Ref #463	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (4432 CY)**	
	Awd	$905.00	$4,010,960.00
	2	$1,000.00	$4,432,000.00
	3	$1,160.00	$5,141,120.00
	4	$1,700.00	$7,534,400.00
	5	$950.00	$4,210,400.00

Ref #464	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (515 CY)**	
	Awd	$900.00	$463,500.00
	2	$1,200.00	$618,000.00
	3	$750.00	$386,250.00
	4	$1,900.00	$978,500.00
	5	$1,030.00	$530,450.00
Ref #465	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (1570 CY)**	
	Awd	$1,130.00	$1,774,100.00
	2	$1,500.00	$2,355,000.00
	3	$1,440.00	$2,260,800.00
	4	$1,400.00	$2,198,000.00
	5	$1,900.00	$2,983,000.00
Ref #466	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (91 CY)**	
	Awd	$950.00	$86,450.00
	2	$1,700.00	$154,700.00
	3	$1,950.00	$177,450.00
	4	$1,800.00	$163,800.00
	5	$2,200.00	$200,200.00
Ref #467	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (495 CY)**	
	Awd	$1,200.00	$594,000.00
	2	$1,200.00	$594,000.00
	3	$1,080.00	$534,600.00
	4	$1,700.00	$841,500.00
	5	$2,170.00	$1,074,150.00
Ref #468	**511E45602**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (2074 CY)**	
	Awd	$450.00	$933,300.00
	2	$500.00	$1,037,000.00
	3	$900.00	$1,866,600.00
	4	$1,350.00	$2,799,900.00
	5	$650.00	$1,348,100.00
Ref #469	**511E45603**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, , (4999 CY)**	
	Awd	$935.00	$4,674,065.00
	2	$1,000.00	$4,999,000.00
	3	$1,200.00	$5,998,800.00
	4	$1,400.00	$6,998,600.00
	5	$1,800.00	$8,998,200.00
Ref #470	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (131 CY)**	
	Awd	$825.00	$108,075.00
	2	$900.00	$117,900.00
	3	$950.00	$124,450.00
	4	$1,700.00	$222,700.00
	5	$1,770.00	$231,870.00
Ref #471	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (479 CY)**	
	Awd	$300.00	$143,700.00
	2	$500.00	$239,500.00
	3	$910.00	$435,890.00
	4	$1,250.00	$598,750.00
	5	$535.00	$256,265.00

Ref #472	**511E53010**	**CLASS QC1 CONCRETE, MISC.: FILL CONCRETE, (114 CY)**	
	Awd	$225.00	$25,650.00
	2	$300.00	$34,200.00
	3	$420.00	$47,880.00
	4	$270.00	$30,780.00
	5	$310.00	$35,340.00
Ref #473	**511E53010**	**CLASS QC1 CONCRETE, MISC.: FOOTING APRON, (250 CY)**	
	Awd	$550.00	$137,500.00
	2	$900.00	$225,000.00
	3	$570.00	$142,500.00
	4	$670.00	$167,500.00
	5	$1,030.00	$257,500.00
Ref #474	**511E53010**	**CLASS QC1 CONCRETE, MISC.: MONUMENT, (147 CY)**	
	Awd	$1,200.00	$176,400.00
	2	$1,650.00	$242,550.00
	3	$1,700.00	$249,900.00
	4	$1,800.00	$264,600.00
	5	$2,000.00	$294,000.00
Ref #475	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (1808 SY)**	
	Awd	$17.00	$30,736.00
	2	$17.00	$30,736.00
	3	$17.00	$30,736.00
	4	$18.39	$33,249.12
	5	$33.50	$60,568.00
Ref #476	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1835 SY)**	
	Awd	$14.00	$25,690.00
	2	$14.00	$25,690.00
	3	$14.00	$25,690.00
	4	$15.14	$27,781.90
	5	$14.70	$26,974.50
Ref #477	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (7341 SY)**	
	Awd	$155.00	$1,137,855.00
	2	$74.00	$543,234.00
	3	$94.43	$693,210.63
	4	$80.04	$587,573.64
	5	$77.40	$568,193.40
Ref #478	**512E33000**	**TYPE 2 WATERPROOFING, (129 SY)**	
	Awd	$40.00	$5,160.00
	2	$29.75	$3,837.75
	3	$45.00	$5,805.00
	4	$103.56	$13,359.24
	5	$62.80	$8,101.20
Ref #479	**513E10401**	**STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, LEVEL SIX, (8253152 LB)**	
	Awd	$2.80	$23,108,825.60
	2	$2.73	$22,531,104.96
	3	$2.65	$21,870,852.80
	4	$3.28	$27,070,338.56
	5	$4.20	$34,663,238.40

Ref #480	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (23330 EACH)**	
	Awd	$5.25	$122,482.50
	2	$6.00	$139,980.00
	3	$5.75	$134,147.50
	4	$5.60	$130,648.00
	5	$11.00	$256,630.00
Ref #481	**513E90000**	**STRUCTURAL STEEL, MISC.: MONUMENT, (35909 LB)**	
	Awd	$3.25	$116,704.25
	2	$6.00	$215,454.00
	3	$2.85	$102,340.65
	4	$5.74	$206,117.66
	5	$8.50	$305,226.50
Ref #482	**513E95020**	**STRUCTURAL STEEL, MISC.: STRUCTURAL STEEL ERECTION, (LUMP SUM)**	
	Awd	$7,000,000.00	$7,000,000.00
	2	$13,097,101.26	$13,097,101.26
	3	$10,000,000.00	$10,000,000.00
	4	$6,000,000.00	$6,000,000.00
	5	$15,720,000.00	$15,720,000.00
Ref #483	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (39124 SF)**	
	Awd	$10.00	$391,240.00
	2	$18.00	$704,232.00
	3	$10.00	$391,240.00
	4	$11.51	$450,317.24
	5	$10.40	$406,889.60
Ref #484	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (39124 SF)**	
	Awd	$5.00	$195,620.00
	2	$6.00	$234,744.00
	3	$5.00	$195,620.00
	4	$5.75	$224,963.00
	5	$5.20	$203,444.80
Ref #485	**516E12400**	**SPECIAL - MODULAR EXPANSION JOINT, (162 FT)**	
	Awd	$6,000.00	$972,000.00
	2	$7,800.00	$1,263,600.00
	3	$5,700.00	$923,400.00
	4	$7,000.00	$1,134,000.00
	5	$10,693.00	$1,732,266.00
Ref #486	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (271 SF)**	
	Awd	$10.00	$2,710.00
	2	$7.00	$1,897.00
	3	$12.00	$3,252.00
	4	$47.60	$12,899.60
	5	$43.00	$11,653.00
Ref #487	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (102 SF)**	
	Awd	$12.00	$1,224.00
	2	$12.00	$1,224.00
	3	$13.00	$1,326.00
	4	$55.38	$5,648.76
	5	$43.00	$4,386.00

Ref #488	**517E75000**	**RAILING, ALUMINUM, (107 FT)**	
	Awd	$235.00	$25,145.00
	2	$250.00	$26,750.00
	3	$295.00	$31,565.00
	4	$237.37	$25,398.59
	5	$239.75	$25,653.25
Ref #489	**517E76300**	**RAILING, MISC.: DECORATIVE RAILINGS WITH MESH FABR, (3218 FT)**	
	Awd	$332.50	$1,069,985.00
	2	$335.00	$1,078,030.00
	3	$485.00	$1,560,730.00
	4	$323.23	$1,040,154.14
	5	$340.00	$1,094,120.00
Ref #490	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (21 EACH)**	
	Awd	$3,400.00	$71,400.00
	2	$2,600.00	$54,600.00
	3	$10,500.00	$220,500.00
	4	$5,587.19	$117,330.99
	5	$5,000.00	$105,000.00
Ref #491	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (949 CY)**	
	Awd	$110.00	$104,390.00
	2	$110.00	$104,390.00
	3	$85.00	$80,665.00
	4	$60.00	$56,940.00
	5	$57.30	$54,377.70
Ref #492	**518E42000**	**8" PERFORATED CORRUGATED PLASTIC PIPE, (241 FT)**	
	Awd	$27.00	$6,507.00
	2	$8.00	$1,928.00
	3	$30.00	$7,230.00
	4	$19.00	$4,579.00
	5	$11.00	$2,651.00
Ref #493	**518E42010**	**8" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (202 FT)**	
	Awd	$25.00	$5,050.00
	2	$8.00	$1,616.00
	3	$20.00	$4,040.00
	4	$65.00	$13,130.00
	5	$11.00	$2,222.00
Ref #494	**518E51101**	**8" PIPE DOWNSPOUT, INCLUDING SPECIALS, AS PER PLAN, (988 FT)**	
	Awd	$210.00	$207,480.00
	2	$240.00	$237,120.00
	3	$220.00	$217,360.00
	4	$265.03	$261,849.64
	5	$350.00	$345,800.00
Ref #495	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PIER DRAINAGE AND VENTI, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$550.00	$1,650.00
	3	$8,000.00	$24,000.00
	4	$12,167.51	$36,502.53
	5	$1,200.00	$3,600.00

Ref #496	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,000.00	$10,000.00
	3	$4,000.00	$8,000.00
	4	$2,655.00	$5,310.00
	5	$1,354.00	$2,708.00
Ref #497	**524E94904**	**DRILLED SHAFTS, 48" DIAMETER, INTO BEDROCK, (304 FT)**	
	Awd	$450.00	$136,800.00
	2	$1,200.00	$364,800.00
	3	$1,075.00	$326,800.00
	4	$1,500.00	$456,000.00
	5	$764.00	$232,256.00
Ref #498	**524E94906**	**DRILLED SHAFTS, 54" DIAMETER, ABOVE BEDROCK, (841 FT)**	
	Awd	$1,150.00	$967,150.00
	2	$1,200.00	$1,009,200.00
	3	$660.00	$555,060.00
	4	$1,500.00	$1,261,500.00
	5	$764.00	$642,524.00
Ref #499	**524E95200**	**DRILLED SHAFTS, MISC. SHAFT INSPECTION DEVICE, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$50,000.00	$50,000.00
	3	$85,000.00	$85,000.00
	4	$75,000.00	$75,000.00
	5	$108,834.00	$108,834.00
Ref #500	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (548 SY)**	
	Awd	$350.00	$191,800.00
	2	$400.00	$219,200.00
	3	$417.00	$228,516.00
	4	$500.00	$274,000.00
	5	$482.00	$264,136.00
Ref #501	**526E90010**	**TYPE A INSTALLATION, (167 FT)**	
	Awd	$150.00	$25,050.00
	2	$250.00	$41,750.00
	3	$240.00	$40,080.00
	4	$372.08	$62,137.36
	5	$280.00	$46,760.00
Ref #502	**530E00200**	**SPECIAL - STRUCTURES LADDER SAFETY DEVICE - PIERS, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$147,000.00	$147,000.00
	4	$17,000.00	$17,000.00
	5	$17,674.00	$17,674.00
Ref #503	**530E00200**	**SPECIAL - STRUCTURES, MISC.: ACCESS DOORS - PIERS, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,000.00	$40,000.00
	3	$20,000.00	$20,000.00
	4	$38,665.00	$38,665.00
	5	$52,021.00	$52,021.00

Ref #504	**530E00200**	**SPECIAL - STRUCTURES, MISC.: LIGHTING, BRIDGES, AB, (LUMP SUM)**	
	Awd	$1,492,000.00	$1,492,000.00
	2	$1,400,000.00	$1,400,000.00
	3	$2,100,000.00	$2,100,000.00
	4	$1,313,757.83	$1,313,757.83
	5	$1,471,880.00	$1,471,880.00
Ref #505	**530E00200**	**SPECIAL - STRUCTURES, MISC.: BRIDGE CONSTRUCTION M, (LUMP SUM)**	
	Awd	$325,000.00	$325,000.00
	2	$500,000.00	$500,000.00
	3	$115,000.00	$115,000.00
	4	$125,000.00	$125,000.00
	5	$300,000.00	$300,000.00
Ref #506	**530E00200**	**SPECIAL - STRUCTURES, MISC.: INTERIOR LIGHTING - P, (LUMP SUM)**	
	Awd	$60,500.00	$60,500.00
	2	$77,000.00	$77,000.00
	3	$115,000.00	$115,000.00
	4	$45,163.56	$45,163.56
	5	$46,060.00	$46,060.00
Ref #507	**530E00200**	**SPECIAL - STRUCTURES, MISC.: LADDERS AND PLATFORMS, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$170,000.00	$170,000.00
	3	$145,000.00	$145,000.00
	4	$135,000.00	$135,000.00
	5	$263,520.00	$263,520.00
Ref #508	**530E00200**	**SPECIAL - STRUCTURES, MISC.: STRUCTURAL SURVEY AND, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$20,000.00	$20,000.00
	4	$37,065.00	$37,065.00
	5	$57,700.00	$57,700.00
Ref #509	**530E13000**	**SPECIAL - FORM LINER, (24875 SF)**	
	Awd	$16.00	$398,000.00
	2	$15.00	$373,125.00
	3	$36.00	$895,500.00
	4	$16.92	$420,885.00
	5	$30.00	$746,250.00
Ref #510	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (400 CY)**	
	Awd	$128.00	$51,200.00
	2	$150.00	$60,000.00
	3	$145.00	$58,000.00
	4	$215.40	$86,160.00
	5	$330.00	$132,000.00
Ref #511	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$300,000.00	$300,000.00
	3	$50,000.00	$50,000.00
	4	$85,073.59	$85,073.59
	5	$75,000.00	$75,000.00

Ref #512	**869E00101**	**HIGH LOAD MULTI-ROTATIONAL (HLMR) BEARINGS, AS PER, (42 EACH)**	
	Awd	$25,000.00	$1,050,000.00
	2	$25,000.00	$1,050,000.00
	3	$23,000.00	$966,000.00
	4	$32,006.43	$1,344,270.06
	5	$34,000.00	$1,428,000.00
Ref #513	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (32 EACH)**	
	Awd	$4,500.00	$144,000.00
	2	$2,200.00	$70,400.00
	3	$4,700.00	$150,400.00
	4	$4,000.00	$128,000.00
	5	$3,300.00	$105,600.00

Section 24 - STRUCTURE OVER 20 FOOT SPAN (SUM-8-0199L - Totals

Awd	**$63,196,501.55**
2	**$73,746,584.97**
3	**$71,907,419.58**
4	**$77,243,623.98**
5	**$92,492,167.45**

Ref #514	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,000,000.00	$4,000,000.00
	2	$3,100,000.00	$3,100,000.00
	3	$5,700,000.00	$5,700,000.00
	4	$4,300,000.00	$4,300,000.00
	5	$7,000,000.00	$7,000,000.00
Ref #515	**202E22900**	**APPROACH SLAB REMOVED, (521 SY)**	
	Awd	$50.00	$26,050.00
	2	$30.00	$15,630.00
	3	$35.00	$18,235.00
	4	$40.00	$20,840.00
	5	$45.00	$23,445.00
Ref #516	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$500,000.00	$500,000.00
	3	$570,000.00	$570,000.00
	4	$600,000.00	$600,000.00
	5	$560,000.00	$560,000.00
Ref #517	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (7675 CY)**	
	Awd	$85.00	$652,375.00
	2	$120.00	$921,000.00
	3	$40.00	$307,000.00
	4	$35.00	$268,625.00
	5	$40.00	$307,000.00
Ref #518	**503E31100**	**ROCK EXCAVATION, (829 CY)**	
	Awd	$70.00	$58,030.00
	2	$60.00	$49,740.00
	3	$40.00	$33,160.00
	4	$138.87	$115,123.23
	5	$77.00	$63,833.00

Ref #519	**503E31500**	**STRUCTURAL EXCAVATION, MISC.: LAUNCHING PIT, (LUMP SUM)**	
	Awd	$900,000.00	$900,000.00
	2	$900,000.00	$900,000.00
	3	$285,000.00	$285,000.00
	4	$950,000.00	$950,000.00
	5	$1,824,240.00	$1,824,240.00
Ref #520	**503E31500**	**STRUCTURAL EXCAVATION, MISC.: RECEIVING PIT, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$350,000.00	$350,000.00
	3	$250,000.00	$250,000.00
	4	$150,000.00	$150,000.00
	5	$766,857.00	$766,857.00
Ref #521	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$15,000.00	$15,000.00
	3	$12,000.00	$12,000.00
	4	$105,000.00	$105,000.00
	5	$300,000.00	$300,000.00
Ref #522	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1855 FT)**	
	Awd	$18.00	$33,390.00
	2	$22.00	$40,810.00
	3	$24.00	$44,520.00
	4	$110.00	$204,050.00
	5	$85.00	$157,675.00
Ref #523	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2120 FT)**	
	Awd	$75.00	$159,000.00
	2	$80.00	$169,600.00
	3	$62.00	$131,440.00
	4	$100.00	$212,000.00
	5	$100.00	$212,000.00
Ref #524	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (3450 FT)**	
	Awd	$18.00	$62,100.00
	2	$22.00	$75,900.00
	3	$24.00	$82,800.00
	4	$120.00	$414,000.00
	5	$69.60	$240,120.00
Ref #525	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (3680 FT)**	
	Awd	$140.00	$515,200.00
	2	$140.00	$515,200.00
	3	$109.00	$401,120.00
	4	$110.00	$404,800.00
	5	$180.00	$662,400.00
Ref #526	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3016127 LB)**	
	Awd	$2.15	$6,484,673.05
	2	$2.30	$6,937,092.10
	3	$2.00	$6,032,254.00
	4	$1.84	$5,549,673.68
	5	$1.80	$5,429,028.60

Ref #527	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (53366 FT)**	
	Awd	$1.75	$93,390.50
	2	$1.80	$96,058.80
	3	$1.50	$80,049.00
	4	$2.44	$130,213.04
	5	$1.60	$85,385.60
Ref #528	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (612 EACH)**	
	Awd	$22.00	$13,464.00
	2	$20.00	$12,240.00
	3	$32.00	$19,584.00
	4	$51.14	$31,297.68
	5	$35.00	$21,420.00
Ref #529	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (4368 CY)**	
	Awd	$900.00	$3,931,200.00
	2	$1,000.00	$4,368,000.00
	3	$1,160.00	$5,066,880.00
	4	$1,500.00	$6,552,000.00
	5	$942.00	$4,114,656.00
Ref #530	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (506 CY)**	
	Awd	$850.00	$430,100.00
	2	$1,200.00	$607,200.00
	3	$750.00	$379,500.00
	4	$1,400.00	$708,400.00
	5	$1,118.00	$565,708.00
Ref #531	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (1649 CY)**	
	Awd	$1,000.00	$1,649,000.00
	2	$1,500.00	$2,473,500.00
	3	$1,440.00	$2,374,560.00
	4	$1,200.00	$1,978,800.00
	5	$1,819.00	$2,999,531.00
Ref #532	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (91 CY)**	
	Awd	$900.00	$81,900.00
	2	$1,700.00	$154,700.00
	3	$1,950.00	$177,450.00
	4	$1,700.00	$154,700.00
	5	$2,260.00	$205,660.00
Ref #533	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (526 CY)**	
	Awd	$950.00	$499,700.00
	2	$1,200.00	$631,200.00
	3	$1,080.00	$568,080.00
	4	$1,500.00	$789,000.00
	5	$2,195.00	$1,154,570.00
Ref #534	**511E45602**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, (2071 CY)**	
	Awd	$425.00	$880,175.00
	2	$500.00	$1,035,500.00
	3	$900.00	$1,863,900.00
	4	$800.00	$1,656,800.00
	5	$628.00	$1,300,588.00

Ref #535	**511E45603**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, , (4854 CY)**	
	Awd	$900.00	$4,368,600.00
	2	$1,000.00	$4,854,000.00
	3	$1,200.00	$5,824,800.00
	4	$1,071.94	$5,203,196.76
	5	$1,700.00	$8,251,800.00
Ref #536	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (406 CY)**	
	Awd	$750.00	$304,500.00
	2	$900.00	$365,400.00
	3	$950.00	$385,700.00
	4	$1,400.00	$568,400.00
	5	$1,834.00	$744,604.00
Ref #537	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (624 CY)**	
	Awd	$300.00	$187,200.00
	2	$500.00	$312,000.00
	3	$910.00	$567,840.00
	4	$700.00	$436,800.00
	5	$528.00	$329,472.00
Ref #538	**511E53010**	**CLASS QC1 CONCRETE, MISC.: FOOTING APRON, (250 CY)**	
	Awd	$550.00	$137,500.00
	2	$900.00	$225,000.00
	3	$570.00	$142,500.00
	4	$670.00	$167,500.00
	5	$1,297.00	$324,250.00
Ref #539	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (1957 SY)**	
	Awd	$17.00	$33,269.00
	2	$17.00	$33,269.00
	3	$17.00	$33,269.00
	4	$18.39	$35,989.23
	5	$33.50	$65,559.50
Ref #540	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1872 SY)**	
	Awd	$14.00	$26,208.00
	2	$14.00	$26,208.00
	3	$14.00	$26,208.00
	4	$15.14	$28,342.08
	5	$14.70	$27,518.40
Ref #541	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (7666 SY)**	
	Awd	$140.00	$1,073,240.00
	2	$74.00	$567,284.00
	3	$93.57	$717,307.62
	4	$80.04	$613,586.64
	5	$77.40	$593,348.40
Ref #542	**512E33000**	**TYPE 2 WATERPROOFING, (156 SY)**	
	Awd	$35.00	$5,460.00
	2	$29.75	$4,641.00
	3	$45.00	$7,020.00
	4	$103.56	$16,155.36
	5	$62.80	$9,796.80

Ref #543	**513E10401**	**STRUCTURAL STEEL MEMBERS, HYBRID GIRDER, LEVEL SIX, (7779001 LB)**	
	Awd	$2.60	$20,225,402.60
	2	$2.73	$21,236,672.73
	3	$2.68	$20,847,722.68
	4	$2.95	$22,948,052.95
	5	$4.00	$31,116,004.00
Ref #544	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (23248 EACH)**	
	Awd	$6.00	$139,488.00
	2	$6.00	$139,488.00
	3	$6.50	$151,112.00
	4	$6.40	$148,787.20
	5	$10.00	$232,480.00
Ref #545	**513E95020**	**STRUCTURAL STEEL, MISC.: STRUCTURAL STEEL ERECTION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$4,000,000.00	$4,000,000.00
	3	$5,800,000.00	$5,800,000.00
	4	$4,500,000.00	$4,500,000.00
	5	$4,000,000.00	$4,000,000.00
Ref #546	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (39028 SF)**	
	Awd	$10.00	$390,280.00
	2	$18.00	$702,504.00
	3	$10.00	$390,280.00
	4	$11.51	$449,212.28
	5	$10.40	$405,891.20
Ref #547	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (39028 SF)**	
	Awd	$5.00	$195,140.00
	2	$6.00	$234,168.00
	3	$5.00	$195,140.00
	4	$5.75	$224,411.00
	5	$5.20	$202,945.60
Ref #548	**516E12400**	**SPECIAL - MODULAR EXPANSION JOINT, (157 FT)**	
	Awd	$5,500.00	$863,500.00
	2	$7,800.00	$1,224,600.00
	3	$5,700.00	$894,900.00
	4	$7,000.00	$1,099,000.00
	5	$10,000.00	$1,570,000.00
Ref #549	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (344 SF)**	
	Awd	$10.00	$3,440.00
	2	$7.00	$2,408.00
	3	$12.00	$4,128.00
	4	$47.60	$16,374.40
	5	$45.00	$15,480.00
Ref #550	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (102 SF)**	
	Awd	$12.00	$1,224.00
	2	$12.00	$1,224.00
	3	$13.00	$1,326.00
	4	$55.38	$5,648.76
	5	$45.00	$4,590.00

Ref #551	**517E75000**	**RAILING, ALUMINUM, (109 FT)**	
	Awd	$235.00	$25,615.00
	2	$250.00	$27,250.00
	3	$295.00	$32,155.00
	4	$237.37	$25,873.33
	5	$239.75	$26,132.75
Ref #552	**517E76300**	**RAILING, MISC.: DECORATIVE RAILINGS WITH MESH FABR, (3155 FT)**	
	Awd	$332.50	$1,049,037.50
	2	$335.00	$1,056,925.00
	3	$485.00	$1,530,175.00
	4	$323.23	$1,019,790.65
	5	$340.00	$1,072,700.00
Ref #553	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (1096 CY)**	
	Awd	$115.00	$126,040.00
	2	$110.00	$120,560.00
	3	$85.00	$93,160.00
	4	$120.00	$131,520.00
	5	$58.00	$63,568.00
Ref #554	**518E42000**	**8" PERFORATED CORRUGATED PLASTIC PIPE, (319 FT)**	
	Awd	$30.00	$9,570.00
	2	$8.00	$2,552.00
	3	$30.00	$9,570.00
	4	$26.55	$8,469.45
	5	$12.00	$3,828.00
Ref #555	**518E42010**	**8" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (317 FT)**	
	Awd	$35.00	$11,095.00
	2	$8.00	$2,536.00
	3	$20.00	$6,340.00
	4	$47.99	$15,212.83
	5	$12.00	$3,804.00
Ref #556	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PIER DRAINAGE AND VENTI, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$575.00	$1,725.00
	3	$8,000.00	$24,000.00
	4	$12,167.51	$36,502.53
	5	$1,250.00	$3,750.00
Ref #557	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$5,000.00	$5,000.00
	3	$4,000.00	$4,000.00
	4	$2,655.00	$2,655.00
	5	$2,708.00	$2,708.00
Ref #558	**524E94904**	**DRILLED SHAFTS, 48" DIAMETER, INTO BEDROCK, (328 FT)**	
	Awd	$425.00	$139,400.00
	2	$1,200.00	$393,600.00
	3	$1,075.00	$352,600.00
	4	$1,500.00	$492,000.00
	5	$805.50	$264,204.00

Ref #559	**524E94906**	**DRILLED SHAFTS, 54" DIAMETER, ABOVE BEDROCK, (516 FT)**	
	Awd	$1,200.00	$619,200.00
	2	$1,200.00	$619,200.00
	3	$660.00	$340,560.00
	4	$1,500.00	$774,000.00
	5	$805.50	$415,638.00
Ref #560	**524E95200**	**DRILLED SHAFTS, MISC. SHAFT INSPECTION DEVICE, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$50,000.00	$50,000.00
	3	$85,000.00	$85,000.00
	4	$75,000.00	$75,000.00
	5	$108,834.00	$108,834.00
Ref #561	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (530 SY)**	
	Awd	$350.00	$185,500.00
	2	$400.00	$212,000.00
	3	$417.00	$221,010.00
	4	$450.00	$238,500.00
	5	$490.00	$259,700.00
Ref #562	**526E90010**	**TYPE A INSTALLATION, (159 FT)**	
	Awd	$150.00	$23,850.00
	2	$250.00	$39,750.00
	3	$240.00	$38,160.00
	4	$374.79	$59,591.61
	5	$301.00	$47,859.00
Ref #563	**530E00200**	**SPECIAL - STRUCTURES LADDER SAFETY DEVICE - PIERS, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$147,000.00	$147,000.00
	4	$17,000.00	$17,000.00
	5	$18,000.00	$18,000.00
Ref #564	**530E00200**	**SPECIAL - STRUCTURES, MISC.: ACCESS DOORS - PIERS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$40,000.00	$40,000.00
	3	$20,000.00	$20,000.00
	4	$38,665.00	$38,665.00
	5	$52,000.00	$52,000.00
Ref #565	**530E00200**	**SPECIAL - STRUCTURES, MISC.: AESTHETIC LIGHTING - , (LUMP SUM)**	
	Awd	$313,000.00	$313,000.00
	2	$417,000.00	$417,000.00
	3	$190,000.00	$190,000.00
	4	$314,137.66	$314,137.66
	5	$320,375.00	$320,375.00
Ref #566	**530E00200**	**SPECIAL - STRUCTURES, MISC.: BRIDGE CONSTRUCTION M, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$350,000.00	$350,000.00
	3	$115,000.00	$115,000.00
	4	$125,000.00	$125,000.00
	5	$200,000.00	$200,000.00

Ref #567	**530E00200**	**SPECIAL - STRUCTURES, MISC.: INTERIOR LIGHTING - P, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$80,000.00	$80,000.00
	3	$125,000.00	$125,000.00
	4	$45,163.56	$45,163.56
	5	$46,060.00	$46,060.00
Ref #568	**530E00200**	**SPECIAL - STRUCTURES, MISC.: LADDERS AND PLATFORMS, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$170,000.00	$170,000.00
	3	$145,000.00	$145,000.00
	4	$135,000.00	$135,000.00
	5	$225,000.00	$225,000.00
Ref #569	**530E00200**	**SPECIAL - STRUCTURES, MISC.: STRUCTURAL SURVEY AND, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$22,440.00	$22,440.00
	3	$20,000.00	$20,000.00
	4	$37,065.00	$37,065.00
	5	$58,800.00	$58,800.00
Ref #570	**530E13000**	**SPECIAL - FORM LINER, (25456 SF)**	
	Awd	$4.75	$120,916.00
	2	$15.00	$381,840.00
	3	$36.00	$916,416.00
	4	$17.06	$434,279.36
	5	$28.00	$712,768.00
Ref #571	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (300 CY)**	
	Awd	$165.00	$49,500.00
	2	$150.00	$45,000.00
	3	$145.00	$43,500.00
	4	$215.40	$64,620.00
	5	$340.00	$102,000.00
Ref #572	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$1.00	$1.00
	3	$50,000.00	$50,000.00
	4	$0.01	$0.01
	5	$17,000.00	$17,000.00
Ref #573	**869E00101**	**HIGH LOAD MULTI-ROTATIONAL (HLMR) BEARINGS, AS PER, (42 EACH)**	
	Awd	$20,000.00	$840,000.00
	2	$25,000.00	$1,050,000.00
	3	$23,000.00	$966,000.00
	4	$31,415.95	$1,319,469.90
	5	$30,000.00	$1,260,000.00
Ref #574	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (32 EACH)**	
	Awd	$3,500.00	$112,000.00
	2	$2,200.00	$70,400.00
	3	$4,700.00	$150,400.00
	4	$4,000.00	$128,000.00
	5	$3,400.00	$108,800.00

Ref #602	**514E27700**	**FIELD PAINTING, MISC.: MONUMENT DECRATIVE STEEL, (3727 SF)**	
	Awd	$65.00	$242,255.00
	2	$30.00	$111,810.00
	3	$65.00	$242,255.00
	4	$6.90	$25,716.30
	5	$10.60	$39,506.20
Ref #603	**530E00200**	**SPECIAL - STRUCTURES MISC: LIGHTING ? BRIDGES, ABU, (LUMP SUM)**	
	Awd	$1,460,000.00	$1,460,000.00
	2	$1,369,000.00	$1,369,000.00
	3	$2,000,000.00	$2,000,000.00
	4	$1,288,666.96	$1,288,666.96
	5	$1,350,000.00	$1,350,000.00

Section 25 - STRUCTURE OVER 20 FOOT SPAN (SUM-8-0199R - Totals

Awd	**$55,425,677.65**
2	**$63,580,826.63**
3	**$68,254,086.30**
4	**$68,608,678.44**
5	**$82,670,892.05**

Ref #575	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$210,000.00	$210,000.00
	2	$75,000.00	$75,000.00
	3	$125,000.00	$125,000.00
	4	$155,887.06	$155,887.06
	5	$100,000.00	$100,000.00
Ref #576	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (175000 EACH)**	
	Awd	$1.00	$175,000.00
	2	$1.00	$175,000.00
	3	$1.00	$175,000.00
	4	$1.00	$175,000.00
	5	$1.00	$175,000.00
Ref #577	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$410,000.00	$410,000.00
	2	$1,200,000.00	$1,200,000.00
	3	$1,700,000.00	$1,700,000.00
	4	$1,500,000.00	$1,500,000.00
	5	$2,541,050.00	$2,541,050.00
Ref #578	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$30,000.00	$30,000.00
	3	$25,000.00	$25,000.00
	4	$100,000.00	$100,000.00
	5	$300,000.00	$300,000.00
Ref #579	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (9250 EACH)**	
	Awd	$1.00	$9,250.00
	2	$1.00	$9,250.00
	3	$1.00	$9,250.00
	4	$1.00	$9,250.00
	5	$1.00	$9,250.00

Ref #580	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,804,000.00	$1,804,000.00
	2	$1,444,583.63	$1,444,583.63
	3	$1,250,000.00	$1,250,000.00
	4	$1,618,277.47	$1,618,277.47
	5	$2,280,000.00	$2,280,000.00
Ref #581	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (60 MNTH)**	
	Awd	$6,500.00	$390,000.00
	2	$7,000.00	$420,000.00
	3	$3,000.00	$180,000.00
	4	$7,305.43	$438,325.80
	5	$30,000.00	$1,800,000.00
Ref #582	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$840,000.00	$840,000.00
	2	$611,000.00	$611,000.00
	3	$1,400,000.00	$1,400,000.00
	4	$1,300,000.00	$1,300,000.00
	5	$1,583,890.00	$1,583,890.00
Ref #583	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$3,200,000.00	$3,200,000.00
	2	$2,000,000.00	$2,000,000.00
	3	$4,000,000.00	$4,000,000.00
	4	$4,000,000.00	$4,000,000.00
	5	$4,400,000.00	$4,400,000.00

Section 26 - INCIDENTALS - Totals

Awd	**$7,048,250.00**
2	**$5,964,833.63**
3	**$8,864,250.00**
4	**$9,296,740.33**
5	**$13,189,190.00**