Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230297
PID 114582
NOB-SR 146-16.35
Federal
Type: SLIDE REPAIR
Letting Date: 5/11/2023
Completion Date: 11/15/2023

Contract Awarded To: ALAN STONE CO INC
Award Amount: $1,039,629.88

Engineer's Estimate: $1,106,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,039,629.88

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,091,482.50

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,123,144.83

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$7,600.00	$7,600.00
	3	$2,435.00	$2,435.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (703 SY)**	
	Awd	$25.00	$17,575.00
	2	$18.50	$13,005.50
	3	$22.00	$15,466.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (43 FT)**	
	Awd	$5.00	$215.00
	2	$9.50	$408.50
	3	$10.00	$430.00
Ref #4	**203E10000**	**EXCAVATION, (141 CY)**	
	Awd	$30.00	$4,230.00
	2	$38.25	$5,393.25
	3	$30.00	$4,230.00
Ref #5	**203E20000**	**EMBANKMENT, (154 CY)**	
	Awd	$10.00	$1,540.00
	2	$55.00	$8,470.00
	3	$27.00	$4,158.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (703 SY)**	
	Awd	$3.00	$2,109.00
	2	$1.00	$703.00
	3	$4.00	$2,812.00
Ref #7	**204E20000**	**EMBANKMENT, (197 CY)**	
	Awd	$80.00	$15,760.00
	2	$58.25	$11,475.25
	3	$27.00	$5,319.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$220.00	$220.00
	2	$225.00	$225.00
	3	$250.00	$250.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (625 FT)**	
	Awd	$21.50	$13,437.50
	2	$21.50	$13,437.50
	3	$21.50	$13,437.50
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,650.00	$2,650.00
	2	$2,340.00	$2,340.00
	3	$2,650.00	$2,650.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,120.00	$1,120.00
	3	$1,400.00	$1,400.00

Section 1 - ROADWAY - Totals

Awd	**$61,636.50**
2	**$64,178.00**
3	**$52,587.50**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (1589 SY)**	
	Awd	$2.50	$3,972.50
	2	$2.50	$3,972.50
	3	$2.30	$3,654.70
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$800.00	$176.00
	2	$1,425.00	$313.50
	3	$1,400.00	$308.00
Ref #14	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$800.00	$264.00
	2	$100.00	$33.00
	3	$100.00	$33.00
Ref #15	**659E35000**	**WATER, (13 MGAL)**	
	Awd	$100.00	$1,300.00
	2	$1.00	$13.00
	3	$1.00	$13.00
Ref #16	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,712.50**
2	**$9,332.00**
3	**$9,008.70**

Ref #17	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
Ref #18	**511E52100**	**CLASS QC FS CONCRETE, (4 CY)**	
	Awd	$200.00	$800.00
	2	$235.00	$940.00
	3	$300.00	$1,200.00
Ref #19	**601E32201**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, AS PE, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$700.00	$700.00
	3	$350.00	$350.00
Ref #20	**602E20000**	**CONCRETE MASONRY, (7 CY)**	
	Awd	$100.00	$700.00
	2	$383.00	$2,681.00
	3	$1,000.00	$7,000.00
Ref #21	**605E31100**	**AGGREGATE DRAINS, (524 FT)**	
	Awd	$15.00	$7,860.00
	2	$13.00	$6,812.00
	3	$15.00	$7,860.00
Ref #22	**611E07201**	**18" CONDUIT, TYPE A, AS PER PLAN, 706.02, (39 FT)**	
	Awd	$220.00	$8,580.00
	2	$203.00	$7,917.00
	3	$225.00	$8,775.00

Ref #23	**611E07600**	**18" CONDUIT, TYPE C, (20 FT)**	
	Awd	$40.00	$800.00
	2	$139.00	$2,780.00
	3	$125.00	$2,500.00
Ref #24	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$2,425.00	$2,425.00
	3	$2,500.00	$2,500.00

Section 3 - DRAINAGE - Totals

Awd	**$24,640.00**
2	**$25,755.00**
3	**$30,685.00**

Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (136 CY)**	
	Awd	$300.00	$40,800.00
	2	$226.00	$30,736.00
	3	$325.00	$44,200.00
Ref #26	**304E20000**	**AGGREGATE BASE, 6", (118 CY)**	
	Awd	$90.00	$10,620.00
	2	$106.00	$12,508.00
	3	$90.00	$10,620.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (219 GAL)**	
	Awd	$4.00	$876.00
	2	$4.50	$985.50
	3	$3.25	$711.75
Ref #28	**408E10000**	**PRIME COAT, (156 GAL)**	
	Awd	$11.00	$1,716.00
	2	$4.50	$702.00
	3	$20.00	$3,120.00
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (127 CY)**	
	Awd	$300.00	$38,100.00
	2	$250.00	$31,750.00
	3	$375.00	$47,625.00
Ref #30	**617E10100**	**COMPACTED AGGREGATE, (78 CY)**	
	Awd	$110.00	$8,580.00
	2	$100.50	$7,839.00
	3	$135.00	$10,530.00

Section 4 - PAVEMENT - Totals

Awd	**$100,692.00**
2	**$84,520.50**
3	**$116,806.75**

Ref #31	**621E00100**	**RPM, (16 EACH)**	
	Awd	$195.00	$3,120.00
	2	$198.50	$3,176.00
	3	$195.00	$3,120.00

Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$12.00	$192.00
	2	$75.00	$1,200.00
	3	$15.00	$240.00
Ref #33	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (14 EACH)**	
	Awd	$10.00	$140.00
	2	$10.25	$143.50
	3	$10.00	$140.00
Ref #34	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.33 MILE)**	
	Awd	$2,885.00	$952.05
	2	$3,000.00	$990.00
	3	$2,885.00	$952.05
Ref #35	**642E00300**	**CENTER LINE, TYPE 1, (0.17 MILE)**	
	Awd	$4,999.00	$849.83
	2	$5,100.00	$867.00
	3	$4,999.00	$849.83

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,253.88**
2	**$6,376.50**
3	**$5,301.88**

Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,350.00	$4,700.00
	2	$2,600.00	$5,200.00
	3	$2,350.00	$4,700.00
Ref #37	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$5,275.00	$5,275.00
	3	$17,000.00	$17,000.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (17 EACH)**	
	Awd	$28.00	$476.00
	2	$28.50	$484.50
	3	$8.00	$136.00
Ref #39	**614E13360**	**OBJECT MARKER, TWO WAY, (17 EACH)**	
	Awd	$34.00	$578.00
	2	$34.50	$586.50
	3	$12.00	$204.00
Ref #40	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.32 MILE)**	
	Awd	$6,250.00	$2,000.00
	2	$6,400.00	$2,048.00
	3	$6,250.00	$2,000.00
Ref #41	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$14.00	$336.00
	2	$14.25	$342.00
	3	$14.00	$336.00
Ref #42	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$21,500.00	$21,500.00
	3	$15,000.00	$15,000.00

Ref #43	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (389 SY)**	
	Awd	$65.00	$25,285.00
	2	$65.50	$25,479.50
	3	$50.00	$19,450.00
Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (874 FT)**	
	Awd	$21.00	$18,354.00
	2	$25.00	$21,850.00
	3	$30.00	$26,220.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$66,229.00**
2	**$82,765.50**
3	**$85,046.00**

Ref #45	**507E00400**	**STEEL PILES, MISC.: W24X117, FURNISHED, AS PER PLA, (2567 FT)**	
	Awd	$130.00	$333,710.00
	2	$127.00	$326,009.00
	3	$132.00	$338,844.00
Ref #46	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (33 CY)**	
	Awd	$600.00	$19,800.00
	2	$593.50	$19,585.50
	3	$450.00	$14,850.00
Ref #47	**511E71200**	**CONCRETE, MISC.: PRECAST LAGGING PANEL NO 1, (2530 SF)**	
	Awd	$16.50	$41,745.00
	2	$25.50	$64,515.00
	3	$19.00	$48,070.00
Ref #48	**511E71200**	**CONCRETE, MISC.: PRECAST LAGGING PANEL NO 2, (253 SF)**	
	Awd	$18.50	$4,680.50
	2	$29.50	$7,463.50
	3	$24.00	$6,072.00
Ref #49	**511E71200**	**CONCRETE, MISC.: PRECAST LAGGING PANEL NO 3, (1089 SF)**	
	Awd	$17.50	$19,057.50
	2	$26.00	$28,314.00
	3	$22.00	$23,958.00
Ref #50	**511E71200**	**CONCRETE, MISC.: PRECAST LAGGING PANEL NO 4, (28 SF)**	
	Awd	$35.00	$980.00
	2	$34.50	$966.00
	3	$45.00	$1,260.00
Ref #51	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (325 CY)**	
	Awd	$175.00	$56,875.00
	2	$95.00	$30,875.00
	3	$220.00	$71,500.00
Ref #52	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (503 FT)**	
	Awd	$6.00	$3,018.00
	2	$3.50	$1,760.50
	3	$5.00	$2,515.00
Ref #53	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (15 FT)**	
	Awd	$15.00	$225.00
	2	$7.50	$112.50
	3	$35.00	$525.00

Ref #54	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1835 FT)**	
	Awd	$75.00	$137,625.00
	2	$79.60	$146,066.00
	3	$87.00	$159,645.00
Ref #55	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (880 FT)**	
	Awd	$95.00	$83,600.00
	2	$138.60	$121,968.00
	3	$104.00	$91,520.00
Ref #56	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, (10 FT)**	
	Awd	$80.00	$800.00
	2	$258.00	$2,580.00
	3	$150.00	$1,500.00
Ref #57	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$190.00	$190.00
	3	$250.00	$250.00

Section 7 - RETAINING WALLS - Totals

Awd	**$702,466.00**
2	**$750,405.00**
3	**$760,509.00**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$12,350.00	$12,350.00
	3	$6,700.00	$6,700.00
Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$39,000.00	$39,000.00
	3	$15,000.00	$15,000.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$2,300.00	$2,300.00
	3	$6,500.00	$6,500.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,500.00	$14,500.00
	3	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$68,000.00**
2	**$68,150.00**
3	**$63,200.00**