Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230306
PID 116093
D04-SP FY2023 (East)
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 5/11/2023
Completion Date: 10/1/2023

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,629,255.00

Engineer's Estimate: $1,616,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,629,255.00

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,828,000.00

Bidder 3
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $2,382,155.00

Ref #1	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**

Ref #2	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (T = 3"), (24375 SY)**	
	Awd	$41.00	$999,375.00
	2	$45.50	$1,109,062.50
	3	$65.00	$1,584,375.00
Ref #3	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (T = 3-1/4"), (1150 SY)**	
	Awd	$90.00	$103,500.00
	2	$108.00	$124,200.00
	3	$110.00	$126,500.00
Ref #4	**253E01000**	**PAVEMENT REPAIR, (T = 13"), (70 SY)**	
	Awd	$550.00	$38,500.00
	2	$650.00	$45,500.00
	3	$600.00	$42,000.00
Ref #5	**253E01000**	**PAVEMENT REPAIR, (T = 15-1/4"), (200 SY)**	
	Awd	$600.00	$120,000.00
	2	$600.00	$120,000.00
	3	$675.00	$135,000.00

Section 2 - PAVEMENT - Totals

Awd	**$1,261,375.00**
2	**$1,398,762.50**
3	**$1,887,875.00**

Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (50 EACH)**	
	Awd	$10.00	$500.00
	2	$1.00	$50.00
	3	$1.00	$50.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (5 MILE)**	
	Awd	$800.00	$4,000.00
	2	$800.00	$4,000.00
	3	$800.00	$4,000.00
Ref #8	**642E00204**	**LANE LINE, 6", TYPE 1, (2 MILE)**	
	Awd	$790.00	$1,580.00
	2	$790.00	$1,580.00
	3	$790.00	$1,580.00
Ref #9	**642E00300**	**CENTER LINE, TYPE 1, (0.5 MILE)**	
	Awd	$1,100.00	$550.00
	2	$1,100.00	$550.00
	3	$1,100.00	$550.00

Ref #10	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (100 FT)**	
	Awd	$1.00	$100.00
	2	$1.00	$100.00
	3	$1.00	$100.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$6,730.00**
2	**$6,280.00**
3	**$6,280.00**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$100.00	$30,000.00
	2	$85.00	$25,500.00
	3	$70.00	$21,000.00
Ref #12	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$115.00	$1,150.00
	2	$100.00	$1,000.00
	3	$200.00	$2,000.00
Ref #13	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (8 SNMT)**	
	Awd	$1,000.00	$8,000.00
	2	$2,050.00	$16,400.00
	3	$2,500.00	$20,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$39,150.00**
2	**$42,900.00**
3	**$43,000.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00
Ref #15	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$155,000.00	$155,000.00
	2	$217,657.50	$217,657.50
	3	$300,000.00	$300,000.00
Ref #16	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,000.00	$12,000.00
	3	$1,000.00	$6,000.00
Ref #17	**624E15001**	**MOBILIZATION, AS PER PLAN, (7 EACH)**	
	Awd	$20,000.00	$140,000.00
	2	$18,900.00	$132,300.00
	3	$15,000.00	$105,000.00
Ref #18	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$100.00	$100.00
	3	$1,000.00	$1,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$319,000.00**
2	**$377,057.50**
3	**$442,000.00**