Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230312
PID 104885
D09-GR-FY2023
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 5/11/2023
Completion Date: 11/3/2023

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $1,178,441.01

Engineer's Estimate: $1,218,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,178,441.01

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,345,595.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $1,539,181.10

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$1,200.00	$1,200.00
	3	$5,000.00	$5,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (40642 FT)**	
	Awd	$1.80	$73,155.60
	2	$1.50	$60,963.00
	3	$3.50	$142,247.00
Ref #3	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (14 EACH)**	
	Awd	$120.00	$1,680.00
	2	$75.00	$1,050.00
	3	$115.00	$1,610.00
Ref #4	**209E60201**	**LINEAR GRADING, AS PER PLAN, (421 STA)**	
	Awd	$10.00	$4,210.00
	2	$25.00	$10,525.00
	3	$115.00	$48,415.00
Ref #5	**209E70000**	**BORROW, (4035 CY)**	
	Awd	$64.00	$258,240.00
	2	$69.50	$280,432.50
	3	$40.00	$161,400.00
Ref #6	**606E13000**	**GUARDRAIL, TYPE 5, (50 FT)**	
	Awd	$16.50	$825.00
	2	$21.00	$1,050.00
	3	$19.80	$990.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (34462 FT)**	
	Awd	$15.78	$543,810.36
	2	$18.00	$620,316.00
	3	$19.80	$682,347.60
Ref #8	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (6431 FT)**	
	Awd	$17.84	$114,729.04
	2	$19.60	$126,047.60
	3	$21.00	$135,051.00
Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (80 EACH)**	
	Awd	$1,100.00	$88,000.00
	2	$1,350.00	$108,000.00
	3	$1,200.00	$96,000.00
Ref #10	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$2,500.00	$10,000.00
	3	$1,750.00	$7,000.00
Ref #11	**606E35150**	**BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4, (10 EACH)**	
	Awd	$740.00	$7,400.00
	2	$820.00	$8,200.00
	3	$1,000.00	$10,000.00
Ref #12	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (20 EACH)**	
	Awd	$40.00	$800.00
	2	$120.00	$2,400.00
	3	$50.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,100,550.00**
2	**$1,230,184.10**
3	**$1,291,060.60**

Ref #13	**659E10000**	**SEEDING AND MULCHING, (32667 SY)**	
	Awd	$0.88	$28,746.96
	2	$1.00	$32,667.00
	3	$2.50	$81,667.50
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (1633 SY)**	
	Awd	$0.50	$816.50
	2	$0.20	$326.60
	3	$1.00	$1,633.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (5.29 TON)**	
	Awd	$1,575.00	$8,331.75
	2	$330.00	$1,745.70
	3	$2,000.00	$10,580.00
Ref #16	**659E31000**	**LIME, (5.78 ACRE)**	
	Awd	$210.00	$1,213.80
	2	$20.00	$115.60
	3	$100.00	$578.00
Ref #17	**659E35000**	**WATER, (98 MGAL)**	
	Awd	$1.00	$98.00
	2	$0.50	$49.00
	3	$10.00	$980.00

Section 2 - EROSION CONTROL - Totals

Awd	**$39,207.01**
2	**$34,903.90**
3	**$95,438.50**

Ref #18	**626E00112**	**BARRIER REFLECTOR, TYPE 3 BIDIRECTIONAL, (798 EACH)**	
	Awd	$8.00	$6,384.00
	2	$9.00	$7,182.00
	3	$9.00	$7,182.00
Ref #19	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$12.00	$1,200.00
	3	$10.00	$1,000.00
Ref #20	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (50 EACH)**	
	Awd	$25.00	$1,250.00
	2	$50.00	$2,500.00
	3	$40.00	$2,000.00
Ref #21	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (50 EACH)**	
	Awd	$25.00	$1,250.00
	2	$60.00	$3,000.00
	3	$50.00	$2,500.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$10,084.00**
2	**$13,882.00**
3	**$12,682.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,100.00	$6,100.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,900.00	$13,900.00
	2	$30,500.00	$30,500.00
	3	$25,000.00	$25,000.00
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$625.00	$625.00
	3	$5,000.00	$5,000.00
Ref #25	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$28,000.00	$28,000.00
	3	$100,000.00	$100,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$28,600.00**
2	**$66,625.00**
3	**$140,000.00**