Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230315
PID 117544
KNO-SR 3-19.76
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 5/11/2023
Completion Date: 7/1/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $856,420.00

Engineer's Estimate: $901,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $856,420.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $861,741.23

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $879,280.75

Bidder 4
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $1,024,648.50

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (3362.5 FT)**	
	Awd	$1.60	$5,380.00
	2	$1.70	$5,716.25
	3	$2.00	$6,725.00
	4	$2.00	$6,725.00
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (11300 FT)**	
	Awd	$2.00	$22,600.00
	2	$1.80	$20,340.00
	3	$2.50	$28,250.00
	4	$2.00	$22,600.00
Ref #3	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (79 EACH)**	
	Awd	$285.00	$22,515.00
	2	$230.00	$18,170.00
	3	$280.00	$22,120.00
	4	$275.00	$21,725.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$125.00	$375.00
	3	$150.00	$450.00
	4	$250.00	$750.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (10 EACH)**	
	Awd	$95.00	$950.00
	2	$100.00	$1,000.00
	3	$100.00	$1,000.00
	4	$250.00	$2,500.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (2187 CY)**	
	Awd	$66.50	$145,435.50
	2	$66.00	$144,342.00
	3	$38.00	$83,106.00
	4	$63.00	$137,781.00
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (16250 FT)**	
	Awd	$18.60	$302,250.00
	2	$20.08	$326,300.00
	3	$20.50	$333,125.00
	4	$25.50	$414,375.00
Ref #8	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (362.5 FT)**	
	Awd	$21.20	$7,685.00
	2	$18.88	$6,844.00
	3	$24.50	$8,881.25
	4	$24.00	$8,700.00
Ref #9	**606E19001**	**GUARDRAIL POST, STEEL, AS PER PLAN, (200 EACH)**	
	Awd	$110.00	$22,000.00
	2	$65.00	$13,000.00
	3	$90.00	$18,000.00
	4	$115.00	$23,000.00
Ref #10	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,450.00	$2,900.00
	3	$1,600.00	$3,200.00
	4	$1,475.00	$2,950.00

Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350 OR MASH 2016, (56 EACH)**	
	Awd	$2,375.00	$133,000.00
	2	$2,270.00	$127,120.00
	3	$2,450.00	$137,200.00
	4	$2,375.00	$133,000.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (32 EACH)**	
	Awd	$1,300.00	$41,600.00
	2	$1,100.00	$35,200.00
	3	$1,100.00	$35,200.00
	4	$1,200.00	$38,400.00
Ref #13	**606E50000**	**SPECIAL - RESHAPING BERM, (19985 FT)**	
	Awd	$0.10	$1,998.50
	2	$0.15	$2,997.75
	3	$0.50	$9,992.50
	4	$1.00	$19,985.00
Ref #14	**606E98000**	**GUARDRAIL, MISC.:SHOULDER SUPPORT BENCHING, (10575 FT)**	
	Awd	$7.20	$76,140.00
	2	$9.10	$96,232.50
	3	$9.50	$100,462.50
	4	$8.50	$89,887.50
Ref #15	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (13 EACH)**	
	Awd	$125.00	$1,625.00
	2	$100.00	$1,300.00
	3	$40.00	$520.00
	4	$100.00	$1,300.00

Section 1 - ROADWAY - Totals

Awd	**$786,354.00**
2	**$801,837.50**
3	**$788,232.25**
4	**$923,678.50**

Ref #16	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1716 SY)**	
	Awd	$1.50	$2,574.00
	2	$2.48	$4,255.68
	3	$2.00	$3,432.00
	4	$2.75	$4,719.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$500.00	$115.00
	2	$760.00	$174.80
	3	$850.00	$195.50
	4	$1,200.00	$276.00
Ref #18	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$20.00	$7.00
	2	$175.00	$61.25
	3	$100.00	$35.00
	4	$1,200.00	$420.00
Ref #19	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
	3	$10.00	$90.00
	4	$1.00	$9.00

Ref #20	**670E00500**	**SLOPE EROSION PROTECTION, (4700 SY)**	
	Awd	$2.20	$10,340.00
	2	$1.88	$8,836.00
	3	$1.00	$4,700.00
	4	$1.00	$4,700.00
Ref #21	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,045.00**
2	**$14,336.73**
3	**$9,452.50**
4	**$11,124.00**

Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2(BI-DIRECTIONAL), (336 EACH)**	
	Awd	$10.00	$3,360.00
	2	$9.50	$3,192.00
	3	$8.50	$2,856.00
	4	$11.00	$3,696.00
Ref #23	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (570 FT)**	
	Awd	$11.00	$6,270.00
	2	$14.00	$7,980.00
	3	$5.00	$2,850.00
	4	$15.00	$8,550.00
Ref #24	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (33 EACH)**	
	Awd	$50.00	$1,650.00
	2	$25.00	$825.00
	3	$40.00	$1,320.00
	4	$50.00	$1,650.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (38 EACH)**	
	Awd	$15.00	$570.00
	2	$15.00	$570.00
	3	$15.00	$570.00
	4	$25.00	$950.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$11,850.00**
2	**$12,567.00**
3	**$7,596.00**
4	**$14,846.00**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,471.00	$4,471.00
	2	$4,600.00	$4,600.00
	3	$5,500.00	$5,500.00
	4	$15,000.00	$15,000.00

Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,300.00	$10,300.00
	3	$5,000.00	$5,000.00
	4	$25,000.00	$25,000.00
Ref #28	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$8,200.00	$8,200.00
	2	$9,100.00	$9,100.00
	3	$8,500.00	$8,500.00
	4	$10,000.00	$10,000.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$9,000.00	$9,000.00
	3	$55,000.00	$55,000.00
	4	$25,000.00	$25,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$44,171.00**
2	**$33,000.00**
3	**$74,000.00**
4	**$75,000.00**