Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 233003
PID 117522
MOE-TR 2001-00.13
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/11/2023
Completion Date: 10/15/2024

Contract Awarded To: BUDS INC
Award Amount: $488,989.40

Engineer's Estimate: $465,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $488,989.40

Bidder 2
MC CONNELL CONTRACTING INC
56194 CR 5
Coshocton
WEST LAFAYETTE, OH 43845
Bid $581,300.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $669,400.00

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $792,500.00

Ref #1	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$50,000.00	$50,000.00
	3	$55,000.00	$55,000.00
	4	$30,000.00	$30,000.00
Ref #2	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,000.00	$35,000.00
	3	$38,000.00	$38,000.00
	4	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$54,000.00**
2	**$85,000.00**
3	**$93,000.00**
4	**$33,000.00**

Ref #3	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$5,000.00	$5,000.00
	3	$8,000.00	$8,000.00
	4	$25,000.00	$25,000.00
Ref #4	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$22,000.00**
2	**$10,000.00**
3	**$13,000.00**
4	**$30,000.00**

Ref #5	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
	4	$4,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$4,000.00**
2	**$5,000.00**
3	**$4,500.00**
4	**$4,000.00**

Ref #6	**690E20250**	**SPECIAL - MISCELLANEOUS PAVEMENT FOR DESIGN BUILD, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$1,000.00	$1,000.00
	4	$30,000.00	$30,000.00

Section 4 - PAVEMENT - Totals

Awd	**$8,000.00**
2	**$5,000.00**
3	**$1,000.00**
4	**$30,000.00**

Ref #7	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
	4	$2,000.00	$2,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**
3	**$1,000.00**
4	**$2,000.00**

Ref #8	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,000.00**
2	**$15,000.00**
3	**$10,000.00**
4	**$5,000.00**

Ref #9	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$322,189.40	$322,189.40
	2	$350,000.00	$350,000.00
	3	$390,000.00	$390,000.00
	4	$470,000.00	$470,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MOE-TR 2001 - Totals

Awd	**$322,189.40**
2	**$350,000.00**
3	**$390,000.00**
4	**$470,000.00**

Ref #10	**107E99000**	**SPECIAL - UTILITY COORDINATION, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,300.00	$1,300.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00

Ref #11	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$10,000.00	$10,000.00
	3	$9,000.00	$9,000.00
	4	$3,000.00	$3,000.00
Ref #12	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,000.00	$1,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
Ref #13	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$25,000.00	$25,000.00
	3	$68,000.00	$68,000.00
	4	$20,000.00	$20,000.00
Ref #14	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$30,000.00	$30,000.00
	4	$65,000.00	$65,000.00

Section 8 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$49,000.00**
2	**$72,300.00**
3	**$123,000.00**
4	**$109,000.00**

Ref #15	**100E99010**	**SPECIAL - PROFESSIONAL LIABILITY INSURANCE, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$1,000.00	$1,000.00
	4	$4,500.00	$4,500.00
Ref #16	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #17	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$7,000.00	$7,000.00
	3	$3,000.00	$3,000.00
	4	$25,000.00	$25,000.00
Ref #18	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$19,900.00	$19,900.00
	4	$70,000.00	$70,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$22,800.00**
2	**$37,000.00**
3	**$33,900.00**
4	**$109,500.00**