Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234016
PID 114591
ATH-SR 13-00.46
Federal
Type: SLIDE REPAIR
Letting Date: 5/11/2023
Completion Date: 10/1/2023

Contract Awarded To:	ALAN STONE CO INC
Award Amount:	$429,870.48
Engineer's Estimate:	$485,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $429,870.48

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (249 SY)**	
	Awd	$14.00	$3,486.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (425 FT)**	
	Awd	$3.00	$1,275.00
Ref #4	**203E10000**	**EXCAVATION, (199 CY)**	
	Awd	$20.00	$3,980.00
Ref #5	**203E20000**	**EMBANKMENT, (161 CY)**	
	Awd	$10.00	$1,610.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (249 SY)**	
	Awd	$5.00	$1,245.00
Ref #7	**204E20000**	**EMBANKMENT, (18 CY)**	
	Awd	$6.00	$108.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$220.00	$220.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$25.00	$6,250.00
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (175 FT)**	
	Awd	$28.00	$4,900.00

Section 1 - ROADWAY - Totals

Awd	**$25,074.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (1744 SY)**	
	Awd	$2.21	$3,854.24
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.24 TON)**	
	Awd	$755.71	$181.37
Ref #13	**659E31000**	**LIME, (0.36 ACRE)**	
	Awd	$153.81	$55.37
Ref #14	**659E35000**	**WATER, (14 MGAL)**	
	Awd	$1.00	$14.00
Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,104.98**

Ref #16	**605E31100**	**AGGREGATE DRAINS, (168 FT)**	
	Awd	$20.00	$3,360.00

Section 3 - DRAINAGE - Totals

Awd	**$3,360.00**

Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 9", (42 CY)**	
	Awd	$375.00	$15,750.00

Ref #18	**304E20000**	**AGGREGATE BASE, 6", (42 CY)**		
	Awd	$90.00	$3,780.00	
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (157 GAL)**		
	Awd	$4.00	$628.00	
Ref #20	**408E10000**	**PRIME COAT, (120 GAL)**		
	Awd	$8.00	$960.00	
Ref #21	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (84 CY)**		
	Awd	$300.00	$25,200.00	
Ref #22	**617E10100**	**COMPACTED AGGREGATE, (35 CY)**		
	Awd	$110.46	$3,866.10	

Section 4 - PAVEMENT - Totals

Awd **$50,184.10**

Ref #23	**621E00100**	**RPM, (18 EACH)**		
	Awd	$175.00	$3,150.00	
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**		
	Awd	$10.00	$180.00	
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**		
	Awd	$10.00	$100.00	
Ref #26	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.25 MILE)**		
	Awd	$3,550.00	$887.50	
Ref #27	**642E00300**	**CENTER LINE, TYPE 1, (0.13 MILE)**		
	Awd	$6,280.00	$816.40	

Section 5 - TRAFFIC CONTROL - Totals

Awd **$5,133.90**

Ref #28	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**		
	Awd	$2,250.00	$4,500.00	
Ref #29	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**		
	Awd	$1,500.00	$1,500.00	
Ref #30	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (12 EACH)**		
	Awd	$30.00	$360.00	
Ref #31	**614E13360**	**OBJECT MARKER, TWO WAY, (12 EACH)**		
	Awd	$36.00	$432.00	
Ref #32	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.24 MILE)**		
	Awd	$7,200.00	$1,728.00	
Ref #33	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**		
	Awd	$14.00	$336.00	
Ref #34	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (670 FT)**		
	Awd	$21.00	$14,070.00	

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd **$22,926.00**

Ref #35	**507E00301**	**STEEL PILES HP14X73, FURNISHED, AS PER PLAN, (1204 FT)**	
	Awd	$80.00	$96,320.00
Ref #36	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (20 CY)**	
	Awd	$500.00	$10,000.00
Ref #37	**511E71200**	**CONCRETE, MISC.:PRECAST LAGGING PANEL NO 1, (1276 SF)**	
	Awd	$17.50	$22,330.00
Ref #38	**511E71200**	**CONCRETE, MISC.:PRECAST LAGGING PANEL NO 2, (341 SF)**	
	Awd	$20.50	$6,990.50
Ref #39	**511E71200**	**CONCRETE, MISC.:PRECAST LAGGING PANEL NO 3, (726 SF)**	
	Awd	$18.50	$13,431.00
Ref #40	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (187 CY)**	
	Awd	$150.00	$28,050.00
Ref #41	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (302 FT)**	
	Awd	$8.00	$2,416.00
Ref #42	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (15 FT)**	
	Awd	$15.00	$225.00
Ref #43	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (419 FT)**	
	Awd	$95.00	$39,805.00
Ref #44	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (530 FT)**	
	Awd	$95.00	$50,350.00
Ref #45	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, (4 FT)**	
	Awd	$80.00	$320.00
Ref #46	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$350.00	$350.00

Section 7 - RETAINING WALLS - Totals

Awd	**$270,587.50**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
Ref #49	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
Ref #50	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$43,500.00**