Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230331
PID 96755
OTT-SR 2-23.29 Resurf/Bridge
Federal
Type: FOUR LANE RESURFACING
Letting Date: 5/25/2023
Completion Date: 10/31/2024

Contract Awarded To: GERKEN PAVING INC
Award Amount: $11,463,198.37

Engineer's Estimate: $10,440,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $11,463,198.37

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $11,977,459.17

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $12,112,587.15

Ref #1	**202E23000**	**PAVEMENT REMOVED, (86 SY)**	
	Awd	$20.00	$1,720.00
	2	$21.00	$1,806.00
	3	$20.00	$1,720.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (23837.5 FT)**	
	Awd	$1.80	$42,907.50
	2	$1.90	$45,291.25
	3	$1.80	$42,907.50
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (35 EACH)**	
	Awd	$145.00	$5,075.00
	2	$153.00	$5,355.00
	3	$145.00	$5,075.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (28 EACH)**	
	Awd	$95.00	$2,660.00
	2	$100.00	$2,800.00
	3	$95.00	$2,660.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (33 EACH)**	
	Awd	$50.00	$1,650.00
	2	$52.50	$1,732.50
	3	$50.00	$1,650.00
Ref #6	**202E47800**	**IMPACT ATTENUATOR REMOVED, (3 EACH)**	
	Awd	$185.00	$555.00
	2	$195.00	$585.00
	3	$185.00	$555.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (86 SY)**	
	Awd	$3.00	$258.00
	2	$3.15	$270.90
	3	$3.00	$258.00
Ref #8	**209E15000**	**RESHAPING UNDER GUARDRAIL, (375 STA)**	
	Awd	$50.00	$18,750.00
	2	$52.00	$19,500.00
	3	$50.00	$18,750.00
Ref #9	**209E60500**	**LINEAR GRADING, (25.47 MILE)**	
	Awd	$800.00	$20,376.00
	2	$1,400.00	$35,658.00
	3	$700.00	$17,829.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (21450 FT)**	
	Awd	$18.60	$398,970.00
	2	$19.50	$418,275.00
	3	$18.60	$398,970.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (35 EACH)**	
	Awd	$2,420.00	$84,700.00
	2	$2,540.00	$88,900.00
	3	$2,420.00	$84,700.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (28 EACH)**	
	Awd	$1,340.00	$37,520.00
	2	$1,405.00	$39,340.00
	3	$1,340.00	$37,520.00

Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (24 EACH)**	
	Awd	$2,345.00	$56,280.00
	2	$2,450.00	$58,800.00
	3	$2,345.00	$56,280.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (11 EACH)**	
	Awd	$545.00	$5,995.00
	2	$575.00	$6,325.00
	3	$545.00	$5,995.00
Ref #15	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), (70 MP, (2 EACH)**	
	Awd	$42,480.00	$84,960.00
	2	$44,500.00	$89,000.00
	3	$42,480.00	$84,960.00
Ref #16	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), (70 MPH, (1 EACH)**	
	Awd	$38,550.00	$38,550.00
	2	$40,450.00	$40,450.00
	3	$38,550.00	$38,550.00
Ref #17	**606E98000**	**GUARDRAIL, MISC.:BOX BEAM RAIL, (11088 FT)**	
	Awd	$74.50	$826,056.00
	2	$78.00	$864,864.00
	3	$74.50	$826,056.00
Ref #18	**606E98000**	**GUARDRAIL, MISC.:BOX BEAM RAIL, REMOVED, (11088 FT)**	
	Awd	$2.00	$22,176.00
	2	$2.10	$23,284.80
	3	$2.00	$22,176.00
Ref #19	**606E98000**	**GUARDRAIL, MISC.:MEDIAN BOX BEAM RAIL, (7692 FT)**	
	Awd	$83.50	$642,282.00
	2	$88.00	$676,896.00
	3	$74.50	$573,054.00
Ref #20	**606E98000**	**GUARDRAIL, MISC.:MEDIAN BOX BEAM RAIL, REMOVED, (7692 FT)**	
	Awd	$2.00	$15,384.00
	2	$2.10	$16,153.20
	3	$2.00	$15,384.00
Ref #21	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$850.00	$1,700.00
	3	$1,200.00	$2,400.00

Section 1 - ROADWAY - Totals

Awd	**$2,308,824.50**
2	**$2,436,986.65**
3	**$2,237,449.50**

Ref #22	**659E10000**	**SEEDING AND MULCHING, (7795 SY)**	
	Awd	$1.85	$14,420.75
	2	$1.95	$15,200.25
	3	$1.85	$14,420.75
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (1.05 TON)**	
	Awd	$745.00	$782.25
	2	$785.00	$824.25
	3	$745.00	$782.25

Ref #24	**659E35000**	**WATER, (42 MGAL)**	
	Awd	$1.00	$42.00
	2	$1.05	$44.10
	3	$1.00	$42.00
Ref #25	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,245.00**
2	**$17,068.60**
3	**$16,245.00**

Ref #26	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$1,260.00	$2,520.00
	3	$1,200.00	$2,400.00
Ref #27	**611E99150**	**INLET ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$1,575.00	$3,150.00
	3	$1,500.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$8,700.00**
2	**$5,670.00**
3	**$5,400.00**

Ref #28	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 3/4", (303777 SY)**	
	Awd	$1.41	$428,325.57
	2	$1.40	$425,287.80
	3	$1.50	$455,665.50
Ref #29	**255E10200**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (3200 SY)**	
	Awd	$201.00	$643,200.00
	2	$225.00	$720,000.00
	3	$201.00	$643,200.00
Ref #30	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (14400 FT)**	
	Awd	$4.10	$59,040.00
	2	$4.30	$61,920.00
	3	$4.10	$59,040.00
Ref #31	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (172 CY)**	
	Awd	$225.00	$38,700.00
	2	$275.00	$47,300.00
	3	$255.00	$43,860.00
Ref #32	**304E20000**	**AGGREGATE BASE, (129 CY)**	
	Awd	$85.00	$10,965.00
	2	$48.00	$6,192.00
	3	$85.00	$10,965.00

Ref #33	**407E10000**	**TACK COAT, (26155 GAL)**	
	Awd	$2.50	$65,387.50
	2	$2.50	$65,387.50
	3	$2.50	$65,387.50
Ref #34	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (56 CY)**	
	Awd	$898.00	$50,288.00
	2	$475.00	$26,600.00
	3	$420.00	$23,520.00
Ref #35	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (14712 CY)**	
	Awd	$218.00	$3,207,216.00
	2	$216.00	$3,177,792.00
	3	$250.00	$3,678,000.00
Ref #36	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (48 CY)**	
	Awd	$370.00	$17,760.00
	2	$410.00	$19,680.00
	3	$700.00	$33,600.00
Ref #37	**617E10100**	**COMPACTED AGGREGATE, (1239 CY)**	
	Awd	$70.00	$86,730.00
	2	$70.00	$86,730.00
	3	$104.00	$128,856.00
Ref #38	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (104414 FT)**	
	Awd	$0.25	$26,103.50
	2	$0.26	$27,147.64
	3	$0.25	$26,103.50
Ref #39	**690E98400**	**SPECIAL - PAVER MOUNTED THERMAL PROFILING, (LUMP SUM)**	
	Awd	$26,500.00	$26,500.00
	2	$60,000.00	$60,000.00
	3	$15,000.00	$15,000.00
Ref #40	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (52207 FT)**	
	Awd	$2.55	$133,127.85
	2	$3.70	$193,165.90
	3	$2.30	$120,076.10

Section 4 - PAVEMENT - Totals

Awd	**$4,793,343.42**
2	**$4,917,202.84**
3	**$5,303,273.60**

Ref #41	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (18 EACH)**	
	Awd	$165.00	$2,970.00
	2	$173.00	$3,114.00
	3	$165.00	$2,970.00
Ref #42	**621E00100**	**RPM, (774 EACH)**	
	Awd	$32.50	$25,155.00
	2	$34.00	$26,316.00
	3	$32.50	$25,155.00
Ref #43	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (774 EACH)**	
	Awd	$5.50	$4,257.00
	2	$6.00	$4,644.00
	3	$5.50	$4,257.00

Ref #44	**626E00116**	**BARRIER REFLECTOR, TYPE 5,UNIDIRECTIONAL, (475 EACH)**	
	Awd	$11.50	$5,462.50
	2	$12.00	$5,700.00
	3	$11.50	$5,462.50
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (27.43 MILE)**	
	Awd	$750.00	$20,572.50
	2	$785.00	$21,532.55
	3	$750.00	$20,572.50
Ref #46	**642E00204**	**LANE LINE, 6", TYPE 1, (10.32 MILE)**	
	Awd	$550.00	$5,676.00
	2	$575.00	$5,934.00
	3	$550.00	$5,676.00
Ref #47	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (10499 FT)**	
	Awd	$1.00	$10,499.00
	2	$1.05	$11,023.95
	3	$1.00	$10,499.00
Ref #48	**642E01510**	**DOTTED LINE, 6", TYPE 1, (7188 FT)**	
	Awd	$0.50	$3,594.00
	2	$0.55	$3,953.40
	3	$0.50	$3,594.00
Ref #49	**644E00720**	**CHEVRON MARKING, (1062 FT)**	
	Awd	$8.00	$8,496.00
	2	$8.40	$8,920.80
	3	$8.00	$8,496.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$86,682.00**
2	**$91,138.70**
3	**$86,682.00**

Ref #50	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$85.00	$10,200.00
	2	$73.00	$8,760.00
	3	$100.00	$12,000.00
Ref #51	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,180.00	$17,440.00
	2	$2,300.00	$18,400.00
	3	$2,180.00	$17,440.00
Ref #52	**614E12460**	**WORK ZONE MARKING SIGN, (70 EACH)**	
	Awd	$150.00	$10,500.00
	2	$157.00	$10,990.00
	3	$150.00	$10,500.00
Ref #53	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (17 EACH)**	
	Awd	$250.00	$4,250.00
	2	$262.00	$4,454.00
	3	$250.00	$4,250.00
Ref #54	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$192.00	$960.00
	2	$200.00	$1,000.00
	3	$192.00	$960.00

Ref #55	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$64.00	$320.00
	2	$75.00	$375.00
	3	$80.00	$400.00
Ref #56	**614E13310**	**BARRIER REFLECTOR, TYPE 1, UNIDIRECTIONAL, (52 EACH)**	
	Awd	$8.00	$416.00
	2	$8.50	$442.00
	3	$6.00	$312.00
Ref #57	**614E13350**	**OBJECT MARKER, ONE WAY, (52 EACH)**	
	Awd	$12.00	$624.00
	2	$12.50	$650.00
	3	$12.00	$624.00
Ref #58	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$950.00	$7,600.00
	2	$1,000.00	$8,000.00
	3	$1,100.00	$8,800.00
Ref #59	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (21 MILE)**	
	Awd	$550.00	$11,550.00
	2	$575.00	$12,075.00
	3	$450.00	$9,450.00
Ref #60	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (58 MILE)**	
	Awd	$800.00	$46,400.00
	2	$840.00	$48,720.00
	3	$650.00	$37,700.00
Ref #61	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (23554 FT)**	
	Awd	$1.00	$23,554.00
	2	$1.05	$24,731.70
	3	$0.80	$18,843.20
Ref #62	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (15392 FT)**	
	Awd	$0.50	$7,696.00
	2	$0.53	$8,157.76
	3	$0.45	$6,926.40
Ref #63	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (7488 FT)**	
	Awd	$20.00	$149,760.00
	2	$20.50	$153,504.00
	3	$8.00	$59,904.00
Ref #64	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (91 SNMT)**	
	Awd	$915.00	$83,265.00
	2	$820.00	$74,620.00
	3	$900.00	$81,900.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$374,535.00**
2	**$374,879.46**
3	**$270,009.60**

Ref #65	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$358,750.00	$358,750.00
	3	$350,000.00	$350,000.00

Ref #66	**202E22900**	**APPROACH SLAB REMOVED, (402 SY)**	
	Awd	$60.00	$24,120.00
	2	$61.50	$24,723.00
	3	$60.00	$24,120.00
Ref #67	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$128,125.00	$128,125.00
	3	$125,000.00	$125,000.00
Ref #68	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (51 CY)**	
	Awd	$200.00	$10,200.00
	2	$205.00	$10,455.00
	3	$200.00	$10,200.00
Ref #69	**509E10000**	**EPOXY COATED REINFORCING STEEL, (40539 LB)**	
	Awd	$1.90	$77,024.10
	2	$1.95	$79,051.05
	3	$1.90	$77,024.10
Ref #70	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (200 LB)**	
	Awd	$1.75	$350.00
	2	$1.80	$360.00
	3	$1.75	$350.00
Ref #71	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (9157 FT)**	
	Awd	$2.25	$20,603.25
	2	$2.31	$21,152.67
	3	$2.25	$20,603.25
Ref #72	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (1705 EACH)**	
	Awd	$25.00	$42,625.00
	2	$25.70	$43,818.50
	3	$25.00	$42,625.00
Ref #73	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$4,615.00	$18,460.00
	3	$4,500.00	$18,000.00
Ref #74	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (213 CY)**	
	Awd	$1,150.00	$244,950.00
	2	$1,180.00	$251,340.00
	3	$1,150.00	$244,950.00
Ref #75	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (139 CY)**	
	Awd	$1,300.00	$180,700.00
	2	$1,335.00	$185,565.00
	3	$1,300.00	$180,700.00
Ref #76	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (94 CY)**	
	Awd	$1,350.00	$126,900.00
	2	$1,385.00	$130,190.00
	3	$1,350.00	$126,900.00
Ref #77	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1264 SY)**	
	Awd	$16.00	$20,224.00
	2	$16.40	$20,729.60
	3	$16.00	$20,224.00

Ref #78	**512E33000**	**TYPE 2 WATERPROOFING, (32 SY)**	
	Awd	$48.00	$1,536.00
	2	$49.20	$1,574.40
	3	$48.00	$1,536.00
Ref #79	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$10.00	$120.00
	2	$10.25	$123.00
	3	$10.00	$120.00
Ref #80	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (197 SF)**	
	Awd	$12.00	$2,364.00
	2	$12.30	$2,423.10
	3	$12.00	$2,364.00
Ref #81	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (281 FT)**	
	Awd	$45.00	$12,645.00
	2	$46.15	$12,968.15
	3	$45.00	$12,645.00
Ref #82	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$3,800.00	$76,000.00
	2	$3,895.00	$77,900.00
	3	$3,800.00	$76,000.00
Ref #83	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$128,125.00	$128,125.00
	3	$125,000.00	$125,000.00
Ref #84	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (163 CY)**	
	Awd	$110.00	$17,930.00
	2	$112.75	$18,378.25
	3	$110.00	$17,930.00
Ref #85	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (279 FT)**	
	Awd	$12.00	$3,348.00
	2	$12.30	$3,431.70
	3	$12.00	$3,348.00
Ref #86	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (20 FT)**	
	Awd	$12.00	$240.00
	2	$12.30	$246.00
	3	$12.00	$240.00
Ref #87	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$128.50	$12,850.00
	3	$125.00	$12,500.00
Ref #88	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (419 SY)**	
	Awd	$350.00	$146,650.00
	2	$360.00	$150,840.00
	3	$350.00	$146,650.00
Ref #89	**526E90010**	**TYPE A INSTALLATION, (200 FT)**	
	Awd	$150.00	$30,000.00
	2	$154.00	$30,800.00
	3	$150.00	$30,000.00

Ref #90	**530E00200**	**SPECIAL - STRUCTURES: SURVEY OF EXISTING STRUCTURE, (LUMP SUM)**	
	Awd	$4,530.00	$4,530.00
	2	$4,650.00	$4,650.00
	3	$4,530.00	$4,530.00
Ref #91	**530E00400**	**SPECIAL - STRUCTURES: SCUPPER PROTECTION, (16 EACH)**	
	Awd	$100.00	$1,600.00
	2	$102.50	$1,640.00
	3	$100.00	$1,600.00
Ref #92	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (310 SY)**	
	Awd	$125.00	$38,750.00
	2	$128.50	$39,835.00
	3	$125.00	$38,750.00
Ref #93	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (11 SY)**	
	Awd	$76.00	$836.00
	2	$77.90	$856.90
	3	$76.00	$836.00
Ref #94	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (3 CF)**	
	Awd	$885.00	$2,655.00
	2	$910.00	$2,730.00
	3	$885.00	$2,655.00
Ref #95	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (2215 SY)**	
	Awd	$95.00	$210,425.00
	2	$98.00	$217,070.00
	3	$95.00	$210,425.00
Ref #96	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (2215 SY)**	
	Awd	$75.00	$166,125.00
	2	$77.00	$170,555.00
	3	$75.00	$166,125.00
Ref #97	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$205.00	$2,050.00
	3	$200.00	$2,000.00
Ref #98	**848E50000**	**HAND CHIPPING, (15 SY)**	
	Awd	$150.00	$2,250.00
	2	$153.75	$2,306.25
	3	$150.00	$2,250.00
Ref #99	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,050.00	$2,050.00
	3	$2,000.00	$2,000.00
Ref #100	**848E50200**	**FULL-DEPTH REPAIR, (3 CY)**	
	Awd	$1,600.00	$4,800.00
	2	$1,640.00	$4,920.00
	3	$1,600.00	$4,800.00
Ref #101	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN, (2098 SY)**	
	Awd	$10.00	$20,980.00
	2	$10.25	$21,504.50
	3	$10.00	$20,980.00

Ref #102	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (222 SY)**	
	Awd	$26.00	$5,772.00
	2	$26.65	$5,916.30
	3	$26.00	$5,772.00
Ref #200	**202E30700**	**CONCRETE BARRIER REMOVED, (100 FT)**	
	Awd	$60.00	$6,000.00
	2	$61.50	$6,150.00
	3	$60.00	$6,000.00
Ref #202	**622E90000**	**BARRIER, MISC.: 50" HIGH BARRIER (MC-9), (100 FT)**	
	Awd	$152.00	$15,200.00
	2	$155.80	$15,580.00
	3	$152.00	$15,200.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (OTT-02-2725 - Totals

Awd	**$2,152,952.35**
2	**$2,210,193.37**
3	**$2,152,952.35**

Ref #103	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$179,375.00	$179,375.00
	3	$175,000.00	$175,000.00
Ref #104	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3829 LB)**	
	Awd	$1.90	$7,275.10
	2	$1.95	$7,466.55
	3	$1.90	$7,275.10
Ref #105	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$1.75	$175.00
	2	$1.80	$180.00
	3	$1.75	$175.00
Ref #106	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (84 EACH)**	
	Awd	$25.00	$2,100.00
	2	$25.75	$2,163.00
	3	$25.00	$2,100.00
Ref #107	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (67 CY)**	
	Awd	$1,200.00	$80,400.00
	2	$1,230.00	$82,410.00
	3	$1,200.00	$80,400.00
Ref #108	**517E70000**	**RAILING (TWIN STEEL TUBE), (474 FT)**	
	Awd	$233.00	$110,442.00
	2	$220.00	$104,280.00
	3	$233.00	$110,442.00
Ref #109	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (468 FT)**	
	Awd	$13.00	$6,084.00
	2	$13.50	$6,318.00
	3	$13.00	$6,084.00
Ref #110	**519E11100**	**PATCHING CONCRETE STRUCTURE, (50 SF)**	
	Awd	$125.00	$6,250.00
	2	$128.50	$6,425.00
	3	$125.00	$6,250.00

Ref #111	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (864 SF)**	
	Awd	$250.00	$216,000.00
	2	$260.00	$224,640.00
	3	$250.00	$216,000.00
Ref #112	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1198 SY)**	
	Awd	$95.00	$113,810.00
	2	$98.00	$117,404.00
	3	$95.00	$113,810.00
Ref #113	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1198 SY)**	
	Awd	$75.00	$89,850.00
	2	$77.00	$92,246.00
	3	$75.00	$89,850.00
Ref #114	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$205.00	$2,050.00
	3	$200.00	$2,000.00
Ref #115	**848E50000**	**HAND CHIPPING, (34 SY)**	
	Awd	$150.00	$5,100.00
	2	$153.75	$5,227.50
	3	$150.00	$5,100.00
Ref #116	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,050.00	$2,050.00
	3	$2,000.00	$2,000.00
Ref #117	**848E50200**	**FULL-DEPTH REPAIR, (1 CY)**	
	Awd	$1,600.00	$1,600.00
	2	$1,640.00	$1,640.00
	3	$1,600.00	$1,600.00
Ref #118	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED(1.25"), (1198 SY)**	
	Awd	$10.00	$11,980.00
	2	$10.25	$12,279.50
	3	$10.00	$11,980.00
Ref #119	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (100 SY)**	
	Awd	$26.00	$2,600.00
	2	$26.65	$2,665.00
	3	$26.00	$2,600.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (OTT-02-2757 - Totals

Awd	**$832,666.10**
2	**$848,819.55**
3	**$832,666.10**

Ref #120	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,700.00	$5,700.00
	2	$4,500.00	$4,500.00
	3	$15,000.00	$15,000.00
Ref #121	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$53,000.00	$53,000.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00

Ref #122	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$15,000.00	$15,000.00
	3	$1,000.00	$1,000.00
Ref #123	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$355,000.00	$355,000.00
	2	$390,000.00	$390,000.00
	3	$529,409.00	$529,409.00
Ref #124	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$19,550.00	$19,550.00
	2	$16,000.00	$16,000.00
	3	$12,500.00	$12,500.00
Ref #125	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$400,000.00	$400,000.00
	3	$400,000.00	$400,000.00
Ref #201	**900E00100**	**RAILROAD FLAGGING SERVICES, (200000 EACH)**	
	Awd	$1.00	$200,000.00
	2	$1.00	$200,000.00
	3	$1.00	$200,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$889,250.00**
2	**$1,075,500.00**
3	**$1,207,909.00**