Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230332
PID 110859
OTT-SR 53-11.67 Grp B- upgrade
Federal
Type: INTERSECTION
Letting Date: 5/25/2023
Completion Date: 12/6/2024

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $11,019,773.82

Engineer's Estimate: $11,013,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $11,019,773.82

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$100,000.00	$100,000.00	
Ref #2	**202E23000**	**PAVEMENT REMOVED, (30766 SY)**		
	Awd	$13.00	$399,958.00	
Ref #3	**202E30000**	**WALK REMOVED, (300 SF)**		
	Awd	$8.00	$2,400.00	
Ref #4	**202E30600**	**CONCRETE MEDIAN REMOVED, (121 SY)**		
	Awd	$10.00	$1,210.00	
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (68 FT)**		
	Awd	$38.00	$2,584.00	
Ref #6	**202E32000**	**CURB REMOVED, (952 FT)**		
	Awd	$3.00	$2,856.00	
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (1412 FT)**		
	Awd	$1.60	$2,259.20	
Ref #8	**202E53100**	**MAILBOX REMOVED, (9 EACH)**		
	Awd	$35.00	$315.00	
Ref #9	**202E75000**	**FENCE REMOVED, (304 FT)**		
	Awd	$2.50	$760.00	
Ref #10	**203E10000**	**EXCAVATION, (17374 CY)**		
	Awd	$8.00	$138,992.00	
Ref #11	**203E20000**	**EMBANKMENT, (30113 CY)**		
	Awd	$12.00	$361,356.00	
Ref #12	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (4 EACH)**		
	Awd	$2,000.00	$8,000.00	
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (4068 SY)**		
	Awd	$3.50	$14,238.00	
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (1281.5 FT)**		
	Awd	$19.80	$25,373.70	
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**		
	Awd	$2,540.00	$5,080.00	
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**		
	Awd	$1,360.00	$2,720.00	
Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**		
	Awd	$2,420.00	$2,420.00	
Ref #18	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**		
	Awd	$525.00	$525.00	
Ref #19	**607E15000**	**FENCE, TYPE 47, (300 FT)**		
	Awd	$19.20	$5,760.00	
Ref #20	**608E10000**	**4" CONCRETE WALK, (10031 SF)**		
	Awd	$7.60	$76,235.60	
Ref #21	**608E15000**	**8" CONCRETE WALK, (301 SF)**		
	Awd	$10.80	$3,250.80	
Ref #22	**608E52000**	**CURB RAMP, (1174 SF)**		
	Awd	$7.70	$9,039.80	
Ref #23	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (8 EACH)**		
	Awd	$1,150.00	$9,200.00	

Ref #24		**623E40500**	**REFERENCE MONUMENT, TYPE A, (2 EACH)**	
		Awd	$1,500.00	$3,000.00
Ref #25		**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
		Awd	$5,000.00	$5,000.00
Ref #26		**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (9 EACH)**	
		Awd	$165.00	$1,485.00
Ref #27		**690E65000**	**SPECIAL - WORK INVOLVING NON-REGULATED MATERIALS, (500 TON)**	
		Awd	$50.00	$25,000.00
Ref #28		**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (500 TON)**	
		Awd	$60.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,239,018.10**

Ref #29	**AA1**	**206E10500**	**CEMENT (ALTERNATE 1), (1182 TON)**	
		Awd	$200.00	$236,400.00
Ref #30	**AA1**	**206E11000**	**CURING COAT (ALTERNATE 1), (39156 SY)**	
		Awd	$1.25	$48,945.00
Ref #31	**AA1**	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP (ALTERN, (39156 SY)**	
		Awd	$4.75	$185,991.00
Ref #300	**AA1**	**204E10000**	**SUBGRADE COMPACTION (ALTERNATE 1), (6000 SY)**	
		Awd	$1.90	$11,400.00
Ref #301	**AA1**	**204E13000**	**EXCAVATION OF SUBGRADE (ALTERNATE 1), (2000 CY)**	
		Awd	$30.00	$60,000.00
Ref #302	**AA1**	**204E30020**	**GRANULAR MATERIAL, TYPE C (ALTERNATE 1), (2000 CY)**	
		Awd	$50.00	$100,000.00
Ref #303	**AA1**	**204E45000**	**PROOF ROLLING (ALTERNATE 1), (20 HOUR)**	
		Awd	$200.00	$4,000.00
Ref #304	**AA1**	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, 712.09 (ALTERNATE 1), (6000 SY)**	
		Awd	$1.20	$7,200.00
Ref #305	**AA1**	**204E51000**	**GEOGRID(ALTERNATE 1), (6000 SY)**	
		Awd	$2.00	$12,000.00

Section 2 - ROADWAY ALTERNATES - Totals

Awd	**$665,936.00**

Ref #38	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (14 SY)**	
	Awd	$230.00	$3,220.00
Ref #39	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (202 SY)**	
	Awd	$90.00	$18,180.00
Ref #40	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$200.00	$2,000.00
Ref #41	**659E00300**	**TOPSOIL, (6030 CY)**	
	Awd	$22.00	$132,660.00
Ref #42	**659E10000**	**SEEDING AND MULCHING, (50748 SY)**	
	Awd	$0.69	$35,016.12

Ref #43	**659E14000**	**REPAIR SEEDING AND MULCHING, (2537 SY)**	
	Awd	$0.25	$634.25
Ref #44	**659E15000**	**INTER-SEEDING, (2537 SY)**	
	Awd	$0.20	$507.40
Ref #45	**659E20000**	**COMMERCIAL FERTILIZER, (7.36 TON)**	
	Awd	$600.00	$4,416.00
Ref #46	**659E35000**	**WATER, (281 MGAL)**	
	Awd	$10.00	$2,810.00
Ref #47	**659E40000**	**MOWING, (114 MSF)**	
	Awd	$5.00	$570.00
Ref #48	**670E00500**	**SLOPE EROSION PROTECTION, (161 SY)**	
	Awd	$2.40	$386.40
Ref #49	**670E00700**	**DITCH EROSION PROTECTION, (3397 SY)**	
	Awd	$2.40	$8,152.80
Ref #50	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,950.00	$2,950.00
Ref #51	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,400.00	$10,400.00
Ref #52	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$14,200.00	$14,200.00
Ref #53	**832E30000**	**EROSION CONTROL, (200000 EACH)**	
	Awd	$1.00	$200,000.00

Section 3 - EROSION CONTROL - Totals

Awd	**$436,102.97**

Ref #54	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
Ref #55	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (6837 FT)**	
	Awd	$40.00	$273,480.00
Ref #56	**202E35200**	**PIPE REMOVED, OVER 24", (46 FT)**	
	Awd	$90.00	$4,140.00
Ref #57	**202E58000**	**MANHOLE REMOVED, (10 EACH)**	
	Awd	$1,000.00	$10,000.00
Ref #58	**202E58100**	**CATCH BASIN REMOVED, (21 EACH)**	
	Awd	$750.00	$15,750.00
Ref #59	**602E20000**	**CONCRETE MASONRY, (9.9 CY)**	
	Awd	$4,000.00	$39,600.00
Ref #60	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (7139 FT)**	
	Awd	$9.50	$67,820.50
Ref #61	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (3852 FT)**	
	Awd	$10.50	$40,446.00
Ref #62	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (13446 FT)**	
	Awd	$8.50	$114,291.00
Ref #63	**605E31100**	**AGGREGATE DRAINS, (286 FT)**	
	Awd	$13.00	$3,718.00

Ref #64	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (817 FT)**		
	Awd	$40.00	$32,680.00	
Ref #65	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**		
	Awd	$25.00	$1,250.00	
Ref #66	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**		
	Awd	$25.00	$1,250.00	
Ref #67	**611E04400**	**12" CONDUIT, TYPE B, (2205 FT)**		
	Awd	$125.00	$275,625.00	
Ref #68	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (92 FT)**		
	Awd	$130.00	$11,960.00	
Ref #69	**611E04600**	**12" CONDUIT, TYPE C, (396 FT)**		
	Awd	$115.00	$45,540.00	
Ref #70	**611E05700**	**15" CONDUIT, TYPE A ; 706.02, (91 FT)**		
	Awd	$210.00	$19,110.00	
Ref #71	**611E05900**	**15" CONDUIT, TYPE B, (631 FT)**		
	Awd	$130.00	$82,030.00	
Ref #72	**611E06100**	**15" CONDUIT, TYPE C, (355 FT)**		
	Awd	$125.00	$44,375.00	
Ref #73	**611E07400**	**18" CONDUIT, TYPE B, (1016 FT)**		
	Awd	$150.00	$152,400.00	
Ref #74	**611E07600**	**18" CONDUIT, TYPE C, (529 FT)**		
	Awd	$140.00	$74,060.00	
Ref #75	**611E10400**	**24" CONDUIT, TYPE B, (82 FT)**		
	Awd	$180.00	$14,760.00	
Ref #76	**611E10600**	**24" CONDUIT, TYPE C, (19 FT)**		
	Awd	$225.00	$4,275.00	
Ref #77	**611E11900**	**27" CONDUIT, TYPE B, (68 FT)**		
	Awd	$325.00	$22,100.00	
Ref #78	**611E16600**	**36" CONDUIT, TYPE C, (16 FT)**		
	Awd	$330.00	$5,280.00	
Ref #79	**611E20900**	**48" CONDUIT, TYPE B, (62 FT)**		
	Awd	$500.00	$31,000.00	
Ref #80	**611E21100**	**48" CONDUIT, TYPE C, (13 FT)**		
	Awd	$510.00	$6,630.00	
Ref #81	**611E25400**	**66" CONDUIT, TYPE C, (9 FT)**		
	Awd	$1,200.00	$10,800.00	
Ref #82	**611E53002**	**38" X 60" CONDUIT, TYPE B, 706.04, (1026 FT)**		
	Awd	$480.00	$492,480.00	
Ref #83	**611E53004**	**38" X 60" CONDUIT, TYPE C, 706.04, (1415 FT)**		
	Awd	$470.00	$665,050.00	
Ref #84	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**		
	Awd	$3,500.00	$7,000.00	
Ref #85	**611E98180**	**CATCH BASIN, NO. 3A, (13 EACH)**		
	Awd	$2,400.00	$31,200.00	
Ref #86	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**		
	Awd	$3,000.00	$6,000.00	

Ref #87	**611E98470**	**CATCH BASIN, NO. 2-2B, (26 EACH)**	
	Awd	$2,000.00	$52,000.00
Ref #88	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$700.00	$9,100.00
Ref #89	**611E99574**	**MANHOLE, NO. 3, (7 EACH)**	
	Awd	$4,400.00	$30,800.00
Ref #90	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (10 EACH)**	
	Awd	$10,000.00	$100,000.00
Ref #91	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (23 EACH)**	
	Awd	$1,800.00	$41,400.00
Ref #92	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
Ref #93	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (8 EACH)**	
	Awd	$275.00	$2,200.00

Section 4 - DRAINAGE - Totals

Awd	**$2,847,800.50**

Ref #94	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (23162 SY)**	
	Awd	$2.25	$52,114.50
Ref #95	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/2", (10541 SY)**	
	Awd	$3.00	$31,623.00
Ref #96	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (4916 CY)**	
	Awd	$145.00	$712,820.00
Ref #97	**304E20000**	**AGGREGATE BASE, (7152 CY)**	
	Awd	$55.00	$393,360.00
Ref #98	**407E20000**	**NON-TRACKING TACK COAT, (6845 GAL)**	
	Awd	$2.50	$17,112.50
Ref #99	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (35 CY)**	
	Awd	$300.00	$10,500.00
Ref #100	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (318 CY)**	
	Awd	$189.00	$60,102.00
Ref #101	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (102 CY)**	
	Awd	$320.00	$32,640.00
Ref #102	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (119 CY)**	
	Awd	$245.00	$29,155.00
Ref #103	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2581 CY)**	
	Awd	$200.00	$516,200.00
Ref #104	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (2200 CY)**	
	Awd	$179.00	$393,800.00
Ref #105	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (205 SY)**	
	Awd	$85.00	$17,425.00
Ref #106	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P (, (945 SY)**	
	Awd	$68.00	$64,260.00
Ref #107	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P (, (1117 SY)**	
	Awd	$76.00	$84,892.00

Ref #108	**452E12011**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (944 SY)**	
	Awd	$93.00	$87,792.00
Ref #109	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (3582 SY)**	
	Awd	$83.50	$299,097.00
Ref #110	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (2256 FT)**	
	Awd	$22.00	$49,632.00
Ref #111	**609E14000**	**CURB, TYPE 2-A, (521 FT)**	
	Awd	$10.00	$5,210.00
Ref #112	**609E18001**	**COMBINATION CURB AND GUTTER, TYPE 3, AS PER PLAN, (282 FT)**	
	Awd	$23.00	$6,486.00
Ref #113	**609E22001**	**CURB, TYPE 3-B, AS PER PLAN, (2360 FT)**	
	Awd	$13.00	$30,680.00
Ref #114	**609E24000**	**CURB, TYPE 4-A, (269 FT)**	
	Awd	$11.00	$2,959.00
Ref #115	**609E24510**	**CURB, TYPE 4-C, (444 FT)**	
	Awd	$23.00	$10,212.00
Ref #116	**609E26000**	**CURB, TYPE 6, (616 FT)**	
	Awd	$23.00	$14,168.00
Ref #117	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (570 FT)**	
	Awd	$18.30	$10,431.00

Section 5 - PAVEMENT - Totals

Awd	**$2,932,671.00**

Ref #118	**202E35100**	**PIPE REMOVED, 24" AND UNDER, WATER MAIN, (1482 FT)**	
	Awd	$35.00	$51,870.00
Ref #119	**202E75610**	**VALVE BOX REMOVED, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
Ref #120	**638E10601**	**FIRE HYDRANT AND GATE VALVE REMOVED AND RESET, AS , (4 EACH)**	
	Awd	$10,300.00	$41,200.00
Ref #121	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$925.00	$4,625.00
Ref #122	**638E10901**	**SERVICE BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$925.00	$925.00
Ref #123	**638E20420**	**SPECIAL - 8" WATER MAIN POLYVINYL CHLORIDE PIPE AN, (12 FT)**	
	Awd	$450.00	$5,400.00
Ref #124	**638E20424**	**SPECIAL - 12" WATER MAIN POLYVINYL CHLORIDE PIPE A, (1502 FT)**	
	Awd	$160.00	$240,320.00
Ref #125	**638E20586**	**SPECIAL - 12" GATE VALVE WITH VALVE BOX (OTTAWA CO, (4 EACH)**	
	Awd	$13,000.00	$52,000.00
Ref #126	**638E20708**	**SPECIAL - 12" X 8" TAPPING SLEEVE, VALVE AND VALVE, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
Ref #127	**638E20816**	**SPECIAL - RETAP, RECONNECT AND EXTEND 1" COPPER WA, (103 FT)**	
	Awd	$175.00	$18,025.00
Ref #128	**638E20856**	**SPECIAL - RETAP, RECONNECT AND EXTEND 2" COPPER WA, (10 FT)**	
	Awd	$475.00	$4,750.00

Section 6 - WATER WORK - Totals

Awd **$430,315.00**

Ref #129	**625E00450**	**CONNECTION, FUSED PULL APART, (17 EACH)**		
	Awd	$150.00	$2,550.00	
Ref #130	**625E00460**	**CONNECTION, UNFUSED PULL APART, (17 EACH)**		
	Awd	$150.00	$2,550.00	
Ref #131	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (39 EACH)**		
	Awd	$120.00	$4,680.00	
Ref #132	**625E10481**	**LIGHT POLE, DECORATIVE, AS PER PLAN , AT08B35, WIT, (17 EACH)**		
	Awd	$4,100.00	$69,700.00	
Ref #133	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (17 EACH)**		
	Awd	$1,000.00	$17,000.00	
Ref #134	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1392 FT)**		
	Awd	$3.60	$5,011.20	
Ref #135	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2448 FT)**		
	Awd	$1.50	$3,672.00	
Ref #136	**625E24100**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 2400 VOLT CAB, (1903 FT)**		
	Awd	$8.25	$15,699.75	
Ref #137	**625E25504**	**CONDUIT, 3", 725.051, (543 FT)**		
	Awd	$8.00	$4,344.00	
Ref #138	**625E29002**	**TRENCH, 24" DEEP, (2951 FT)**		
	Awd	$8.00	$23,608.00	
Ref #139	**625E30700**	**PULL BOX, 725.08, 18", (18 EACH)**		
	Awd	$1,200.00	$21,600.00	
Ref #140	**625E32000**	**GROUND ROD, (23 EACH)**		
	Awd	$400.00	$9,200.00	
Ref #141	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**		
	Awd	$6,500.00	$6,500.00	
Ref #142	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2951 FT)**		
	Awd	$2.50	$7,377.50	
Ref #143	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (LIGHTING CONTRO, (1 EACH)**		
	Awd	$3,500.00	$3,500.00	

Section 7 - LIGHTING - Totals

Awd **$196,992.45**

Ref #145	**AB2**	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, LED, TEARDROP , (17 EACH)**	
		Awd	$2,040.00	$34,680.00

Section 8 - LIGHTING ALTERNATES - Totals

Awd **$34,680.00**

Ref #146		**620E60000**	**DELINEATOR, POST SURFACE MOUNTED CYLINDRICAL, YELL, (23 EACH)**	
		Awd	$135.00	$3,105.00

Ref #147	**620E70000**	**DELINEATOR, MISC.:HIGH INTENSITY RETRO-REFLECTIVE , (3 EACH)**	
	Awd	$585.00	$1,755.00
Ref #148	**621E00100**	**RPM, (462 EACH)**	
	Awd	$38.75	$17,902.50
Ref #149	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (199 EACH)**	
	Awd	$14.00	$2,786.00
Ref #150	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (33 EACH)**	
	Awd	$11.70	$386.10
Ref #151	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (1207 FT)**	
	Awd	$14.00	$16,898.00
Ref #152	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (313 FT)**	
	Awd	$37.00	$11,581.00
Ref #153	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (92 FT)**	
	Awd	$58.00	$5,336.00
Ref #154	**630E08521**	**STREET NAME SIGN SUPPORT, NO. 3 POST, AS PER PLAN, (14 FT)**	
	Awd	$21.00	$294.00
Ref #155	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (60 EACH)**	
	Awd	$30.00	$1,800.00
Ref #156	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (20 EACH)**	
	Awd	$530.00	$10,600.00
Ref #157	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$46,750.00	$46,750.00
Ref #158	**630E80100**	**SIGN, FLAT SHEET, (750 SF)**	
	Awd	$12.00	$9,000.00
Ref #159	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (187 SF)**	
	Awd	$22.00	$4,114.00
Ref #160	**630E81100**	**SIGN ERECTED, FLAT SHEET, (750 SF)**	
	Awd	$6.00	$4,500.00
Ref #161	**630E81200**	**SIGN ERECTED, EXTRUSHEET, (187 SF)**	
	Awd	$8.00	$1,496.00
Ref #162	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (20 EACH)**	
	Awd	$735.00	$14,700.00
Ref #163	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$6,850.00	$6,850.00
Ref #164	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (55 EACH)**	
	Awd	$10.00	$550.00
Ref #165	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (21 EACH)**	
	Awd	$50.00	$1,050.00
Ref #166	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (51 EACH)**	
	Awd	$20.00	$1,020.00
Ref #167	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (18 EACH)**	
	Awd	$250.00	$4,500.00
Ref #168	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$185.00	$740.00
Ref #169	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (2 EACH)**	
	Awd	$1,240.00	$2,480.00

Ref #170	**630E97700**	**SIGNING, MISC.:LED ENHANCED W2-6 48"X48" SIGN ASSE, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
Ref #171	**630E97900**	**SIGNING, MISC.: 4" X 6" WOOD POST, (68 FT)**	
	Awd	$27.00	$1,836.00
Ref #172	**630E97900**	**SIGNING, MISC.: 6" X 8" WOOD POST, (38 FT)**	
	Awd	$35.00	$1,330.00
Ref #173	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.72 MILE)**	
	Awd	$1,000.00	$4,720.00
Ref #174	**642E00300**	**CENTER LINE, TYPE 1, (2.78 MILE)**	
	Awd	$2,000.00	$5,560.00
Ref #175	**644E00400**	**CHANNELIZING LINE, 8", (2968 FT)**	
	Awd	$2.00	$5,936.00
Ref #176	**644E00404**	**CHANNELIZING LINE, 12", (982 FT)**	
	Awd	$3.00	$2,946.00
Ref #177	**644E00500**	**STOP LINE, (268 FT)**	
	Awd	$8.00	$2,144.00
Ref #178	**644E00631**	**CROSSWALK LINE, 24", AS PER PLAN, (640 FT)**	
	Awd	$6.00	$3,840.00
Ref #179	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (559 FT)**	
	Awd	$6.00	$3,354.00
Ref #180	**644E00720**	**CHEVRON MARKING, (239 FT)**	
	Awd	$6.00	$1,434.00
Ref #181	**644E01300**	**LANE ARROW, (83 EACH)**	
	Awd	$100.00	$8,300.00
Ref #182	**644E01350**	**LANE REDUCTION ARROW, (9 EACH)**	
	Awd	$250.00	$2,250.00
Ref #183	**644E01510**	**DOTTED LINE, 6", (1833 FT)**	
	Awd	$2.00	$3,666.00
Ref #184	**644E20800**	**YIELD LINE, (108 FT)**	
	Awd	$10.00	$1,080.00
Ref #185	**646E10010**	**EDGE LINE, 6", (0.51 MILE)**	
	Awd	$20,000.00	$10,200.00
Ref #186	**646E20300**	**LANE ARROW, (1 EACH)**	
	Awd	$250.00	$250.00
Ref #187	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$500.00	$1,000.00
Ref #188	**646E20800**	**YIELD LINE, (19 FT)**	
	Awd	$25.00	$475.00
Ref #306	**630E84501**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION,, (3 EACH)**	
	Awd	$675.00	$2,025.00

Section 9 - TRAFFIC CONTROL - Totals

Awd	**$237,539.60**

Ref #189	**625E22900**	**NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE, (537 FT)**	
	Awd	$7.10	$3,812.70

Ref #190	**625E24310**	**1-1/2" DUCT CABLE WITH TWO NO. 1/0 AWG 2400 VOLT C, (765 FT)**	
	Awd	$20.00	$15,300.00
Ref #191	**625E31510**	**PULL BOX REMOVED, (15 EACH)**	
	Awd	$200.00	$3,000.00
Ref #192	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00

Section 10 - TRAFFIC SURVEILLANCE - Totals

Awd	**$25,612.70**

Ref #193	**661E99940**	**PLANTING, MISC.:CENTER ISLAND PLANTINGS, (LUMP SUM)**	
	Awd	$6,360.00	$6,360.00
Ref #194	**690E98300**	**SPECIAL - RIVER ROCK WITH WEED BARRIER, (265 SY)**	
	Awd	$14.00	$3,710.00

Section 11 - LANDSCAPING - Totals

Awd	**$10,070.00**

Ref #195	**253E02000**	**PAVEMENT REPAIR, (115 CY)**	
	Awd	$290.00	$33,350.00
Ref #196	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (2263 CY)**	
	Awd	$50.00	$113,150.00
Ref #197	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$75.00	$37,500.00
Ref #198	**614E11630**	**INCREASED BARRIER DELINEATION, (265 FT)**	
	Awd	$3.50	$927.50
Ref #199	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,120.00	$6,360.00
Ref #200	**614E12385**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,180.00	$4,360.00
Ref #201	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #202	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$150.00	$900.00
Ref #203	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$192.00	$960.00
Ref #204	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$56.00	$280.00
Ref #205	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (120 CY)**	
	Awd	$240.00	$28,800.00
Ref #206	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (11 EACH)**	
	Awd	$8.00	$88.00
Ref #207	**614E13310**	**BARRIER REFLECTOR, TYPE 1, UNIDIRECTIONAL, (63 EACH)**	
	Awd	$8.00	$504.00
Ref #208	**614E13360**	**OBJECT MARKER, TWO WAY, BIDIRECTIONAL, (11 EACH)**	
	Awd	$16.00	$176.00

Ref #209	**614E13360**	**OBJECT MARKER, TWO WAY, UNIDIRECTIONAL, (63 EACH)**	
	Awd	$16.00	$1,008.00
Ref #210	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$1,000.00	$48,000.00
Ref #211	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (4.1 MILE)**	
	Awd	$12,500.00	$51,250.00
Ref #212	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.76 MILE)**	
	Awd	$1,200.00	$3,312.00
Ref #213	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (11.26 MILE)**	
	Awd	$9,500.00	$106,970.00
Ref #214	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.99 MILE)**	
	Awd	$800.00	$3,992.00
Ref #215	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (140 FT)**	
	Awd	$1.00	$140.00
Ref #216	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (4066 FT)**	
	Awd	$1.00	$4,066.00
Ref #217	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (2968 FT)**	
	Awd	$0.50	$1,484.00
Ref #218	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1321 FT)**	
	Awd	$1.00	$1,321.00
Ref #219	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (559 FT)**	
	Awd	$3.00	$1,677.00
Ref #220	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (268 FT)**	
	Awd	$3.00	$804.00
Ref #221	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
Ref #222	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1368 SY)**	
	Awd	$72.00	$98,496.00
Ref #223	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (2664 SY)**	
	Awd	$60.00	$159,840.00
Ref #224	**616E10000**	**WATER, (500 MGAL)**	
	Awd	$50.00	$25,000.00
Ref #225	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3510 FT)**	
	Awd	$22.00	$77,220.00

Section 12 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$918,935.50**

Ref #226	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
Ref #227	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
Ref #228	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$452,000.00	$452,000.00
Ref #229	**619E16010**	**FIELD OFFICE, TYPE B, (17 MNTH)**	
	Awd	$3,300.00	$56,100.00

Ref #230	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
Ref #231	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00

Section 13 - INCIDENTALS - Totals

Awd	**$1,044,100.00**