Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230334
PID 93101
SUM-IR 271/SR 8-08.49/VAR
Federal
Type: FOUR LANE RESURFACING
Letting Date: 5/25/2023
Completion Date: 6/30/2024

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $9,878,459.06

Engineer's Estimate: $7,728,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $9,878,459.06

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $10,605,983.56

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #2	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #3	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #4	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #5	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #6	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$7,000.00	$28,000.00
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24", (42 FT)**	
	Awd	$100.00	$4,200.00
	2	$600.00	$25,200.00
Ref #8	**202E98200**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-0850, (20 FT)**	
	Awd	$90.00	$1,800.00
	2	$650.00	$13,000.00
Ref #9	**202E98200**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-0933, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$650.00	$13,000.00
Ref #10	**202E98200**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-0949, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$650.00	$13,000.00
Ref #11	**202E98200**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-1013, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$650.00	$13,000.00
Ref #12	**202E98200**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-1078, (40 FT)**	
	Awd	$100.00	$4,000.00
	2	$650.00	$26,000.00
Ref #13	**203E10000**	**EXCAVATION, (200 CY)**	
	Awd	$35.00	$7,000.00
	2	$10.00	$2,000.00
Ref #14	**203E20000**	**EMBANKMENT, (502 CY)**	
	Awd	$40.00	$20,080.00
	2	$200.00	$100,400.00
Ref #15	**209E60200**	**LINEAR GRADING, (416 STA)**	
	Awd	$250.00	$104,000.00
	2	$45.00	$18,720.00
Ref #16	**690E21000**	**SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$237,580.00**
2	**$312,320.00**

Ref #17	**601E26000**	**DUMPED ROCK FILL, TYPE B, (45 CY)**	
	Awd	$300.00	$13,500.00
	2	$1,500.00	$67,500.00
Ref #18	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (30 CY)**	
	Awd	$320.00	$9,600.00
	2	$1,500.00	$45,000.00
Ref #19	**659E00300**	**TOPSOIL, (16 CY)**	
	Awd	$50.00	$800.00
	2	$150.00	$2,400.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (11695 SY)**	
	Awd	$0.90	$10,525.50
	2	$2.50	$29,237.50
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (2.56 TON)**	
	Awd	$862.41	$2,207.77
	2	$1,200.00	$3,072.00
Ref #22	**659E31000**	**LIME, (3.39 ACRE)**	
	Awd	$138.69	$470.16
	2	$0.10	$0.34
Ref #23	**659E35000**	**WATER, (69.4 MGAL)**	
	Awd	$10.00	$694.00
	2	$0.10	$6.94
Ref #24	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$40,797.43**
2	**$150,216.78**

Ref #25	**602E20000**	**CONCRETE MASONRY, (27 CY)**	
	Awd	$2,300.00	$62,100.00
	2	$6,000.00	$162,000.00
Ref #26	**611E19200**	**42" CONDUIT, TYPE A, 707.05, (22 FT)**	
	Awd	$870.00	$19,140.00
	2	$2,500.00	$55,000.00
Ref #27	**611E23600**	**60" CONDUIT, TYPE A, 707.05, (20 FT)**	
	Awd	$1,900.00	$38,000.00
	2	$3,500.00	$70,000.00
Ref #28	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (10 CY)**	
	Awd	$350.00	$3,500.00
	2	$600.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$122,740.00**
2	**$293,000.00**

Ref #29	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (442 FT)**	
	Awd	$545.00	$240,890.00
	2	$435.00	$192,270.00
Ref #30	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (328 FT)**	
	Awd	$435.00	$142,680.00
	2	$380.00	$124,640.00
Ref #31	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (406 FT)**	
	Awd	$515.00	$209,090.00
	2	$425.00	$172,550.00
Ref #32	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (294 FT)**	
	Awd	$790.00	$232,260.00
	2	$940.00	$276,360.00
Ref #33	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (548 FT)**	
	Awd	$1,227.00	$672,396.00
	2	$1,175.00	$643,900.00

Section 4 - CULVERTS - OPTION A: (SPRAY APPLIED STRU - Totals

Awd	**$1,497,316.00**
2	**$1,409,720.00**

Ref #39	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3000 SY)**	
	Awd	$55.00	$165,000.00
	2	$50.00	$150,000.00
Ref #40	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (7200 FT)**	
	Awd	$4.20	$30,240.00
	2	$2.00	$14,400.00
Ref #41	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 3"), (112 SY)**	
	Awd	$60.00	$6,720.00
	2	$15.00	$1,680.00
Ref #42	**255E10500**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1200 SY)**	
	Awd	$633.00	$759,600.00
	2	$600.00	$720,000.00
Ref #43	**304E20000**	**AGGREGATE BASE, (200 CY)**	
	Awd	$65.00	$13,000.00
	2	$30.00	$6,000.00
Ref #44	**407E20000**	**NON-TRACKING TACK COAT, (21498 GAL)**	
	Awd	$5.00	$107,490.00
	2	$2.50	$53,745.00
Ref #45	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (9093 GAL)**	
	Awd	$3.00	$27,279.00
	2	$5.75	$52,284.75
Ref #46	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (5 CY)**	
	Awd	$1,000.00	$5,000.00
	2	$500.00	$2,500.00

Ref #47	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (6577 CY)**	
	Awd	$5.00	$32,885.00
	2	$10.00	$65,770.00
Ref #48	**442E10321**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (9950 CY)**	
	Awd	$275.00	$2,736,250.00
	2	$200.00	$1,990,000.00
Ref #49	**617E10100**	**COMPACTED AGGREGATE (T = 2"), (2213 CY)**	
	Awd	$30.00	$66,390.00
	2	$50.00	$110,650.00
Ref #50	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (16 MILE)**	
	Awd	$835.00	$13,360.00
	2	$835.00	$13,360.00
Ref #51	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (T = 1, (238660 SY)**	
	Awd	$2.25	$536,985.00
	2	$2.25	$536,985.00

Section 6 - PAVEMENT - Totals

Awd	**$4,500,199.00**
2	**$3,717,374.75**

Ref #52	**621E00100**	**RPM, (1338 EACH)**	
	Awd	$35.86	$47,980.68
	2	$41.00	$54,858.00
Ref #53	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1071 EACH)**	
	Awd	$5.00	$5,355.00
	2	$8.00	$8,568.00
Ref #54	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (534 FT)**	
	Awd	$19.00	$10,146.00
	2	$15.00	$8,010.00
Ref #55	**630E80100**	**SIGN, FLAT SHEET, (72 SF)**	
	Awd	$21.40	$1,540.80
	2	$50.00	$3,600.00
Ref #56	**630E80100**	**SIGN, FLAT SHEET, 730.20, (48 SF)**	
	Awd	$21.40	$1,027.20
	2	$50.00	$2,400.00
Ref #57	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (56 EACH)**	
	Awd	$10.00	$560.00
	2	$25.00	$1,400.00
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (56 EACH)**	
	Awd	$20.00	$1,120.00
	2	$25.00	$1,400.00
Ref #59	**646E10400**	**STOP LINE, (26 FT)**	
	Awd	$10.00	$260.00
	2	$15.00	$390.00
Ref #60	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (2106 FT)**	
	Awd	$11.00	$23,166.00
	2	$10.00	$21,060.00

Ref #61	**646E20300**	**LANE ARROW, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$175.00	$1,050.00
Ref #62	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$275.00	$825.00
Ref #63	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (20.4 MILE)**	
	Awd	$4,200.00	$85,680.00
	2	$5,650.00	$115,260.00
Ref #64	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (9.46 MILE)**	
	Awd	$2,500.00	$23,650.00
	2	$3,762.00	$35,588.52
Ref #65	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (9763 FT)**	
	Awd	$2.90	$28,312.70
	2	$3.20	$31,241.60
Ref #66	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2510 FT)**	
	Awd	$1.90	$4,769.00
	2	$1.85	$4,643.50
Ref #67	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (29.36 MILE)**	
	Awd	$2,200.00	$64,592.00
	2	$2,500.00	$73,400.00
Ref #68	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (2510 FT)**	
	Awd	$1.25	$3,137.50
	2	$1.50	$3,765.00
Ref #69	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (9763 FT)**	
	Awd	$1.75	$17,085.25
	2	$2.75	$26,848.25

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$319,882.13**
2	**$394,307.87**

Ref #70	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (20 CY)**	
	Awd	$75.00	$1,500.00
	2	$100.00	$2,000.00
Ref #71	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$90.00	$18,000.00
	2	$100.00	$20,000.00
Ref #72	**614E12460**	**WORK ZONE MARKING SIGN, (ALL PHASES), (18 EACH)**	
	Awd	$85.00	$1,530.00
	2	$85.00	$1,530.00
Ref #73	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$250.00	$5,000.00
	2	$120.00	$2,400.00
Ref #74	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$1,000.00	$12,000.00
	2	$1,000.00	$12,000.00

Ref #75	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (9.46 MILE)**	
	Awd	$850.00	$8,041.00
	2	$533.00	$5,042.18
Ref #76	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (9.46 MILE)**	
	Awd	$850.00	$8,041.00
	2	$533.00	$5,042.18
Ref #77	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (40.8 MILE)**	
	Awd	$750.00	$30,600.00
	2	$625.00	$25,500.00
Ref #78	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (9715 FT)**	
	Awd	$1.00	$9,715.00
	2	$0.70	$6,800.50
Ref #79	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (9715 FT)**	
	Awd	$1.00	$9,715.00
	2	$0.70	$6,800.50
Ref #80	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (74 FT)**	
	Awd	$3.25	$240.50
	2	$3.10	$229.40
Ref #81	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (74 FT)**	
	Awd	$3.25	$240.50
	2	$3.10	$229.40
Ref #82	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (1175 SY)**	
	Awd	$86.00	$101,050.00
	2	$100.00	$117,500.00
Ref #84	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$700.00	$8,400.00
	2	$650.00	$7,800.00
Ref #200	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,400.00	$11,200.00
Ref #201	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1900 FT)**	
	Awd	$28.00	$53,200.00
	2	$17.50	$33,250.00
Ref #202	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$3,300.00	$6,600.00
Ref #203	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (41 EACH)**	
	Awd	$5.00	$205.00
	2	$5.00	$205.00
Ref #204	**614E13350**	**OBJECT MARKER, ONE WAY, (41 EACH)**	
	Awd	$10.00	$410.00
	2	$10.00	$410.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$288,288.00**
2	**$264,539.16**

Ref #85	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,000.00	$3,000.00
Ref #86	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, SUM-271-0894, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$30,000.00	$30,000.00
Ref #87	**203E20000**	**EMBANKMENT, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$165.00	$8,250.00
Ref #88	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (20 CY)**	
	Awd	$350.00	$7,000.00
	2	$800.00	$16,000.00
Ref #89	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (1148 FT)**	
	Awd	$927.00	$1,064,196.00
	2	$865.00	$993,020.00

Section 9 - STRUCTURE REPAIR (SUM-271-0894) - Totals

Awd	**$1,082,196.00**
2	**$1,050,270.00**

Ref #90	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #91	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00
Ref #92	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (974 LB)**	
	Awd	$5.02	$4,889.48
	2	$5.00	$4,870.00
Ref #93	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (112 EACH)**	
	Awd	$10.00	$1,120.00
	2	$10.00	$1,120.00
Ref #94	**511E52110**	**CLASS QC MS CONCRETE: CLASS QC MS CONCRETE, (6 CY)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
Ref #95	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (23 SY)**	
	Awd	$65.00	$1,495.00
	2	$50.00	$1,150.00
Ref #96	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (898 SY)**	
	Awd	$10.00	$8,980.00
	2	$10.00	$8,980.00
Ref #97	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1010 FT)**	
	Awd	$5.00	$5,050.00
	2	$30.00	$30,300.00
Ref #98	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (8 EACH)**	
	Awd	$1,750.00	$14,000.00
	2	$2,800.00	$22,400.00

Ref #99	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$6,500.00	$6,500.00
Ref #100	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$140.00	$28,000.00
	2	$125.00	$25,000.00
Ref #101	**519E12200**	**PATCHING CONCRETE BRIDGE DECK - TYPE A, (7 SY)**	
	Awd	$750.00	$5,250.00
	2	$750.00	$5,250.00

Section 10 - STRUCTURE REPAIR (SUM-271-0914) - Totals

Awd	**$168,284.48**
2	**$198,570.00**

Ref #102	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #103	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (541 SY)**	
	Awd	$10.00	$5,410.00
	2	$10.00	$5,410.00

Section 11 - STRUCTURE REPAIR (SUM-271-0964) - Totals

Awd	**$8,410.00**
2	**$8,410.00**

Ref #104	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #105	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00
Ref #106	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (1005 LB)**	
	Awd	$5.02	$5,045.10
	2	$5.00	$5,025.00
Ref #107	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (120 EACH)**	
	Awd	$10.00	$1,200.00
	2	$10.00	$1,200.00
Ref #108	**511E52110**	**CLASS QC MS CONCRETE: CLASS QC MS CONCRETE, (6 CY)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
Ref #109	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (95 SY)**	
	Awd	$65.00	$6,175.00
	2	$50.00	$4,750.00
Ref #110	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (835 SY)**	
	Awd	$10.00	$8,350.00
	2	$10.00	$8,350.00
Ref #111	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (939 FT)**	
	Awd	$5.00	$4,695.00
	2	$5.00	$4,695.00

Ref #112	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (28 FT)**	
	Awd	$100.00	$2,800.00
	2	$100.00	$2,800.00
Ref #113	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (50 SF)**	
	Awd	$100.00	$5,000.00
	2	$72.00	$3,600.00
Ref #114	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (400 SF)**	
	Awd	$135.00	$54,000.00
	2	$125.00	$50,000.00
Ref #115	**519E12200**	**PATCHING CONCRETE BRIDGE DECK - TYPE A, (2 SY)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
Ref #116	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (50 SY)**	
	Awd	$200.00	$10,000.00
	2	$153.00	$7,650.00
Ref #117	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (50 SF)**	
	Awd	$200.00	$10,000.00
	2	$170.00	$8,500.00

Section 12 - STRUCTURE REPAIR (SUM-271-0967) - Totals

Awd	**$202,265.10**
2	**$191,570.00**

Ref #118	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #119	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (905 SY)**	
	Awd	$10.00	$9,050.00
	2	$10.00	$9,050.00
Ref #120	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (555 FT)**	
	Awd	$5.00	$2,775.00
	2	$5.00	$2,775.00

Section 13 - STRUCTURE REPAIR (SUM-271-1113L) - Totals

Awd	**$14,825.00**
2	**$14,825.00**

Ref #121	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #122	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$150,000.00	$150,000.00
Ref #123	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (1446 LB)**	
	Awd	$5.02	$7,258.92
	2	$5.00	$7,230.00
Ref #124	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (176 EACH)**	
	Awd	$10.00	$1,760.00
	2	$10.00	$1,760.00

Ref #125	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (37 SY)**	
	Awd	$65.00	$2,405.00
	2	$50.00	$1,850.00
Ref #126	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (823 SY)**	
	Awd	$10.00	$8,230.00
	2	$10.00	$8,230.00
Ref #127	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (555 FT)**	
	Awd	$5.00	$2,775.00
	2	$5.00	$2,775.00
Ref #128	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (20 SF)**	
	Awd	$100.00	$2,000.00
	2	$72.00	$1,440.00
Ref #129	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$135.00	$20,250.00
	2	$125.00	$18,750.00
Ref #130	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (9 CY)**	
	Awd	$4,000.00	$36,000.00
	2	$4,000.00	$36,000.00
Ref #131	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (9 SY)**	
	Awd	$750.00	$6,750.00
	2	$750.00	$6,750.00
Ref #132	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE: TRIAL BATCH, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
Ref #133	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (20 SY)**	
	Awd	$200.00	$4,000.00
	2	$153.00	$3,060.00
Ref #134	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (20 SF)**	
	Awd	$200.00	$4,000.00
	2	$170.00	$3,400.00

Section 14 - STRUCTURE REPAIR (SUM-271-1116R) - Totals

Awd	**$299,428.92**
2	**$245,245.00**

Ref #135	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #136	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1032 SY)**	
	Awd	$10.00	$10,320.00
	2	$10.00	$10,320.00
Ref #137	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (483 FT)**	
	Awd	$5.00	$2,415.00
	2	$5.00	$2,415.00

Section 15 - STRUCTURE REPAIR (SUM-271-1117L) - Totals

Awd	**$15,735.00**
2	**$15,735.00**

Ref #138	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #139	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$150,000.00	$150,000.00
Ref #140	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (1350 LB)**	
	Awd	$5.02	$6,777.00
	2	$5.00	$6,750.00
Ref #141	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (160 EACH)**	
	Awd	$10.00	$1,600.00
	2	$10.00	$1,600.00
Ref #142	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (42 SY)**	
	Awd	$65.00	$2,730.00
	2	$50.00	$2,100.00
Ref #143	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (936 SY)**	
	Awd	$10.00	$9,360.00
	2	$10.00	$9,360.00
Ref #144	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (482 FT)**	
	Awd	$5.00	$2,410.00
	2	$5.00	$2,410.00
Ref #145	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$1,750.00	$17,500.00
	2	$2,800.00	$28,000.00
Ref #146	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$8,000.00	$8,000.00
Ref #147	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (30 SF)**	
	Awd	$100.00	$3,000.00
	2	$72.00	$2,160.00
Ref #148	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$135.00	$13,500.00
	2	$125.00	$12,500.00
Ref #149	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (9 CY)**	
	Awd	$4,000.00	$36,000.00
	2	$4,000.00	$36,000.00
Ref #150	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$750.00	$7,500.00
	2	$750.00	$7,500.00
Ref #151	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE: TRIAL BATCH, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
Ref #152	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (30 SY)**	
	Awd	$200.00	$6,000.00
	2	$153.00	$4,590.00
Ref #153	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (30 SF)**	
	Awd	$200.00	$6,000.00
	2	$170.00	$5,100.00

Section 16 - STRUCTURE REPAIR (SUM-271-1122R) - Totals

Awd	**$324,377.00**
2	**$280,070.00**

Ref #154	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #155	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (7 SY)**	
	Awd	$450.00	$3,150.00
	2	$200.00	$1,400.00
Ref #156	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1587 SY)**	
	Awd	$10.00	$15,870.00
	2	$10.00	$15,870.00
Ref #157	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1166 FT)**	
	Awd	$5.00	$5,830.00
	2	$5.00	$5,830.00
Ref #158	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (60 SF)**	
	Awd	$135.00	$8,100.00
	2	$125.00	$7,500.00

Section 17 - STRUCTURE REPAIR (SUM-271-1186R) - Totals

Awd	**$35,950.00**
2	**$33,600.00**

Ref #159	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #160	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (17 SY)**	
	Awd	$250.00	$4,250.00
	2	$75.00	$1,275.00
Ref #161	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2655 SY)**	
	Awd	$12.00	$31,860.00
	2	$12.00	$31,860.00
Ref #162	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1166 FT)**	
	Awd	$5.00	$5,830.00
	2	$5.00	$5,830.00
Ref #163	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$135.00	$20,250.00
	2	$125.00	$18,750.00

Section 18 - STRUCTURE REPAIR (SUM-271-1189L) - Totals

Awd	**$65,190.00**
2	**$60,715.00**

Ref #164	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00

Ref #165	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1210 SY)**	
	Awd	$10.00	$12,100.00
	2	$10.00	$12,100.00
Ref #166	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1089 FT)**	
	Awd	$5.00	$5,445.00
	2	$5.00	$5,445.00

Section 19 - STRUCTURE REPAIR (SUM-271-1264R) - Totals

Awd	**$20,545.00**
2	**$20,545.00**

Ref #167	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #168	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1169 SY)**	
	Awd	$10.00	$11,690.00
	2	$10.00	$11,690.00
Ref #169	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1052 FT)**	
	Awd	$5.00	$5,260.00
	2	$5.00	$5,260.00

Section 20 - STRUCTURE REPAIR (SUM-271-1265L) - Totals

Awd	**$19,950.00**
2	**$19,950.00**

Ref #170	**690E98200**	**SPECIAL - MECHANICALLY STABILIZED EARTH WALL, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00

Section 21 - STRUCTURE REPAIR (SUM-8-1709A) - Totals

Awd	**$10,000.00**
2	**$10,000.00**

Ref #171	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$75,000.00	$75,000.00
Ref #172	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$205,000.00	$205,000.00
	2	$1,400,000.00	$1,400,000.00
Ref #173	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$3,500.00	$42,000.00
	2	$2,500.00	$30,000.00
Ref #174	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
Ref #175	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$400,000.00	$400,000.00

Section 22 - INCIDENTALS - Totals

Awd	**$604,500.00**
2	**$1,915,000.00**