Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230335
PID 101353
BEL-SR 7-16.29
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 5/25/2023
Completion Date: 8/31/2023

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $209,916.74

Engineer's Estimate: $260,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $209,916.74

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $256,342.77

Bidder 3
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $256,771.80

Bidder 4
RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
13800 ECKLES ROAD

LIVONIA, MI 48150
Bid $287,801.18

Bidder 5
TRUESDELL CORPORATION OF WISCONSIN INC
1310 W. 23RD STREET

TEMPE, AZ 85282
Bid $317,317.00

Bidder 6
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $379,012.78

Ref #1	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.92 MILE)**	
	Awd	$8,250.00	$7,590.00
	2	$8,662.50	$7,969.50
	3	$8,700.00	$8,004.00
	4	$14,755.00	$13,574.60
	5	$8,500.00	$7,820.00
	6	$7,900.00	$7,268.00
Ref #2	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.46 MILE)**	
	Awd	$8,250.00	$3,795.00
	2	$8,662.50	$3,984.75
	3	$8,800.00	$4,048.00
	4	$11,875.00	$5,462.50
	5	$8,500.00	$3,910.00
	6	$8,000.00	$3,680.00
Ref #3	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.38 MILE)**	
	Awd	$8,500.00	$11,730.00
	2	$8,925.00	$12,316.50
	3	$11,000.00	$15,180.00
	4	$11,875.00	$16,387.50
	5	$11,000.00	$15,180.00
	6	$10,000.00	$13,800.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$23,115.00**
2	**$24,270.75**
3	**$27,232.00**
4	**$35,424.60**
5	**$26,910.00**
6	**$24,748.00**

Ref #4	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$40.00	$6,000.00
	2	$63.00	$9,450.00
	3	$70.00	$10,500.00
	4	$90.00	$13,500.00
	5	$70.00	$10,500.00
	6	$150.00	$22,500.00
Ref #5	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.46 MILE)**	
	Awd	$100.00	$46.00
	2	$939.76	$432.29
	3	$1,300.00	$598.00
	4	$3,630.00	$1,669.80
	5	$1,250.00	$575.00
	6	$1,166.00	$536.36
Ref #6	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.92 MILE)**	
	Awd	$100.00	$92.00
	2	$3,906.00	$3,593.52
	3	$1,300.00	$1,196.00
	4	$2,370.00	$2,180.40
	5	$1,250.00	$1,150.00
	6	$1,166.00	$1,072.72

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,138.00**
2	**$13,475.81**
3	**$12,294.00**
4	**$17,350.20**
5	**$12,225.00**
6	**$24,109.08**

Ref #7	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (10818 SY)**	
	Awd	$12.93	$139,876.74
	2	$15.51	$167,787.18
	3	$10.50	$113,589.00
	4	$16.81	$181,850.58
	5	$14.00	$151,452.00
	6	$22.00	$237,996.00
Ref #8	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (7302 FT)**	
	Awd	$1.50	$10,953.00
	2	$1.58	$11,537.16
	3	$1.00	$7,302.00
	4	$1.50	$10,953.00
	5	$0.50	$3,651.00
	6	$0.35	$2,555.70
Ref #9	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (4868 FT)**	
	Awd	$0.50	$2,434.00
	2	$1.69	$8,226.92
	3	$1.10	$5,354.80
	4	$0.85	$4,137.80
	5	$2.00	$9,736.00
	6	$3.00	$14,604.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (0700584, 07 - Totals

Awd	**$153,263.74**
2	**$187,551.26**
3	**$126,245.80**
4	**$196,941.38**
5	**$164,839.00**
6	**$255,155.70**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,400.00	$2,400.00
	2	$3,164.00	$3,164.00
	3	$6,000.00	$6,000.00
	4	$3,000.00	$3,000.00
	5	$3,000.00	$3,000.00
	6	$5,000.00	$5,000.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,341.50	$8,341.50
	3	$55,000.00	$55,000.00
	4	$23,400.00	$23,400.00
	5	$60,000.00	$60,000.00
	6	$50,000.00	$50,000.00

Ref #12	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$19,539.45	$19,539.45
	3	$30,000.00	$30,000.00
	4	$11,685.00	$11,685.00
	5	$50,343.00	$50,343.00
	6	$20,000.00	$20,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$27,400.00**
2	**$31,044.95**
3	**$91,000.00**
4	**$38,085.00**
5	**$113,343.00**
6	**$75,000.00**