Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 232000
PID 115830
CUY-Building Demo FY2023
Non-Federal
Type: DEMOLITION
Letting Date: 5/24/2023
Completion Date: 11/17/2023

Contract Awarded To: BAUMANN ENTERPRISES INC
Award Amount: $118,407.50

Engineer's Estimate: $124,000.00

Bidder 1
BAUMANN ENTERPRISES INC
4801 CHAINCRAFT RD
Cuyahoga
GARFIELD HTS, OH 44125
Bid $118,407.50

Bidder 2
C & J CONTRACTORS INC
866 ADDISON RD
Cuyahoga
CLEVELAND, OH 44103
Bid $122,024.06

Bidder 3
B & B WRECKING AND EXCAVATING INC
4510 E 71ST ST SUITE 6
Cuyahoga
CLEVELAND, OH 44105
Bid $168,700.00

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $170,692.68

Bidder 5
INTERNATIONAL EXCAVATING OF OHIO, LLC
23 LISBON STREET
Mahoning
CANFIELD, OH 44406
Bid $243,355.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$350.00	$350.00
	3	$7,500.00	$7,500.00
	4	$3,000.00	$3,000.00
	5	$10,000.00	$10,000.00
Ref #2	**202E56000**	**BUILDING DEMOLISHED, PARCEL NO: 10313005/10313006, (LUMP SUM)**	
	Awd	$49,171.00	$49,171.00
	2	$72,000.00	$72,000.00
	3	$29,660.00	$29,660.00
	4	$67,000.00	$67,000.00
	5	$115,000.00	$115,000.00
Ref #3	**202E75000**	**FENCE REMOVED, (162 FT)**	
	Awd	$5.00	$810.00
	2	$2.15	$348.30
	3	$15.00	$2,430.00
	4	$5.00	$810.00
	5	$10.00	$1,620.00
Ref #4	**607E23000**	**FENCE, TYPE CLT, (300 FT)**	
	Awd	$40.00	$12,000.00
	2	$1.17	$351.00
	3	$55.00	$16,500.00
	4	$27.00	$8,100.00
	5	$30.00	$9,000.00
Ref #5	**607E98200**	**FENCE, MISC.: GATE REMOVAL, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$350.00	$350.00
	3	$1,500.00	$1,500.00
	4	$369.00	$369.00
	5	$800.00	$800.00
Ref #6	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$350.00	$350.00
	3	$500.00	$500.00
	4	$1,580.00	$1,580.00
	5	$750.00	$750.00
Ref #7	**625E75506**	**LUMINAIRE REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$350.00	$350.00
	3	$250.00	$250.00
	4	$1,580.00	$1,580.00
	5	$2,000.00	$2,000.00
Ref #8	**690E21000**	**SPECIAL - WATER SERVICE CONNECTION CAPPING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$350.00	$350.00
	3	$5,500.00	$5,500.00
	4	$1,600.00	$1,600.00
	5	$1,000.00	$1,000.00

Ref #9	**690E70000**	**SPECIAL - ENVIRONMENTAL, ABATEMENT OF REGULATED UN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
	3	$14,980.00	$14,980.00
	4	$12,730.00	$12,730.00
	5	$28,000.00	$28,000.00
Ref #10	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT, CEILING MATERIAL, (1388 SF)**	
	Awd	$8.00	$11,104.00
	2	$7.22	$10,021.36
	3	$4.25	$5,899.00
	4	$21.50	$29,842.00
	5	$10.00	$13,880.00
Ref #11	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT, FLOOR TILE, (6286 SF)**	
	Awd	$3.75	$23,572.50
	2	$1.90	$11,943.40
	3	$8.50	$53,431.00
	4	$3.53	$22,189.58
	5	$5.00	$31,430.00

Section 1 - ROADWAY - Totals

Awd	**$103,157.50**
2	**$101,414.06**
3	**$138,150.00**
4	**$148,800.58**
5	**$213,480.00**

Ref #15	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00
	3	$1.00	$1,500.00
	4	$1.00	$1,500.00
	5	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,500.00**
2	**$1,500.00**
3	**$1,500.00**
4	**$1,500.00**
5	**$1,500.00**

Ref #16	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (25 CY)**	
	Awd	$70.00	$1,750.00
	2	$50.00	$1,250.00
	3	$50.00	$1,250.00
	4	$132.00	$3,300.00
	5	$75.00	$1,875.00

Section 3 - PAVEMENT - Totals

Awd	**$1,750.00**
2	**$1,250.00**
3	**$1,250.00**
4	**$3,300.00**
5	**$1,875.00**

Ref #17	**630E97700**	**SIGNING, MISC.: PROPERTY SIGN, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$180.00	$360.00
	3	$1,500.00	$3,000.00
	4	$171.00	$342.00
	5	$500.00	$1,000.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$500.00**
2	**$360.00**
3	**$3,000.00**
4	**$342.00**
5	**$1,000.00**

Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$7,500.00	$7,500.00
	3	$2,500.00	$2,500.00
	4	$4,201.00	$4,201.00
	5	$10,000.00	$10,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,500.00**
2	**$7,500.00**
3	**$2,500.00**
4	**$4,201.00**
5	**$10,000.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,200.00	$4,200.00
	3	$3,300.00	$3,300.00
	4	$3,500.00	$3,500.00
	5	$5,000.00	$5,000.00
Ref #20	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$800.00	$800.00
	3	$4,000.00	$4,000.00
	4	$1,500.00	$1,500.00
	5	$3,000.00	$3,000.00

Ref #21	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
	4	$7,549.10	$7,549.10
	5	$7,500.00	$7,500.00

Section 6 - INCIDENTALS - Totals

Awd	**$10,000.00**
2	**$10,000.00**
3	**$22,300.00**
4	**$12,549.10**
5	**$15,500.00**