Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230254
PID 113198
DEL-US 36-17.95 over IR 71
Federal
Type: BRIDGE REPAIR
Letting Date: 4/27/2023
Completion Date: 10/15/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $6,716,896.25

Engineer's Estimate: $5,581,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $6,716,896.25

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $7,205,865.72

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $7,363,590.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$9,000.00	$9,000.00
	3	$5,000.00	$5,000.00
Ref #2	**202E30600**	**CONCRETE MEDIAN REMOVED, (10 SY)**	
	Awd	$45.00	$450.00
	2	$500.00	$5,000.00
	3	$80.00	$800.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (838 FT)**	
	Awd	$2.00	$1,676.00
	2	$2.00	$1,676.00
	3	$2.00	$1,676.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$145.00	$580.00
	3	$50.00	$200.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$65.00	$260.00
	3	$100.00	$400.00
Ref #6	**203E10000**	**EXCAVATION, (67 CY)**	
	Awd	$32.00	$2,144.00
	2	$50.00	$3,350.00
	3	$35.00	$2,345.00
Ref #7	**203E20000**	**EMBANKMENT, (97 CY)**	
	Awd	$13.00	$1,261.00
	2	$30.00	$2,910.00
	3	$80.00	$7,760.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (9 CY)**	
	Awd	$80.00	$720.00
	2	$125.00	$1,125.00
	3	$80.00	$720.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (838 FT)**	
	Awd	$25.00	$20,950.00
	2	$17.60	$14,748.80
	3	$25.00	$20,950.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,530.00	$10,120.00
	3	$2,700.00	$10,800.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,420.00	$4,840.00
	3	$2,700.00	$5,400.00
Ref #12	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$600.00	$1,200.00
	3	$450.00	$900.00

Ref #13	**609E24000**	**CURB, TYPE 4-A, (38 FT)**	
	Awd	$80.00	$3,040.00
	2	$150.00	$5,700.00
	3	$40.00	$1,520.00
Ref #14	**609E72000**	**CONCRETE MEDIAN, (10 SY)**	
	Awd	$250.00	$2,500.00
	2	$550.00	$5,500.00
	3	$200.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$52,041.00**
2	**$66,009.80**
3	**$60,471.00**

Ref #15	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (163 SY)**	
	Awd	$55.00	$8,965.00
	2	$115.00	$18,745.00
	3	$100.00	$16,300.00
Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$98.00	$98.00
	2	$150.00	$150.00
	3	$150.00	$150.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (4310 SY)**	
	Awd	$0.92	$3,965.20
	2	$1.10	$4,741.00
	3	$3.00	$12,930.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (220 SY)**	
	Awd	$0.78	$171.60
	2	$1.10	$242.00
	3	$1.10	$242.00
Ref #19	**659E15000**	**INTER-SEEDING, (220 SY)**	
	Awd	$0.78	$171.60
	2	$1.10	$242.00
	3	$1.10	$242.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.6 TON)**	
	Awd	$865.00	$519.00
	2	$1,400.00	$840.00
	3	$1,400.00	$840.00
Ref #21	**659E31000**	**LIME, (0.89 ACRE)**	
	Awd	$154.00	$137.06
	2	$100.00	$89.00
	3	$100.00	$89.00
Ref #22	**659E35000**	**WATER, (24 MGAL)**	
	Awd	$1.00	$24.00
	2	$1.00	$24.00
	3	$1.00	$24.00
Ref #23	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,551.46**
2	**$27,573.00**
3	**$33,317.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (26871 SY)**	
	Awd	$4.00	$107,484.00
	2	$2.95	$79,269.45
	3	$2.95	$79,269.45
Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.25"), (1288 SY)**	
	Awd	$27.00	$34,776.00
	2	$21.00	$27,048.00
	3	$21.00	$27,048.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (2184 GAL)**	
	Awd	$3.50	$7,644.00
	2	$3.70	$8,080.80
	3	$3.70	$8,080.80
Ref #27	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1175 CY)**	
	Awd	$230.00	$270,250.00
	2	$231.00	$271,425.00
	3	$231.00	$271,425.00
Ref #28	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (89 CY)**	
	Awd	$250.00	$22,250.00
	2	$370.00	$32,930.00
	3	$370.00	$32,930.00

Section 3 - PAVEMENT - Totals

Awd	**$442,404.00**
2	**$418,753.25**
3	**$418,753.25**

Ref #29	**621E00100**	**RPM, (406 EACH)**	
	Awd	$40.00	$16,240.00
	2	$40.00	$16,240.00
	3	$41.00	$16,646.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (258 EACH)**	
	Awd	$7.00	$1,806.00
	2	$14.09	$3,635.22
	3	$10.00	$2,580.00
Ref #31	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$320.00	$640.00
	3	$450.00	$900.00
Ref #32	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (16 EACH)**	
	Awd	$12.00	$192.00
	2	$10.95	$175.20
	3	$12.00	$192.00

Ref #33	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1 WAY), (20 EACH)**	
	Awd	$10.00	$200.00
	2	$12.50	$250.00
	3	$10.00	$200.00
Ref #34	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (109 FT)**	
	Awd	$25.00	$2,725.00
	2	$20.00	$2,180.00
	3	$25.00	$2,725.00
Ref #35	**630E76530**	**SPAN WIRE SIGN SUPPORT, TYPE TC-17.11, DESIGN 10, (2 EACH)**	
	Awd	$15,500.00	$31,000.00
	2	$17,750.00	$35,500.00
	3	$15,500.00	$31,000.00
Ref #36	**630E80100**	**SIGN, FLAT SHEET, (89 SF)**	
	Awd	$35.00	$3,115.00
	2	$26.00	$2,314.00
	3	$35.00	$3,115.00
Ref #37	**630E84520**	**SPAN WIRE SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$11,875.00	$23,750.00
	3	$7,500.00	$15,000.00
Ref #38	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$15.00	$60.00
	3	$20.00	$80.00
Ref #39	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$70.00	$70.00
	3	$250.00	$250.00
Ref #40	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
Ref #41	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$85.00	$340.00
	3	$275.00	$1,100.00
Ref #42	**630E89810**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$1,465.00	$2,930.00
	3	$3,000.00	$6,000.00
Ref #43	**644E00104**	**EDGE LINE, 6", (0.9 MILE)**	
	Awd	$6,951.00	$6,255.90
	2	$6,951.00	$6,255.90
	3	$6,951.00	$6,255.90
Ref #44	**644E00204**	**LANE LINE, 6", (1.1 MILE)**	
	Awd	$2,631.00	$2,894.10
	2	$2,392.00	$2,631.20
	3	$2,392.00	$2,631.20

Ref #45	**644E00300**	**CENTER LINE, (0.9 MILE)**	
	Awd	$8,890.00	$8,001.00
	2	$8,890.00	$8,001.00
	3	$8,890.00	$8,001.00
Ref #46	**644E00404**	**CHANNELIZING LINE, 12", (3653 FT)**	
	Awd	$2.30	$8,401.90
	2	$2.30	$8,401.90
	3	$2.30	$8,401.90
Ref #47	**644E00500**	**STOP LINE, (340 FT)**	
	Awd	$9.00	$3,060.00
	2	$9.00	$3,060.00
	3	$9.00	$3,060.00
Ref #48	**644E00620**	**CROSSWALK LINE, 12", (510 FT)**	
	Awd	$4.65	$2,371.50
	2	$4.65	$2,371.50
	3	$4.65	$2,371.50
Ref #49	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (402 FT)**	
	Awd	$8.90	$3,577.80
	2	$8.90	$3,577.80
	3	$8.90	$3,577.80
Ref #50	**644E01300**	**LANE ARROW, (46 EACH)**	
	Awd	$110.00	$5,060.00
	2	$110.00	$5,060.00
	3	$110.00	$5,060.00
Ref #51	**644E01510**	**DOTTED LINE, 6", (499 FT)**	
	Awd	$2.50	$1,247.50
	2	$2.50	$1,247.50
	3	$2.50	$1,247.50
Ref #52	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$27,851.00	$3,342.12
	2	$27,851.00	$3,342.12
	3	$27,851.00	$3,342.12
Ref #53	**646E10110**	**LANE LINE, 6", (0.12 MILE)**	
	Awd	$17,514.00	$2,101.68
	2	$17,514.00	$2,101.68
	3	$17,514.00	$2,101.68
Ref #54	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$45,900.00	$2,754.00
	2	$45,900.00	$2,754.00
	3	$45,900.00	$2,754.00
Ref #55	**646E10310**	**CHANNELIZING LINE, 12", (640 FT)**	
	Awd	$3.50	$2,240.00
	2	$3.50	$2,240.00
	3	$3.50	$2,240.00
Ref #56	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$140.00	$1,120.00
	2	$140.00	$1,120.00
	3	$140.00	$1,120.00

Ref #57	**831E00100**	**LONGITUDINAL CHANNELIZING DEVICE, (711 FT)**	
	Awd	$82.00	$58,302.00
	2	$82.00	$58,302.00
	3	$82.00	$58,302.00
Ref #58	**831E00500**	**REMOVAL OF LONGITUDINAL CHANNELIZING DEVICE, (711 FT)**	
	Awd	$3.00	$2,133.00
	2	$9.00	$6,399.00
	3	$9.00	$6,399.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$191,590.50**
2	**$205,070.02**
3	**$196,773.60**

Ref #59	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$82.00	$24,600.00
	2	$80.00	$24,000.00
	3	$100.00	$30,000.00
Ref #60	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$2,140.00	$25,680.00
	3	$2,000.00	$24,000.00
Ref #61	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (TWO WAY), (153 EACH)**	
	Awd	$7.00	$1,071.00
	2	$14.00	$2,142.00
	3	$16.00	$2,448.00
Ref #62	**614E13360**	**OBJECT MARKER, TWO WAY, (153 EACH)**	
	Awd	$13.00	$1,989.00
	2	$21.00	$3,213.00
	3	$30.00	$4,590.00
Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$800.00	$38,400.00
	2	$750.00	$36,000.00
	3	$750.00	$36,000.00
Ref #64	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (0.65 MILE)**	
	Awd	$680.00	$442.00
	2	$680.00	$442.00
	3	$680.00	$442.00
Ref #65	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (2.43 MILE)**	
	Awd	$590.00	$1,433.70
	2	$590.00	$1,433.70
	3	$590.00	$1,433.70
Ref #66	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.44 MILE)**	
	Awd	$2,490.00	$1,095.60
	2	$2,490.00	$1,095.60
	3	$2,490.00	$1,095.60
Ref #67	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.92 MILE)**	
	Awd	$1,665.00	$3,196.80
	2	$1,665.00	$3,196.80
	3	$1,665.00	$3,196.80

Ref #68	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.84 MILE)**	
	Awd	$1,455.00	$1,222.20
	2	$1,455.00	$1,222.20
	3	$1,455.00	$1,222.20
Ref #69	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.23 MILE)**	
	Awd	$1,085.00	$2,419.55
	2	$1,085.00	$2,419.55
	3	$1,085.00	$2,419.55
Ref #70	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (4215 FT)**	
	Awd	$1.70	$7,165.50
	2	$1.70	$7,165.50
	3	$1.70	$7,165.50
Ref #71	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (8586 FT)**	
	Awd	$1.55	$13,308.30
	2	$1.55	$13,308.30
	3	$1.55	$13,308.30
Ref #72	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (3087 FT)**	
	Awd	$2.60	$8,026.20
	2	$2.60	$8,026.20
	3	$2.60	$8,026.20
Ref #73	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (36 FT)**	
	Awd	$3.40	$122.40
	2	$3.40	$122.40
	3	$3.40	$122.40
Ref #74	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (256 FT)**	
	Awd	$3.40	$870.40
	2	$3.40	$870.40
	3	$3.40	$870.40
Ref #75	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (704 FT)**	
	Awd	$3.05	$2,147.20
	2	$3.05	$2,147.20
	3	$3.05	$2,147.20
Ref #76	**614E30000**	**WORK ZONE ARROW, CLASS I, (38 EACH)**	
	Awd	$140.00	$5,320.00
	2	$140.00	$5,320.00
	3	$140.00	$5,320.00
Ref #77	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (108 EACH)**	
	Awd	$135.00	$14,580.00
	2	$135.00	$14,580.00
	3	$135.00	$14,580.00
Ref #78	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$75,000.00	$75,000.00
	3	$25,000.00	$25,000.00
Ref #79	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (425 SY)**	
	Awd	$75.00	$31,875.00
	2	$95.00	$40,375.00
	3	$70.00	$29,750.00

Ref #80	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$40.00	$40.00
	2	$100.00	$100.00
	3	$60.00	$60.00
Ref #81	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3220 FT)**	
	Awd	$21.00	$67,620.00
	2	$24.00	$77,280.00
	3	$25.00	$80,500.00
Ref #82	**831E00100**	**LONGITUDINAL CHANNELIZING DEVICE, (216 FT)**	
	Awd	$99.00	$21,384.00
	2	$99.00	$21,384.00
	3	$99.00	$21,384.00
Ref #200	**530E50030**	**SPECIAL - RETAINING WALL TEMPORARY, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$95,000.00	$95,000.00
	3	$50,000.00	$50,000.00
Ref #201	**622E41110**	**PORTABLE BARRIER, ANCHORED, (540 FT)**	
	Awd	$26.00	$14,040.00
	2	$26.00	$14,040.00
	3	$30.00	$16,200.00
Ref #202	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE WAY), (42 EACH)**	
	Awd	$7.00	$294.00
	2	$12.00	$504.00
	3	$10.00	$420.00
Ref #203	**614E13350**	**OBJECT MARKER, ONE WAY, (42 EACH)**	
	Awd	$12.00	$504.00
	2	$19.00	$798.00
	3	$20.00	$840.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$355,166.85**
2	**$476,865.85**
3	**$382,541.85**

Ref #83	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$286,000.00	$286,000.00
	2	$355,000.00	$355,000.00
	3	$400,000.00	$400,000.00
Ref #84	**202E22900**	**APPROACH SLAB REMOVED, (436 SY)**	
	Awd	$27.00	$11,772.00
	2	$75.00	$32,700.00
	3	$45.00	$19,620.00
Ref #85	**202E23500**	**WEARING COURSE REMOVED, (2759 SY)**	
	Awd	$8.00	$22,072.00
	2	$15.00	$41,385.00
	3	$10.00	$27,590.00
Ref #86	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (24 CY)**	
	Awd	$105.00	$2,520.00
	2	$125.00	$3,000.00
	3	$70.00	$1,680.00

Ref #87	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$30,000.00	$30,000.00
	3	$60,000.00	$60,000.00
Ref #88	**509E10000**	**EPOXY COATED REINFORCING STEEL, (173997 LB)**	
	Awd	$1.60	$278,395.20
	2	$2.00	$347,994.00
	3	$1.80	$313,194.60
Ref #89	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$1.15	$115.00
	2	$5.00	$500.00
	3	$1.40	$140.00
Ref #90	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (8064 FT)**	
	Awd	$1.60	$12,902.40
	2	$2.00	$16,128.00
	3	$2.50	$20,160.00
Ref #91	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (396 EACH)**	
	Awd	$30.00	$11,880.00
	2	$15.00	$5,940.00
	3	$40.00	$15,840.00
Ref #92	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (645 CY)**	
	Awd	$960.00	$619,200.00
	2	$1,100.00	$709,500.00
	3	$950.00	$612,750.00
Ref #93	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (79 CY)**	
	Awd	$540.00	$42,660.00
	2	$775.00	$61,225.00
	3	$950.00	$75,050.00
Ref #94	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (19 CY)**	
	Awd	$1,500.00	$28,500.00
	2	$2,500.00	$47,500.00
	3	$1,700.00	$32,300.00
Ref #95	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1150 SY)**	
	Awd	$23.50	$27,025.00
	2	$23.50	$27,025.00
	3	$24.00	$27,600.00
Ref #96	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (72 SY)**	
	Awd	$24.42	$1,758.24
	2	$25.00	$1,800.00
	3	$25.00	$1,800.00
Ref #97	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (33 FT)**	
	Awd	$115.00	$3,795.00
	2	$115.00	$3,795.00
	3	$115.00	$3,795.00
Ref #98	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (612596 LB)**	
	Awd	$2.40	$1,470,230.40
	2	$2.10	$1,286,451.60
	3	$2.48	$1,519,238.08

Ref #99	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (14817 EACH)**	
	Awd	$4.60	$68,158.20
	2	$4.60	$68,158.20
	3	$4.40	$65,194.80
Ref #100	**513E95020**	**STRUCTURAL STEEL, MISC.: TEMPORARY SLAB SUPPORTS, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
Ref #101	**514E00300**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (LUMP SUM)**	
	Awd	$127,000.00	$127,000.00
	2	$124,000.00	$124,000.00
	3	$124,000.00	$124,000.00
Ref #102	**514E00400**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (LUMP SUM)**	
	Awd	$41,000.00	$41,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
Ref #103	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (160 FT)**	
	Awd	$86.00	$13,760.00
	2	$100.00	$16,000.00
	3	$70.00	$11,200.00
Ref #104	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (247 SF)**	
	Awd	$4.00	$988.00
	2	$10.00	$2,470.00
	3	$7.00	$1,729.00
Ref #105	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$6.00	$60.00
	2	$40.00	$400.00
	3	$12.00	$120.00
Ref #106	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (94 SF)**	
	Awd	$10.00	$940.00
	2	$9.50	$893.00
	3	$12.00	$1,128.00
Ref #107	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (563 SF)**	
	Awd	$12.00	$6,756.00
	2	$25.00	$14,075.00
	3	$14.00	$7,882.00
Ref #108	**516E31250**	**SPECIAL - SAWING AND SEALING CONCRETE JOINTS, (164 FT)**	
	Awd	$23.50	$3,854.00
	2	$23.50	$3,854.00
	3	$24.00	$3,936.00
Ref #109	**516E41600**	**1" ELASTOMERIC BEARING PAD, (164 SF)**	
	Awd	$88.00	$14,432.00
	2	$150.00	$24,600.00
	3	$210.00	$34,440.00
Ref #110	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (11 EACH)**	
	Awd	$3,000.00	$33,000.00
	2	$2,500.00	$27,500.00
	3	$2,700.00	$29,700.00

Ref #111	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (44 EACH)**	
	Awd	$2,700.00	$118,800.00
	2	$2,000.00	$88,000.00
	3	$2,100.00	$92,400.00
Ref #113	**517E76300**	**RAILING, MISC.: DECORATIVE RAILING, (532 FT)**	
	Awd	$1,255.00	$667,660.00
	2	$1,255.00	$667,660.00
	3	$1,400.00	$744,800.00
Ref #114	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1561 SF)**	
	Awd	$34.00	$53,074.00
	2	$65.00	$101,465.00
	3	$50.00	$78,050.00
Ref #115	**519E11100**	**PATCHING CONCRETE STRUCTURE, (119 SF)**	
	Awd	$145.00	$17,255.00
	2	$145.00	$17,255.00
	3	$180.00	$21,420.00
Ref #116	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (450 SY)**	
	Awd	$350.00	$157,500.00
	2	$300.00	$135,000.00
	3	$350.00	$157,500.00
Ref #117	**526E90030**	**TYPE C INSTALLATION, (160 FT)**	
	Awd	$280.00	$44,800.00
	2	$350.00	$56,000.00
	3	$260.00	$41,600.00
Ref #118	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (38 SY)**	
	Awd	$60.00	$2,280.00
	2	$65.00	$2,470.00
	3	$52.00	$1,976.00
Ref #119	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$14,850.00	$14,850.00
	3	$8,500.00	$8,500.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (SFN 2101149 - Totals

Awd	**$4,223,642.44**
2	**$4,399,593.80**
3	**$4,616,333.48**

Ref #120	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$70,000.00	$70,000.00
	3	$35,000.00	$35,000.00
Ref #121	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
Ref #122	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$334,000.00	$334,000.00
	2	$495,000.00	$495,000.00
	3	$560,000.00	$560,000.00

Ref #123	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$3,500.00	$42,000.00
	2	$2,000.00	$24,000.00
	3	$2,700.00	$32,400.00
Ref #124	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$49,000.00	$49,000.00
	2	$19,000.00	$19,000.00
	3	$23,000.00	$23,000.00
Ref #125	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$660,500.00**
2	**$812,000.00**
3	**$855,400.00**

Ref #126	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (5000 DLR)**	
	Awd	$155.00	$775,000.00
	2	$160.00	$800,000.00
	3	$160.00	$800,000.00

Section 8 - Part B - Totals

Awd	**$775,000.00**
2	**$800,000.00**
3	**$800,000.00**