Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230350
PID 102592
GAL-SR 141-07.70 and SR 775-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/8/2023
Completion Date: 10/15/2023

Contract Awarded To: SHELLY COMPANY
Award Amount: $5,755,275.77

Engineer's Estimate: $5,653,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $5,755,275.77

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (39.42 MILE)**	
	Awd	$1,150.00	$45,333.00

Section 1 - ROADWAY - Totals

Awd	**$45,333.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (2343 CY)**	
	Awd	$298.00	$698,214.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (996 SY)**	
	Awd	$12.75	$12,699.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (339 SY)**	
	Awd	$25.75	$8,729.25
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2", (109801 SY)**	
	Awd	$2.30	$252,542.30
Ref #6	**254E01600**	**PATCHING PLANED SURFACE, (50 SY)**	
	Awd	$5.75	$287.50
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (32312 GAL)**	
	Awd	$3.50	$113,092.00
Ref #8	**408E10000**	**PRIME COAT, (18501 GAL)**	
	Awd	$4.50	$83,254.50
Ref #9	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (8888 CY)**	
	Awd	$189.00	$1,679,832.00
Ref #10	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (3855 CY)**	
	Awd	$187.00	$720,885.00
Ref #11	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (5338 CY)**	
	Awd	$179.00	$955,502.00
Ref #12	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (194 CY)**	
	Awd	$205.00	$39,770.00
Ref #13	**617E10100**	**COMPACTED AGGREGATE, (3299 CY)**	
	Awd	$87.50	$288,662.50

Section 2 - PAVEMENT - Totals

Awd	**$4,853,470.05**

Ref #14	**621E00100**	**RPM, (2328 EACH)**	
	Awd	$36.00	$83,808.00
Ref #15	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2328 EACH)**	
	Awd	$8.25	$19,206.00
Ref #16	**642E00104**	**EDGE LINE, 6", TYPE 1, (39.42 MILE)**	
	Awd	$900.00	$35,478.00
Ref #17	**642E00300**	**CENTER LINE, TYPE 1, (19.71 MILE)**	
	Awd	$1,342.00	$26,450.82
Ref #18	**644E00500**	**STOP LINE, (396 FT)**	
	Awd	$14.80	$5,860.80
Ref #19	**644E01200**	**PARKING LOT STALL MARKING, (1707 FT)**	
	Awd	$3.00	$5,121.00

Ref #20	**644E01300**	**LANE ARROW, (11 EACH)**		
	Awd	$150.00	$1,650.00	
Ref #21	**644E01600**	**HANDICAP SYMBOL MARKING, (2 EACH)**		
	Awd	$150.00	$300.00	

Section 3 - TRAFFIC CONTROL - Totals

Awd **$177,874.62**

Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (110 EACH)**		
	Awd	$88.00	$9,680.00	
Ref #23	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (47.77 MILE)**		
	Awd	$1,805.00	$86,224.85	
Ref #24	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (47.77 MILE)**		
	Awd	$325.00	$15,525.25	
Ref #25	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (12 FT)**		
	Awd	$14.00	$168.00	

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd **$111,598.10**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$25,000.00	$25,000.00	
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$337,000.00	$337,000.00	
Ref #28	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**		
	Awd	$5,000.00	$5,000.00	
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$200,000.00	$200,000.00	

Section 5 - INCIDENTALS - Totals

Awd **$567,000.00**