Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230351
PID 102886
HAM-SR 562-00.54
Federal
Type: BRIDGE REPAIR
Letting Date: 6/8/2023
Completion Date: 6/1/2025

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $21,404,364.45

Engineer's Estimate: $13,305,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $21,404,364.45

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $27,392,782.37

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$150,000.00	$150,000.00
Ref #2	**202E30000**	**WALK REMOVED, (80 SF)**	
	Awd	$8.00	$640.00
	2	$6.00	$480.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (365 FT)**	
	Awd	$55.00	$20,075.00
	2	$65.00	$23,725.00
Ref #4	**202E32000**	**CURB REMOVED, (18 FT)**	
	Awd	$30.00	$540.00
	2	$23.00	$414.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (6450 FT)**	
	Awd	$5.00	$32,250.00
	2	$2.00	$12,900.00
Ref #6	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (18 EACH)**	
	Awd	$125.00	$2,250.00
	2	$550.00	$9,900.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (11 EACH)**	
	Awd	$150.00	$1,650.00
	2	$480.00	$5,280.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (1875 FT)**	
	Awd	$20.00	$37,500.00
	2	$20.20	$37,875.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (4575 FT)**	
	Awd	$22.50	$102,937.50
	2	$21.80	$99,735.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (9 EACH)**	
	Awd	$2,600.00	$23,400.00
	2	$2,650.00	$23,850.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (9 EACH)**	
	Awd	$1,250.00	$11,250.00
	2	$1,375.00	$12,375.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (7 EACH)**	
	Awd	$2,500.00	$17,500.00
	2	$2,385.00	$16,695.00
Ref #13	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$425.00	$1,700.00
	2	$600.00	$2,400.00
Ref #14	**608E10000**	**4" CONCRETE WALK, (25 SF)**	
	Awd	$26.00	$650.00
	2	$75.00	$1,875.00
Ref #15	**608E52000**	**CURB RAMP, (50 SF)**	
	Awd	$55.00	$2,750.00
	2	$85.00	$4,250.00
Ref #16	**622E90000**	**BARRIER, MISC.:CONCRETE BARRIER, AS PER PLAN, (365 FT)**	
	Awd	$400.00	$146,000.00
	2	$450.00	$164,250.00

Ref #17	**690E98100**	**SPECIAL - MISC: TREE TRIMMING, (2000 FT)**	
	Awd	$20.00	$40,000.00
	2	$18.00	$36,000.00

Section 1 - ROADWAY - Totals

Awd	**$491,092.50**
2	**$602,004.00**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
Ref #19	**659E00300**	**TOPSOIL, (1129 CY)**	
	Awd	$65.00	$73,385.00
	2	$40.00	$45,160.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (10166 SY)**	
	Awd	$1.75	$17,790.50
	2	$1.75	$17,790.50
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (508 SY)**	
	Awd	$1.00	$508.00
	2	$1.00	$508.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (1.38 TON)**	
	Awd	$1,500.00	$2,070.00
	2	$1,500.00	$2,070.00
Ref #23	**659E31000**	**LIME, (2.1 ACRE)**	
	Awd	$200.00	$420.00
	2	$200.00	$420.00
Ref #24	**659E35000**	**WATER, (56 MGAL)**	
	Awd	$1.00	$56.00
	2	$1.00	$56.00
Ref #25	**832E30000**	**EROSION CONTROL, (127000 EACH)**	
	Awd	$1.00	$127,000.00
	2	$1.00	$127,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$221,629.50**
2	**$193,404.50**

Ref #26	**690E98600**	**SPECIAL - MISC.: DRAINAGE SYSTEM CLEANING, 36" AND, (80 HOUR)**	
	Awd	$1,000.00	$80,000.00
	2	$700.00	$56,000.00
Ref #27	**690E98600**	**SPECIAL - MISC.: DRAINAGE SYSTEM CLEANING, OVER 36, (40 HOUR)**	
	Awd	$1,000.00	$40,000.00
	2	$800.00	$32,000.00

Section 3 - DRAINAGE - Totals

Awd	**$120,000.00**
2	**$88,000.00**

Ref #28	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (72 CY)**	
	Awd	$1,190.00	$85,680.00
	2	$1,190.00	$85,680.00
Ref #29	**252E01000**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (820 SY)**	
	Awd	$286.00	$234,520.00
	2	$290.00	$237,800.00
Ref #30	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (3814 FT)**	
	Awd	$2.50	$9,535.00
	2	$2.00	$7,628.00
Ref #31	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (2 CY)**	
	Awd	$200.00	$400.00
	2	$800.00	$1,600.00
Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (123422 SY)**	
	Awd	$1.60	$197,475.20
	2	$1.60	$197,475.20
Ref #33	**254E01600**	**PATCHING PLANED SURFACE, (6179 SY)**	
	Awd	$7.50	$46,342.50
	2	$7.50	$46,342.50
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (10497 GAL)**	
	Awd	$4.00	$41,988.00
	2	$4.00	$41,988.00
Ref #35	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (3512 CY)**	
	Awd	$9.00	$31,608.00
	2	$9.00	$31,608.00
Ref #36	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5152 CY)**	
	Awd	$274.00	$1,411,648.00
	2	$274.00	$1,411,648.00
Ref #37	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (126 FT)**	
	Awd	$115.00	$14,490.00
	2	$30.00	$3,780.00
Ref #38	**609E26000**	**CURB, TYPE 6, (7 FT)**	
	Awd	$250.00	$1,750.00
	2	$60.00	$420.00
Ref #39	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (7.9 MILE)**	
	Awd	$865.00	$6,833.50
	2	$6,000.00	$47,400.00

Section 4 - PAVEMENT - Totals

Awd	**$2,082,270.20**
2	**$2,113,369.70**

Ref #40	**625E27521**	**REMOVAL OF LUMINAIRE AND REERECTION, AS PER PLAN, (44 EACH)**	
	Awd	$600.00	$26,400.00
	2	$750.00	$33,000.00

Section 5 - LIGHTING - Totals

Awd	**$26,400.00**
2	**$33,000.00**

Ref #41	**621E00100**	**RPM, (334 EACH)**	
	Awd	$36.30	$12,124.20
	2	$37.00	$12,358.00
Ref #42	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (334 EACH)**	
	Awd	$12.00	$4,008.00
	2	$11.00	$3,674.00
Ref #43	**625E32000**	**GROUND ROD, (36 EACH)**	
	Awd	$330.00	$11,880.00
	2	$320.00	$11,520.00
Ref #44	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, YELLOW/Y, (14 EACH)**	
	Awd	$14.00	$196.00
	2	$14.00	$196.00
Ref #45	**626E00112**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, WHITE, (88 EACH)**	
	Awd	$15.00	$1,320.00
	2	$14.00	$1,232.00
Ref #46	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (726 FT)**	
	Awd	$17.00	$12,342.00
	2	$14.00	$10,164.00
Ref #47	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (29.2 FT)**	
	Awd	$30.00	$876.00
	2	$40.00	$1,168.00
Ref #48	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (34 FT)**	
	Awd	$65.00	$2,210.00
	2	$48.00	$1,632.00
Ref #49	**630E08600**	**SIGN POST REFLECTOR, (7 EACH)**	
	Awd	$68.50	$479.50
	2	$45.00	$315.00
Ref #50	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$465.00	$1,860.00
	2	$535.00	$2,140.00
Ref #51	**630E20401**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.30, DESIGN 4, AS, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$14,750.00	$14,750.00
Ref #52	**630E72110**	**OVERHEAD SIGN SUPPORT, TYPE TC-9.11, DESIGN 2, (2 EACH)**	
	Awd	$11,825.00	$23,650.00
	2	$16,880.00	$33,760.00
Ref #53	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (5 EACH)**	
	Awd	$23,550.00	$117,750.00
	2	$26,250.00	$131,250.00
Ref #54	**630E72330**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (7 EACH)**	
	Awd	$33,600.00	$235,200.00
	2	$36,850.00	$257,950.00
Ref #55	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$39,400.00	$39,400.00
	2	$43,475.00	$43,475.00
Ref #56	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (10 EACH)**	
	Awd	$61,200.00	$612,000.00
	2	$63,850.00	$638,500.00

Ref #57	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (22 EACH)**	
	Awd	$495.00	$10,890.00
	2	$720.00	$15,840.00
Ref #58	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (3 EACH)**	
	Awd	$130.00	$390.00
	2	$185.00	$555.00
Ref #59	**630E80100**	**SIGN, FLAT SHEET, (770.2 SF)**	
	Awd	$16.50	$12,708.30
	2	$16.00	$12,323.20
Ref #60	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (78 SF)**	
	Awd	$28.00	$2,184.00
	2	$22.00	$1,716.00
Ref #61	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (5901.5 SF)**	
	Awd	$31.50	$185,897.25
	2	$22.00	$129,833.00
Ref #62	**630E80225**	**SIGN, OVERHEAD EXTRUSHEET, AS PER PLAN, (64 SF)**	
	Awd	$52.00	$3,328.00
	2	$24.20	$1,548.80
Ref #63	**630E80300**	**SIGN, TEMPORARY OVERLAY, (36 SF)**	
	Awd	$25.00	$900.00
	2	$25.00	$900.00
Ref #64	**630E81020**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, (23 EACH)**	
	Awd	$525.00	$12,075.00
	2	$510.00	$11,730.00
Ref #65	**630E84011**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (6 EACH)**	
	Awd	$17,000.00	$102,000.00
	2	$9,750.00	$58,500.00
Ref #66	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$745.00	$2,980.00
Ref #67	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (26 EACH)**	
	Awd	$9,150.00	$237,900.00
	2	$7,150.00	$185,900.00
Ref #68	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (56 EACH)**	
	Awd	$20.00	$1,120.00
	2	$10.00	$560.00
Ref #69	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$235.00	$235.00
Ref #70	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (23 EACH)**	
	Awd	$25.00	$575.00
	2	$15.00	$345.00
Ref #71	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$200.00	$800.00
	2	$245.00	$980.00
Ref #72	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$275.00	$1,650.00

Ref #73	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (69 EACH)**	
	Awd	$275.00	$18,975.00
	2	$225.00	$15,525.00
Ref #74	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (7 EACH)**	
	Awd	$37.00	$259.00
	2	$40.00	$280.00
Ref #75	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (16 EACH)**	
	Awd	$2,800.00	$44,800.00
	2	$1,275.00	$20,400.00
Ref #76	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (10 EACH)**	
	Awd	$4,200.00	$42,000.00
	2	$2,050.00	$20,500.00
Ref #77	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM: BAR, (32 EACH)**	
	Awd	$125.00	$4,000.00
	2	$35.00	$1,120.00
Ref #78	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM: BAR, (16 EACH)**	
	Awd	$125.00	$2,000.00
	2	$50.00	$800.00
Ref #79	**631E94470**	**REMOVAL OF SIGN SERVICE, (2 EACH)**	
	Awd	$1,090.00	$2,180.00
	2	$525.00	$1,050.00
Ref #80	**632E26500**	**DETECTOR LOOP, (12 EACH)**	
	Awd	$1,420.00	$17,040.00
	2	$3,500.00	$42,000.00
Ref #81	**632E27200**	**LOOP DETECTOR TIE IN, (12 EACH)**	
	Awd	$122.00	$1,464.00
	2	$200.00	$2,400.00
Ref #82	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (400 FT)**	
	Awd	$8.95	$3,580.00
	2	$8.95	$3,580.00
Ref #83	**644E00104**	**EDGE LINE, 6", (10.23 MILE)**	
	Awd	$3,615.00	$36,981.45
	2	$3,615.00	$36,981.45
Ref #84	**644E00204**	**LANE LINE, 6", (3.63 MILE)**	
	Awd	$1,700.00	$6,171.00
	2	$1,700.00	$6,171.00
Ref #85	**644E00404**	**CHANNELIZING LINE, 12", (7860 FT)**	
	Awd	$1.50	$11,790.00
	2	$1.50	$11,790.00
Ref #86	**644E00500**	**STOP LINE, (302 FT)**	
	Awd	$5.95	$1,796.90
	2	$5.95	$1,796.90
Ref #87	**644E00620**	**CROSSWALK LINE, 12", (479 FT)**	
	Awd	$4.95	$2,371.05
	2	$4.95	$2,371.05
Ref #88	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (2110 FT)**	
	Awd	$5.45	$11,499.50
	2	$5.45	$11,499.50

Ref #89	**644E00720**	**CHEVRON MARKING, WHITE, (1565 FT)**	
	Awd	$5.45	$8,529.25
	2	$5.45	$8,529.25
Ref #90	**644E01300**	**LANE ARROW, 6', (32 EACH)**	
	Awd	$125.00	$4,000.00
	2	$125.00	$4,000.00
Ref #91	**644E01360**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
Ref #92	**644E01510**	**DOTTED LINE, 6", WHITE, (6671 FT)**	
	Awd	$1.30	$8,672.30
	2	$1.30	$8,672.30
Ref #93	**644E01520**	**DOTTED LINE, 12", WHITE, (2060 FT)**	
	Awd	$1.40	$2,884.00
	2	$1.40	$2,884.00
Ref #94	**646E10010**	**EDGE LINE, 6", (2.8 MILE)**	
	Awd	$5,335.00	$14,938.00
	2	$5,335.00	$14,938.00
Ref #95	**646E10110**	**LANE LINE, 6", (1.4 MILE)**	
	Awd	$2,105.00	$2,947.00
	2	$2,105.00	$2,947.00
Ref #96	**646E20504**	**DOTTED LINE, 6", WHITE, (910 FT)**	
	Awd	$2.50	$2,275.00
	2	$2.50	$2,275.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$1,920,791.70**
2	**$1,813,390.45**

Ref #97	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$25,000.00	$25,000.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$12,000.00**
2	**$25,000.00**

Ref #98	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (320 HOUR)**	
	Awd	$80.00	$25,600.00
	2	$95.00	$30,400.00
Ref #99	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (7 EACH)**	
	Awd	$2,300.00	$16,100.00
	2	$2,300.00	$16,100.00
Ref #100	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$77,990.00	$77,990.00
Ref #101	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (31 EACH)**	
	Awd	$14.00	$434.00
	2	$14.00	$434.00

Ref #102	**614E13350**	**OBJECT MARKER, ONE WAY, (31 EACH)**	
	Awd	$19.00	$589.00
	2	$19.00	$589.00
Ref #103	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (36 SNMT)**	
	Awd	$1,050.00	$37,800.00
	2	$1,050.00	$37,800.00
Ref #104	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (5.03 MILE)**	
	Awd	$515.00	$2,590.45
	2	$515.00	$2,590.45
Ref #105	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (13.03 MILE)**	
	Awd	$1,345.00	$17,525.35
	2	$1,345.00	$17,525.35
Ref #106	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.07 MILE)**	
	Awd	$9,500.00	$665.00
	2	$9,500.00	$665.00
Ref #107	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (0.69 MILE)**	
	Awd	$9,800.00	$6,762.00
	2	$9,800.00	$6,762.00
Ref #108	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (400 FT)**	
	Awd	$0.85	$340.00
	2	$0.85	$340.00
Ref #109	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (7860 FT)**	
	Awd	$0.95	$7,467.00
	2	$0.95	$7,467.00
Ref #110	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (215 FT)**	
	Awd	$2.00	$430.00
	2	$2.00	$430.00
Ref #111	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (7581 FT)**	
	Awd	$0.80	$6,064.80
	2	$0.80	$6,064.80
Ref #112	**614E24208**	**WORK ZONE DOTTED LINE, CLASS I, 12", 642 PAINT, (2060 FT)**	
	Awd	$0.90	$1,854.00
	2	$0.90	$1,854.00
Ref #113	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (150 FT)**	
	Awd	$1.25	$187.50
	2	$1.25	$187.50
Ref #114	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (2110 FT)**	
	Awd	$3.25	$6,857.50
	2	$3.25	$6,857.50
Ref #115	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (302 FT)**	
	Awd	$3.50	$1,057.00
	2	$3.50	$1,057.00
Ref #116	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (479 FT)**	
	Awd	$3.00	$1,437.00
	2	$3.00	$1,437.00
Ref #117	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT,(WRONG WAY), (4 EACH)**	
	Awd	$150.00	$600.00
	2	$150.00	$600.00

Ref #118	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT,6', (32 EACH)**	
	Awd	$85.00	$2,720.00
	2	$85.00	$2,720.00
Ref #119	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1080 FT)**	
	Awd	$23.00	$24,840.00
	2	$20.50	$22,140.00
Ref #120	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (400 FT)**	
	Awd	$8.95	$3,580.00
	2	$8.95	$3,580.00
Ref #121	**644E00204**	**LANE LINE, 6", (0.04 MILE)**	
	Awd	$1,700.00	$68.00
	2	$1,700.00	$68.00
Ref #122	**644E01510**	**DOTTED LINE, 6", (1734 FT)**	
	Awd	$1.30	$2,254.20
	2	$1.30	$2,254.20

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$247,822.80**
2	**$247,912.80**

Ref #123	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$294,250.00	$294,250.00
	2	$1,100,000.00	$1,100,000.00
Ref #124	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (400 LB)**	
	Awd	$2.79	$1,116.00
	2	$1.63	$652.00
Ref #125	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (13775 LB)**	
	Awd	$1.75	$24,106.25
	2	$1.66	$22,866.50
Ref #126	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENTITEM 509E30020 - , (6149 FT)**	
	Awd	$1.30	$7,993.70
	2	$1.34	$8,239.66
Ref #127	**510E09951**	**DOWEL HOLES WITH CEMENT GROUT, AS PER PLAN, (892 EACH)**	
	Awd	$18.00	$16,056.00
	2	$20.00	$17,840.00
Ref #128	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (31 CY)**	
	Awd	$3,800.00	$117,800.00
	2	$3,900.00	$120,900.00
Ref #129	**511E34461**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), AS P, (72 CY)**	
	Awd	$1,500.00	$108,000.00
	2	$1,700.00	$122,400.00
Ref #130	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (13 CY)**	
	Awd	$2,000.00	$26,000.00
	2	$2,000.00	$26,000.00
Ref #131	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1122 SY)**	
	Awd	$24.50	$27,489.00
	2	$24.50	$27,489.00

Ref #132	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1544 SY)**	
	Awd	$13.50	$20,844.00
	2	$13.50	$20,844.00
Ref #133	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (824 SY)**	
	Awd	$27.00	$22,248.00
	2	$27.00	$22,248.00
Ref #134	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (11813 LB)**	
	Awd	$12.50	$147,662.50
	2	$7.32	$86,471.16
Ref #135	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (20 EACH)**	
	Awd	$540.00	$10,800.00
	2	$550.00	$11,000.00
Ref #136	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (174 FT)**	
	Awd	$1,100.00	$191,400.00
	2	$1,200.00	$208,800.00
Ref #137	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (172 FT)**	
	Awd	$1,100.00	$189,200.00
	2	$1,200.00	$206,400.00
Ref #138	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,500.00	$25,000.00
	2	$1,800.00	$18,000.00
Ref #139	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,000.00	$30,000.00
	2	$2,200.00	$22,000.00
Ref #140	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$102,435.00	$102,435.00
	2	$22,000.00	$22,000.00
Ref #141	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (20 SF)**	
	Awd	$200.00	$4,000.00
	2	$185.00	$3,700.00
Ref #142	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (17 SY)**	
	Awd	$650.00	$11,050.00
	2	$750.00	$12,750.00
Ref #143	**530E13000**	**SPECIAL - FORM LINER, (1242 SF)**	
	Awd	$40.00	$49,680.00
	2	$20.00	$24,840.00
Ref #144	**625E25400**	**CONDUIT, 2", 725.04, (432 FT)**	
	Awd	$25.80	$11,145.60
	2	$36.00	$15,552.00
Ref #145	**625E29000**	**TRENCH, (22 FT)**	
	Awd	$15.35	$337.70
	2	$45.00	$990.00
Ref #146	**625E29002**	**TRENCH, 24" DEEP, (74 FT)**	
	Awd	$15.35	$1,135.90
	2	$45.00	$3,330.00
Ref #147	**625E29940**	**BARRIER JUNCTION BOX, (1 EACH)**	
	Awd	$2,765.00	$2,765.00
	2	$4,000.00	$4,000.00

Ref #148	**625E30710**	**PULL BOX, 725.08, 32", (2 EACH)**	
	Awd	$3,550.00	$7,100.00
	2	$5,000.00	$10,000.00
Ref #149	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (1 EACH)**	
	Awd	$2,065.00	$2,065.00
	2	$5,000.00	$5,000.00
Ref #150	**625E39520**	**PULL BOX CLEANED, (4 EACH)**	
	Awd	$210.00	$840.00
	2	$500.00	$2,000.00
Ref #151	**625E98200**	**LIGHTING, MISC.: (RESTORE EXISTING LIGHTING CIRCUI, (LUMP SUM)**	
	Awd	$8,300.00	$8,300.00
	2	$16,000.00	$16,000.00
Ref #152	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 ? 1? INNERDUCT, (434 FT)**	
	Awd	$21.60	$9,374.40
	2	$94.00	$40,796.00
Ref #153	**847E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (2 1/4"), (40 SY)**	
	Awd	$800.00	$32,000.00
	2	$500.00	$20,000.00
Ref #154	**847E20000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (1 CY)**	
	Awd	$650.00	$650.00
	2	$4,000.00	$4,000.00
Ref #155	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
Ref #156	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (2 1/4"), (40 SY)**	
	Awd	$175.00	$7,000.00
	2	$280.00	$11,200.00
Ref #157	**847E50000**	**HAND CHIPPING, (1 SY)**	
	Awd	$180.00	$180.00
	2	$300.00	$300.00
Ref #323	**690E98400**	**SPECIAL - MISC: WORK INVOLVING ASBESTOS CONTAINING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN 3113884 - Totals

Awd	**$1,512,624.05**
2	**$2,241,508.32**

Ref #158	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$731,860.00	$731,860.00
	2	$3,400,000.00	$3,400,000.00
Ref #159	**202E30700**	**CONCRETE BARRIER REMOVED, (130 FT)**	
	Awd	$110.00	$14,300.00
	2	$60.00	$7,800.00
Ref #160	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (600 LB)**	
	Awd	$2.79	$1,674.00
	2	$1.67	$1,002.00

Ref #161	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (67336 LB)**	
	Awd	$1.75	$117,838.00
	2	$1.65	$111,104.40
Ref #162	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT 509E30020 NO. 4 , (42748 FT)**	
	Awd	$1.30	$55,572.40
	2	$1.34	$57,282.32
Ref #163	**510E09951**	**DOWEL HOLES WITH CEMENT GROUT, AS PER PLAN, (6046 EACH)**	
	Awd	$25.00	$151,150.00
	2	$20.00	$120,920.00
Ref #164	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (4 EACH)**	
	Awd	$40.00	$160.00
	2	$80.00	$320.00
Ref #165	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (27 CY)**	
	Awd	$3,800.00	$102,600.00
	2	$4,000.00	$108,000.00
Ref #166	**511E53014**	**CLASS QC3 CONCRETE, MISC.: Parapet, (426 CY)**	
	Awd	$1,000.00	$426,000.00
	2	$1,000.00	$426,000.00
Ref #167	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (14 CY)**	
	Awd	$3,000.00	$42,000.00
	2	$2,000.00	$28,000.00
Ref #168	**511E53012**	**CLASS QC2 CONCRETE, MISC.:(CONCRETE BARRIER), (15 CY)**	
	Awd	$3,000.00	$45,000.00
	2	$1,600.00	$24,000.00
Ref #169	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (4082 SY)**	
	Awd	$23.50	$95,927.00
	2	$23.50	$95,927.00
Ref #170	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (13250 LB)**	
	Awd	$14.15	$187,487.50
	2	$7.00	$92,750.00
Ref #171	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (12 EACH)**	
	Awd	$540.00	$6,480.00
	2	$550.00	$6,600.00
Ref #172	**513E95020**	**STRUCTURAL STEEL, MISC.:(PIER CAP REPAIRS), (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$15,000.00	$15,000.00
Ref #173	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (401 FT)**	
	Awd	$950.00	$380,950.00
	2	$900.00	$360,900.00
Ref #174	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$21.00	$336.00
	2	$14.00	$224.00
Ref #175	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (11 EACH)**	
	Awd	$2,750.00	$30,250.00
	2	$1,800.00	$19,800.00
Ref #176	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,700.00	$27,000.00
	2	$1,900.00	$19,000.00

Ref #177	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$101,740.00	$101,740.00
	2	$25,000.00	$25,000.00
Ref #178	**518E63300**	**STRUCTURE DRAINAGE, MISC.: CLEAN & REPAIR EXISTING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$150,000.00	$150,000.00
Ref #179	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (68 SF)**	
	Awd	$50.00	$3,400.00
	2	$130.00	$8,840.00
Ref #180	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (296 SF)**	
	Awd	$100.00	$29,600.00
	2	$185.00	$54,760.00
Ref #181	**519E12610**	**SPECIAL - CONCRETE REPAIR BY EPOXY INJECTION INCLU, (22 FT)**	
	Awd	$75.00	$1,650.00
	2	$180.00	$3,960.00
Ref #182	**530E00600**	**SPECIAL - STRUCTURESTIMBER SUBDECK, (6377 SF)**	
	Awd	$17.15	$109,365.55
	2	$8.00	$51,016.00
Ref #183	**601E34300**	**ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER, (6 CY)**	
	Awd	$400.00	$2,400.00
	2	$160.00	$960.00
Ref #184	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (41 FT)**	
	Awd	$350.00	$14,350.00
	2	$325.00	$13,325.00
Ref #185	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$4,500.00	$9,000.00
Ref #186	**625E25400**	**CONDUIT, 2", 725.04, (3001 FT)**	
	Awd	$20.40	$61,220.40
	2	$20.00	$60,020.00
Ref #187	**625E29000**	**TRENCH, (12 FT)**	
	Awd	$15.35	$184.20
	2	$48.50	$582.00
Ref #188	**625E29002**	**TRENCH, 24" DEEP, (129 FT)**	
	Awd	$15.35	$1,980.15
	2	$45.00	$5,805.00
Ref #189	**625E29940**	**BARRIER JUNCTION BOX, (14 EACH)**	
	Awd	$2,765.00	$38,710.00
	2	$4,000.00	$56,000.00
Ref #190	**625E30711**	**PULL BOX, 725.08, 32", AS PER PLAN, (2 EACH)**	
	Awd	$3,550.00	$7,100.00
	2	$5,000.00	$10,000.00
Ref #191	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (11 EACH)**	
	Awd	$2,200.00	$24,200.00
	2	$1,500.00	$16,500.00
Ref #192	**625E39520**	**PULL BOX CLEANED, (3 EACH)**	
	Awd	$210.00	$630.00
	2	$500.00	$1,500.00

Ref #193	**625E98200**	**LIGHTING, MISC.:(RESTORE EXISTING LIGHTING CIRCUIT, (LUMP SUM)**	
	Awd	$39,210.00	$39,210.00
	2	$82,000.00	$82,000.00
Ref #194	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 ? 1? INNERDUCT, (1409 FT)**	
	Awd	$19.25	$27,123.25
	2	$88.00	$123,992.00
Ref #195	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (12332 SY)**	
	Awd	$65.00	$801,580.00
	2	$75.00	$924,900.00
Ref #196	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (12332 SY)**	
	Awd	$50.00	$616,600.00
	2	$70.00	$863,240.00
Ref #197	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$800.00	$11,200.00
	2	$381.00	$5,334.00
Ref #198	**848E50000**	**HAND CHIPPING, (245 SY)**	
	Awd	$200.00	$49,000.00
	2	$90.00	$22,050.00
Ref #199	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,000.00	$2,000.00
Ref #200	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$2,500.00	$5,000.00
	2	$1,700.00	$3,400.00
Ref #201	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (2 1/4" NOMINAL , (12228 SY)**	
	Awd	$9.00	$110,052.00
	2	$7.50	$91,710.00
Ref #324	**690E98400**	**SPECIAL - MISC: WORK INVOLVING ASBESTOS CONTAINING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (SFN 3113914 - Totals

Awd	**$4,549,480.45**
2	**$7,481,423.72**

Ref #202	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$122,000.00	$122,000.00
	2	$85,000.00	$85,000.00
Ref #203	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$9,000.00	$9,000.00
Ref #204	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$391,535.00	$391,535.00
	2	$1,500,000.00	$1,500,000.00
Ref #205	**619E16020**	**FIELD OFFICE, TYPE C, (24 MNTH)**	
	Awd	$4,000.00	$96,000.00
	2	$4,200.00	$100,800.00

Ref #206	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$50,000.00	$50,000.00
Ref #207	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
Ref #208	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$67,000.00	$67,000.00
	2	$40,000.00	$40,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$1,102,535.00**
2	**$2,184,800.00**

Ref #209	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (50000 DLR)**	
	Awd	$80.00	$4,000,000.00
	2	$90.00	$4,500,000.00
Ref #210	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (50000 DLR)**	
	Awd	$80.00	$4,000,000.00
	2	$90.00	$4,500,000.00

Section 12 - PART B - Totals

Awd	**$8,000,000.00**
2	**$9,000,000.00**

Ref #300	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$86,265.00	$86,265.00
	2	$400,000.00	$400,000.00
Ref #301	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (2593 LB)**	
	Awd	$1.75	$4,537.75
	2	$1.66	$4,304.38
Ref #302	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (400 LB)**	
	Awd	$2.79	$1,116.00
	2	$1.65	$660.00
Ref #303	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (10 CY)**	
	Awd	$3,800.00	$38,000.00
	2	$4,400.00	$44,000.00
Ref #304	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (4 CY)**	
	Awd	$8,500.00	$34,000.00
	2	$2,500.00	$10,000.00
Ref #305	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (12 CY)**	
	Awd	$2,500.00	$30,000.00
	2	$2,200.00	$26,400.00
Ref #306	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (897 SY)**	
	Awd	$24.50	$21,976.50
	2	$24.50	$21,976.50
Ref #307	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1883 SY)**	
	Awd	$13.50	$25,420.50
	2	$13.50	$25,420.50

Ref #308	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (897 SY)**	
	Awd	$27.00	$24,219.00
	2	$27.00	$24,219.00
Ref #309	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (6980 LB)**	
	Awd	$7.50	$52,350.00
	2	$7.00	$48,860.00
Ref #310	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (25574 SF)**	
	Awd	$10.00	$255,740.00
	2	$10.00	$255,740.00
Ref #311	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (26803 SF)**	
	Awd	$4.00	$107,212.00
	2	$4.00	$107,212.00
Ref #312	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (26803 SF)**	
	Awd	$3.50	$93,810.50
	2	$3.50	$93,810.50
Ref #313	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (26803 SF)**	
	Awd	$2.00	$53,606.00
	2	$2.00	$53,606.00
Ref #314	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (40 MNHR)**	
	Awd	$150.00	$6,000.00
	2	$150.00	$6,000.00
Ref #315	**514E10000**	**FINAL INSPECTION REPAIR, (23 EACH)**	
	Awd	$150.00	$3,450.00
	2	$150.00	$3,450.00
Ref #316	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (170 FT)**	
	Awd	$1,100.00	$187,000.00
	2	$900.00	$153,000.00
Ref #317	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,000.00	$48,000.00
	2	$1,900.00	$45,600.00
Ref #318	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$32,565.00	$32,565.00
	2	$26,000.00	$26,000.00
Ref #319	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (6 SF)**	
	Awd	$400.00	$2,400.00
	2	$185.00	$1,110.00
Ref #320	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (9 SY)**	
	Awd	$650.00	$5,850.00
	2	$900.00	$8,100.00
Ref #321	**519E12610**	**SPECIAL - CONCRETE REPAIR BY EPOXY INJECTION INCLU, (20 FT)**	
	Awd	$75.00	$1,500.00
	2	$180.00	$3,600.00
Ref #322	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$5,000.00	$5,000.00
Ref #325	**690E98400**	**SPECIAL - MISC: WORK INVOLVING ASBESTOS CONTAINING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$900.00	$900.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (SFN 3113841 - Totals

Awd	**$1,117,718.25**
2	**$1,368,968.88**