Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230360
PID 117816
HAM-Embshoff Woods Resurfacing
Non-Federal
Type: PARKING AREAS
Letting Date: 6/8/2023
Completion Date: 10/2/2023

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $1,465,956.00

Engineer's Estimate: $861,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,465,956.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,758,388.61

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (1161.2 SY)**	
	Awd	$38.00	$44,125.60
	2	$4.75	$5,515.70
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (539 FT)**	
	Awd	$37.50	$20,212.50
	2	$48.50	$26,141.50
Ref #4	**202E52990**	**SPECIAL - PARKING BLOCK REMOVED, (293 EACH)**	
	Awd	$40.00	$11,720.00
	2	$101.00	$29,593.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT12", (115 FT)**	
	Awd	$45.00	$5,175.00
	2	$73.75	$8,481.25
Ref #6	**202E98000**	**REMOVAL MISC.: AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, (152 CY)**	
	Awd	$110.00	$16,720.00
	2	$57.20	$8,694.40
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (45 CY)**	
	Awd	$150.00	$6,750.00
	2	$61.40	$2,763.00
Ref #9	**204E10001**	**SUBGRADE COMPACTION, AS PER PLAN, (1897.1 SY)**	
	Awd	$2.50	$4,742.75
	2	$1.00	$1,897.10
Ref #10	**204E51001**	**GEOGRID, AS PER PLAN, (1296.2 SY)**	
	Awd	$7.00	$9,073.40
	2	$5.75	$7,453.15
Ref #11	**209E98300**	**LINEAR GRADING, MISC.:TREE PROTECTION, (2054 SY)**	
	Awd	$6.50	$13,351.00
	2	$9.30	$19,102.20
Ref #12	**607E98000**	**FENCE, MISC.: AS PER PLAN, (3826 FT)**	
	Awd	$10.50	$40,173.00
	2	$15.90	$60,833.40
Ref #13	**608E12001**	**5" CONCRETE WALK, AS PER PLAN, (814 SF)**	
	Awd	$47.50	$38,665.00
	2	$51.00	$41,514.00
Ref #15	**690E12040**	**SPECIAL - PAVEMENT CRACK AND JOINT REINFORCING FAB, (317 SY)**	
	Awd	$27.50	$8,717.50
	2	$52.50	$16,642.50
Ref #16	**690E50500**	**SPECIAL - CONCRETE PARKING BLOCK, (255 EACH)**	
	Awd	$155.00	$39,525.00
	2	$190.00	$48,450.00
Ref #100	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (134 SY)**	
	Awd	$15.00	$2,010.00
	2	$13.50	$1,809.00

Ref #101	**209E98300**	**LINEAR GRADING, MISC.: AS PER PLAN, (3930.9 SY)**	
	Awd	$5.00	$19,654.50
	2	$16.00	$62,894.40
Ref #110	**608E30000**	**AGGREGATE WALK, (290 SF)**	
	Awd	$19.00	$5,510.00
	2	$12.50	$3,625.00

Section 1 - ROADWAY - Totals

Awd	**$341,125.25**
2	**$400,409.60**

Ref #17	**601E21051**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, , (161.9 SY)**	
	Awd	$140.00	$22,666.00
	2	$180.00	$29,142.00
Ref #18	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (4105.5 SY)**	
	Awd	$21.75	$89,294.63
	2	$4.50	$18,474.75

Section 2 - EROSION CONTROL - Totals

Awd	**$111,960.63**
2	**$47,616.75**

Ref #20	**605E06021**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, A, (473 FT)**	
	Awd	$41.00	$19,393.00
	2	$41.50	$19,629.50
Ref #23	**611E99900**	**DRAINAGE STRUCTURE, MISC.: CLEANOUT, (4 EACH)**	
	Awd	$950.00	$3,800.00
	2	$2,000.00	$8,000.00
Ref #102	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (11.6 CY)**	
	Awd	$2,500.00	$29,000.00
	2	$5,700.00	$66,120.00
Ref #103	**605E06001**	**4" BASE PIPE UNDERDRAINS, AS PER PLAN, (92 FT)**	
	Awd	$30.00	$2,760.00
	2	$195.30	$17,967.60
Ref #105	**611E97400**	**CONDUIT, MISC.: 6" CONDUIT, 707.45, (52 FT)**	
	Awd	$150.00	$7,800.00
	2	$200.00	$10,400.00
Ref #106	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (6 EACH)**	
	Awd	$525.00	$3,150.00
	2	$2,500.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$65,903.00**
2	**$137,117.10**

Ref #24	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (6510.5 SY)**	
	Awd	$23.50	$152,996.75
	2	$27.50	$179,038.75

Ref #25	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (317.1 CY)**	
	Awd	$475.00	$150,622.50
	2	$560.00	$177,576.00
Ref #26	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (185 CY)**	
	Awd	$405.00	$74,925.00
	2	$420.50	$77,792.50
Ref #27	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (144.1 CY)**	
	Awd	$387.50	$55,838.75
	2	$132.15	$19,042.82
Ref #28	**407E20001**	**NON-TRACKING TACK COAT, AS PER PLAN, (19.2 GAL)**	
	Awd	$3.50	$67.20
	2	$5.30	$101.76
Ref #29	**423E00204**	**CRACK SEALING, TYPE II, (2646 SY)**	
	Awd	$3.92	$10,372.32
	2	$6.00	$15,876.00
Ref #30	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (634 CY)**	
	Awd	$350.00	$221,900.00
	2	$435.00	$275,790.00
Ref #31	**886E11000**	**FOG SEAL, (396.9 GAL)**	
	Awd	$28.24	$11,208.46
	2	$42.75	$16,967.48
Ref #111	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.5", (125 SY)**	
	Awd	$35.00	$4,375.00
	2	$35.00	$4,375.00
Ref #112	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (50 CY)**	
	Awd	$325.00	$16,250.00
	2	$480.00	$24,000.00

Section 4 - PAVEMENT - Totals

Awd	**$698,555.98**
2	**$790,560.31**

Ref #32	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$725.00	$1,450.00
	2	$1,275.00	$2,550.00

Section 5 - WATER WORK - Totals

Awd	**$1,450.00**
2	**$2,550.00**

Ref #33	**630E84901**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, AS PE, (12 EACH)**	
	Awd	$35.00	$420.00
	2	$53.00	$636.00
Ref #34	**630E97700**	**SIGNING, MISC.: AS PER PLAN, (19 EACH)**	
	Awd	$328.00	$6,232.00
	2	$500.00	$9,500.00
Ref #35	**642E00100**	**EDGE LINE, 4", TYPE 1, (1.11 MILE)**	
	Awd	$836.20	$928.18
	2	$1,300.00	$1,443.00

Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.57 MILE)**	
	Awd	$1,714.00	$976.98
	2	$2,605.00	$1,484.85
Ref #37	**642E00500**	**STOP LINE, TYPE 1, (10 FT)**	
	Awd	$3.37	$33.70
	2	$6.50	$65.00
Ref #38	**642E00701**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, AS PER PLAN, (400 FT)**	
	Awd	$5.29	$2,116.00
	2	$3.80	$1,520.00
Ref #39	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (5000 FT)**	
	Awd	$1.12	$5,600.00
	2	$2.15	$10,750.00
Ref #40	**642E01702**	**HANDICAP SYMBOL MARKING, TYPE 1, (14 EACH)**	
	Awd	$71.47	$1,000.58
	2	$180.00	$2,520.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$17,307.44**
2	**$27,918.85**

Ref #41	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,345.20	$50,345.20
	2	$80,000.00	$80,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,345.20**
2	**$80,000.00**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$7,600.00	$7,600.00
Ref #43	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
Ref #109	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$63,000.00**
2	**$87,600.00**

Ref #113	**625E25605**	**CONDUIT, 4", 725.051, AS PER PLAN, (405 FT)**	
	Awd	$52.50	$21,262.50
	2	$177.00	$71,685.00

Section 9 - LIGHTING - Totals

Awd	**$21,262.50**
2	**$71,685.00**

Ref #108	**AA3**	**611E04200**	**12" CONDUIT, TYPE A, 706.02, (511 FT)**	
	Awd		$186.00	$95,046.00
	2		$221.00	$112,931.00

Section 10 - DRAINAGE ALTERNATES - Totals

Awd	**$95,046.00**
2	**$112,931.00**