Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230364
PID 109744
COS-/LIC-SR 79/SR 657-00.00/00.00
Federal
Type: CHIP SEAL
Letting Date: 6/22/2023
Completion Date: 9/1/2024

Contract Awarded To: MELWAY PAVING CO INC
Award Amount: $1,453,433.85

Engineer's Estimate: $1,557,000.00

Bidder 1
MELWAY PAVING CO INC
7571 ST RT 83
Holmes
HOLMESVILLE, OH 44633
Bid $1,453,433.85

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,498,336.04

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,545,946.01

Bidder 4
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $1,599,430.86

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (341791 SY)**	
	Awd	$0.80	$273,432.80
	2	$1.02	$348,626.82
	3	$0.60	$205,074.60
	4	$0.75	$256,343.25
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (126463 GAL)**	
	Awd	$3.55	$448,943.65
	2	$2.94	$371,801.22
	3	$3.60	$455,266.80
	4	$4.00	$505,852.00
Ref #3	**886E11000**	**FOG SEAL (NON-TRACKING), (51270 GAL)**	
	Awd	$3.00	$153,810.00
	2	$2.72	$139,454.40
	3	$3.00	$153,810.00
	4	$3.00	$153,810.00

Section 1 - PAVEMENT - Totals

Awd	**$876,186.45**
2	**$859,882.44**
3	**$814,151.40**
4	**$916,005.25**

Ref #4	**621E00100**	**RPM, (2183 EACH)**	
	Awd	$31.50	$68,764.50
	2	$32.50	$70,947.50
	3	$35.00	$76,405.00
	4	$35.00	$76,405.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2183 EACH)**	
	Awd	$13.00	$28,379.00
	2	$13.00	$28,379.00
	3	$20.00	$43,660.00
	4	$15.00	$32,745.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (52.89 MILE)**	
	Awd	$710.00	$37,551.90
	2	$700.00	$37,023.00
	3	$801.00	$42,364.89
	4	$801.00	$42,364.89
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (26.44 MILE)**	
	Awd	$780.00	$20,623.20
	2	$1,150.00	$30,406.00
	3	$978.00	$25,858.32
	4	$978.00	$25,858.32
Ref #8	**642E00500**	**STOP LINE, TYPE 1, (86 FT)**	
	Awd	$4.50	$387.00
	2	$4.00	$344.00
	3	$9.00	$774.00
	4	$9.00	$774.00
Ref #9	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (86 FT)**	
	Awd	$3.00	$258.00
	2	$3.00	$258.00
	3	$8.00	$688.00
	4	$8.00	$688.00

Ref #10	**642E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$150.00	$300.00
	3	$390.00	$780.00
	4	$390.00	$780.00
Ref #11	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (79.33 MILE)**	
	Awd	$1,370.00	$108,682.10
	2	$1,250.00	$99,162.50
	3	$1,857.00	$147,315.81
	4	$1,857.00	$147,315.81
Ref #12	**646E10010**	**EDGE LINE, 6", (0.37 MILE)**	
	Awd	$13,065.00	$4,834.05
	2	$6,000.00	$2,220.00
	3	$21,508.00	$7,957.96
	4	$21,508.00	$7,957.96
Ref #13	**646E10200**	**CENTER LINE, (0.19 MILE)**	
	Awd	$18,090.00	$3,437.10
	2	$10,000.00	$1,900.00
	3	$39,654.00	$7,534.26
	4	$39,654.00	$7,534.26
Ref #14	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (0.56 MILE)**	
	Awd	$1,370.00	$767.20
	2	$3,000.00	$1,680.00
	3	$1,857.00	$1,039.92
	4	$1,857.00	$1,039.92

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$273,884.05**
2	**$272,620.00**
3	**$354,378.16**
4	**$343,463.16**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (200 EACH)**	
	Awd	$110.00	$22,000.00
	2	$80.00	$16,000.00
	3	$80.00	$16,000.00
	4	$80.00	$16,000.00
Ref #16	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (79.89 MILE)**	
	Awd	$815.00	$65,110.35
	2	$1,000.00	$79,890.00
	3	$705.00	$56,322.45
	4	$705.00	$56,322.45
Ref #17	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (258 FT)**	
	Awd	$5.00	$1,290.00
	2	$3.95	$1,019.10
	3	$3.00	$774.00
	4	$5.00	$1,290.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$88,400.35**
2	**$96,909.10**
3	**$73,096.45**
4	**$73,612.45**

Ref #18	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (674 SY)**	
	Awd	$17.00	$11,458.00
	2	$16.75	$11,289.50
	3	$20.00	$13,480.00
	4	$35.00	$23,590.00
Ref #19	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (60 FT)**	
	Awd	$28.25	$1,695.00
	2	$28.00	$1,680.00
	3	$30.00	$1,800.00
	4	$75.00	$4,500.00
Ref #20	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (20 SY)**	
	Awd	$680.00	$13,600.00
	2	$675.00	$13,500.00
	3	$800.00	$16,000.00
	4	$1,000.00	$20,000.00

Section 4 - STRUCTURE REPAIR (COS-79-0028) - Totals

Awd	**$26,753.00**
2	**$26,469.50**
3	**$31,280.00**
4	**$48,090.00**

Ref #21	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (412 SY)**	
	Awd	$17.00	$7,004.00
	2	$16.75	$6,901.00
	3	$20.00	$8,240.00
	4	$35.00	$14,420.00

Section 5 - STRUCTURE REPAIR (COS-79-0148) - Totals

Awd	**$7,004.00**
2	**$6,901.00**
3	**$8,240.00**
4	**$14,420.00**

Ref #22	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (60 SY)**	
	Awd	$18.25	$1,095.00
	2	$18.00	$1,080.00
	3	$20.00	$1,200.00
	4	$35.00	$2,100.00

Section 6 - STRUCTURE REPAIR (COS-79-0259) - Totals

Awd	**$1,095.00**
2	**$1,080.00**
3	**$1,200.00**
4	**$2,100.00**

Ref #23	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (259 SY)**	
	Awd	$17.00	$4,403.00
	2	$16.75	$4,338.25
	3	$20.00	$5,180.00
	4	$35.00	$9,065.00

Section 7 - STRUCTURE REPAIR (COS-79-0392) - Totals

Awd	**$4,403.00**
2	**$4,338.25**
3	**$5,180.00**
4	**$9,065.00**

Ref #24	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (194 SY)**	
	Awd	$17.00	$3,298.00
	2	$16.75	$3,249.50
	3	$20.00	$3,880.00
	4	$35.00	$6,790.00

Section 8 - STRUCTURE REPAIR (COS-79-0834) - Totals

Awd	**$3,298.00**
2	**$3,249.50**
3	**$3,880.00**
4	**$6,790.00**

Ref #25	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (194 SY)**	
	Awd	$17.00	$3,298.00
	2	$16.75	$3,249.50
	3	$20.00	$3,880.00
	4	$35.00	$6,790.00

Section 9 - STRUCTURE REPAIR (COS-79-0952) - Totals

Awd	**$3,298.00**
2	**$3,249.50**
3	**$3,880.00**
4	**$6,790.00**

Ref #26	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (632 SY)**	
	Awd	$17.00	$10,744.00
	2	$16.75	$10,586.00
	3	$20.00	$12,640.00
	4	$35.00	$22,120.00

Section 10 - STRUCTURE REPAIR (LIC-657-0194) - Totals

Awd	**$10,744.00**
2	**$10,586.00**
3	**$12,640.00**
4	**$22,120.00**

Ref #27	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (429 SY)**	
	Awd	$17.00	$7,293.00
	2	$16.75	$7,185.75
	3	$20.00	$8,580.00
	4	$35.00	$15,015.00

Section 11 - STRUCTURE REPAIR (LIC-657-0932) - Totals

Awd	**$7,293.00**
2	**$7,185.75**
3	**$8,580.00**
4	**$15,015.00**

Ref #28	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (676 SY)**	
	Awd	$17.00	$11,492.00
	2	$16.75	$11,323.00
	3	$20.00	$13,520.00
	4	$35.00	$23,660.00
Ref #29	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (64 FT)**	
	Awd	$28.25	$1,808.00
	2	$28.00	$1,792.00
	3	$30.00	$1,920.00
	4	$75.00	$4,800.00
Ref #30	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (5 SY)**	
	Awd	$855.00	$4,275.00
	2	$850.00	$4,250.00
	3	$800.00	$4,000.00
	4	$1,500.00	$7,500.00

Section 12 - STRUCTURE REPAIR (LIC-657-1216) - Totals

Awd	**$17,575.00**
2	**$17,365.00**
3	**$19,440.00**
4	**$35,960.00**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$7,500.00	$7,500.00
	3	$25,000.00	$25,000.00
	4	$16,000.00	$16,000.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$136,000.00	$136,000.00
	3	$75,000.00	$75,000.00
	4	$30,000.00	$30,000.00

Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$100,000.00	$100,000.00
	4	$50,000.00	$50,000.00

Section 13 - INCIDENTALS - Totals

Awd	**$133,500.00**
2	**$188,500.00**
3	**$210,000.00**
4	**$106,000.00**