Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230372
PID 108071
FRA-/MAD-IR 70/US 42 SP FY24
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/22/2023
Completion Date: 10/31/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,331,329.64

Engineer's Estimate: $2,573,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,331,329.64

Bidder 2
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $3,196,176.55

Ref #1	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (4903 SY)**	
	Awd	$80.00	$392,240.00
	2	$112.75	$552,813.25
Ref #2	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2488 SY)**	
	Awd	$235.00	$584,680.00
	2	$350.00	$870,800.00
Ref #3	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (635 SY)**	
	Awd	$260.00	$165,100.00
	2	$350.00	$222,250.00
Ref #4	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (320 SY)**	
	Awd	$600.00	$192,000.00
	2	$595.00	$190,400.00
Ref #5	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (776 SY)**	
	Awd	$450.00	$349,200.00
	2	$595.00	$461,720.00
Ref #6	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (8932 FT)**	
	Awd	$5.75	$51,359.00
	2	$6.50	$58,058.00
Ref #7	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (4219 SY)**	
	Awd	$15.00	$63,285.00
	2	$24.00	$101,256.00

Section 1 - PAVEMENT - Totals

Awd	**$1,797,864.00**
2	**$2,457,297.25**

Ref #8	**621E00100**	**RPM, (152 EACH)**	
	Awd	$67.00	$10,184.00
	2	$46.00	$6,992.00
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (152 EACH)**	
	Awd	$10.40	$1,580.80
	2	$25.00	$3,800.00
Ref #10	**642E00104**	**EDGE LINE, 6", TYPE 1, (3.24 MILE)**	
	Awd	$1,098.00	$3,557.52
	2	$890.00	$2,883.60
Ref #11	**642E00204**	**LANE LINE, 6", TYPE 1, (3.28 MILE)**	
	Awd	$744.00	$2,440.32
	2	$720.00	$2,361.60
Ref #12	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (342 FT)**	
	Awd	$1.20	$410.40
	2	$3.00	$1,026.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$18,173.04**
2	**$17,063.20**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$91.00	$45,500.00
	2	$100.00	$50,000.00

Ref #14	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$937.00	$7,496.00
	2	$2,000.00	$16,000.00
Ref #15	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.28 MILE)**	
	Awd	$610.00	$2,000.80
	2	$570.00	$1,869.60
Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (3.24 MILE)**	
	Awd	$1,140.00	$3,693.60
	2	$1,065.00	$3,450.60
Ref #17	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (342 FT)**	
	Awd	$1.60	$547.20
	2	$1.45	$495.90
Ref #18	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (9 SNMT)**	
	Awd	$1,071.00	$9,639.00
	2	$1,000.00	$9,000.00
Ref #19	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (12 SNMT)**	
	Awd	$1,875.00	$22,500.00
	2	$1,750.00	$21,000.00
Ref #20	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$1,071.00	$6,426.00
	2	$2,000.00	$12,000.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$97,802.60**
2	**$113,816.10**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,990.00	$24,990.00
	2	$30,000.00	$30,000.00
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$290,000.00	$290,000.00
	2	$275,000.00	$275,000.00
Ref #23	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$10,000.00	$10,000.00
Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$293,000.00	$293,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$417,490.00**
2	**$608,000.00**