Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230377
PID 118572
STA-/SUM GR FY2024 (Systematic)
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 6/22/2023
Completion Date: 7/1/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $523,550.00

Engineer's Estimate: $555,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $523,550.00

Bidder 2
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $729,687.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (4610 FT)**	
	Awd	$2.00	$9,220.00
	2	$2.50	$11,525.00
Ref #2	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (10212.5 FT)**	
	Awd	$22.40	$228,760.00
	2	$22.00	$224,675.00
Ref #4	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (21 EACH)**	
	Awd	$2,780.00	$58,380.00
	2	$2,750.00	$57,750.00
Ref #5	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,395.00	$2,790.00
	2	$1,300.00	$2,600.00
Ref #6	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (11 EACH)**	
	Awd	$2,460.00	$27,060.00
	2	$2,750.00	$30,250.00
Ref #7	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (7 EACH)**	
	Awd	$575.00	$4,025.00
	2	$650.00	$4,550.00
Ref #9	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$985.00	$3,940.00
	2	$1,000.00	$4,000.00
Ref #100	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (6820 FT)**	
	Awd	$3.50	$23,870.00
	2	$25.00	$170,500.00
Ref #101	**209E15000**	**RESHAPING UNDER GUARDRAIL, (5 STA)**	
	Awd	$150.00	$750.00
	2	$1.00	$5.00
Ref #102	**209E72001**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (69 STA)**	
	Awd	$185.00	$12,765.00
	2	$100.00	$6,900.00
Ref #103	**690E21000**	**SPECIAL - AS BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$2,750.00	$2,750.00
	2	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$374,310.00**
2	**$515,255.00**

Ref #104	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**

Ref #105	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (211 CY)**	
	Awd	$440.00	$92,840.00
	2	$675.00	$142,425.00

Section 3 - PAVEMENT - Totals

Awd	**$92,840.00**
2	**$142,425.00**

Ref #12	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (20 EACH)**	
	Awd	$12.00	$240.00
	2	$10.00	$200.00
Ref #13	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (106 EACH)**	
	Awd	$12.00	$1,272.00
	2	$9.50	$1,007.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,512.00**
2	**$1,207.00**

Ref #14	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (180 HOUR)**	
	Awd	$65.00	$11,700.00
	2	$85.00	$15,300.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,700.00**
2	**$15,300.00**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,738.00	$2,738.00
	2	$5,000.00	$5,000.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$15,000.00	$15,000.00
Ref #28	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,450.00	$2,450.00
	2	$2,500.00	$2,500.00
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$30,000.00	$30,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$40,188.00**
2	**$52,500.00**