Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230378
PID 107764
TRU-GR FY2024 (Systematic)
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 6/22/2023
Completion Date: 7/1/2024

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $334,055.04

Engineer's Estimate: $431,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $334,055.04

Bidder 2
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $339,477.61

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $347,590.81

Bidder 4
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $351,675.91

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (11461 FT)**	
	Awd	$1.80	$20,629.80
	2	$1.50	$17,191.50
	3	$2.50	$28,652.50
	4	$2.00	$22,922.00
Ref #2	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (10499 FT)**	
	Awd	$19.42	$203,890.58
	2	$21.50	$225,728.50
	3	$20.70	$217,329.30
	4	$20.20	$212,079.80
Ref #3	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (16 EACH)**	
	Awd	$2,300.00	$36,800.00
	2	$2,300.00	$36,800.00
	3	$2,500.00	$40,000.00
	4	$2,620.00	$41,920.00
Ref #4	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (13 EACH)**	
	Awd	$1,100.00	$14,300.00
	2	$1,050.00	$13,650.00
	3	$1,250.00	$16,250.00
	4	$1,380.00	$17,940.00
Ref #5	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (1 EACH)**	
	Awd	$1,790.00	$1,790.00
	2	$2,300.00	$2,300.00
	3	$1,800.00	$1,800.00
	4	$1,965.00	$1,965.00
Ref #6	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$1,910.00	$9,550.00
	2	$2,350.00	$11,750.00
	3	$2,600.00	$13,000.00
	4	$2,480.00	$12,400.00
Ref #7	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$310.00	$620.00
	2	$600.00	$1,200.00
	3	$450.00	$900.00
	4	$590.00	$1,180.00
Ref #8	**606E50000**	**SPECIAL - RESHAPING BERM, (11461 FT)**	
	Awd	$0.15	$1,719.15
	2	$0.10	$1,146.10
	3	$0.25	$2,865.25
	4	$0.10	$1,146.10
Ref #9	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$6,900.00	$6,900.00
	3	$5,500.00	$5,500.00
	4	$6,230.00	$6,230.00

Section 1 - ROADWAY - Totals

Awd	**$293,499.53**
2	**$316,666.10**
3	**$326,297.05**
4	**$317,782.90**

Ref #100	**832E30000**	**EROSION CONTROL, (1000 EACH)**		
	Awd	$1.00	$1,000.00	
	2	$1.00	$1,000.00	
	3	$1.00	$1,000.00	
	4	$1.00	$1,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #10	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (39 EACH)**		
	Awd	$9.50	$370.50	
	2	$11.00	$429.00	
	3	$8.75	$341.25	
	4	$12.00	$468.00	
Ref #11	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (65 EACH)**		
	Awd	$9.00	$585.00	
	2	$10.50	$682.50	
	3	$8.50	$552.50	
	4	$12.00	$780.00	

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$955.50**
2	**$1,111.50**
3	**$893.75**
4	**$1,248.00**

Ref #12	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (180 HOUR)**		
	Awd	$80.00	$14,400.00	
	2	$40.00	$7,200.00	
	3	$55.00	$9,900.00	
	4	$65.00	$11,700.00	

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,400.00**
2	**$7,200.00**
3	**$9,900.00**
4	**$11,700.00**

Ref #24	**AA2**	**690E98400**	**SPECIAL -NONPERFORM, (LUMP SUM)**		
		Awd	$0.01	$0.01	
		2	$0.01	$0.01	
		3	$0.01	$0.01	
		4	$0.01	$0.01	

Section 5 - ITEMS OF WORK (ADDITIVE ALTERNATE 1: TRU - Totals

Awd	**$0.01**
2	**$0.01**
3	**$0.01**
4	**$0.01**

Ref #25	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,500.00	$3,500.00
	3	$2,500.00	$2,500.00
	4	$1,900.00	$1,900.00
Ref #26	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$3,500.00	$3,500.00
	3	$1,000.00	$1,000.00
	4	$5,270.00	$5,270.00
Ref #27	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
	4	$2,500.00	$2,500.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,500.00	$4,500.00
	3	$5,000.00	$5,000.00
	4	$10,275.00	$10,275.00

Section 6 - INCIDENTALS - Totals

Awd	**$24,200.00**
2	**$13,500.00**
3	**$9,500.00**
4	**$19,945.00**