Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230386
PID 92122
WOO-IR 75-26.02 Resurf
Federal
Type: FOUR LANE RESURFACING
Letting Date: 7/13/2023
Completion Date: 8/31/2024

Contract Awarded To: GERKEN PAVING INC
Award Amount: $6,250,053.65

Engineer's Estimate: $6,263,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $6,250,053.65

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,580,145.91

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $6,793,363.59

Ref #1	**202E23000**	**PAVEMENT REMOVED, (2426 SY)**	
	Awd	$46.00	$111,596.00
	2	$50.00	$121,300.00
	3	$24.00	$58,224.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (12112.5 FT)**	
	Awd	$2.00	$24,225.00
	2	$2.00	$24,225.00
	3	$2.00	$24,225.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (27 EACH)**	
	Awd	$145.00	$3,915.00
	2	$145.00	$3,915.00
	3	$145.00	$3,915.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (28 EACH)**	
	Awd	$95.00	$2,660.00
	2	$95.00	$2,660.00
	3	$95.00	$2,660.00
Ref #5	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (10 EACH)**	
	Awd	$125.00	$1,250.00
	2	$125.00	$1,250.00
	3	$125.00	$1,250.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (18 EACH)**	
	Awd	$60.00	$1,080.00
	2	$60.00	$1,080.00
	3	$60.00	$1,080.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (158 STA)**	
	Awd	$49.00	$7,742.00
	2	$49.00	$7,742.00
	3	$49.00	$7,742.00
Ref #8	**209E60500**	**LINEAR GRADING, (20.27 MILE)**	
	Awd	$1,000.00	$20,270.00
	2	$4,000.00	$81,080.00
	3	$2,400.00	$48,648.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (12912.5 FT)**	
	Awd	$19.60	$253,085.00
	2	$19.60	$253,085.00
	3	$19.60	$253,085.00
Ref #10	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (16 EACH)**	
	Awd	$2,160.00	$34,560.00
	2	$2,160.00	$34,560.00
	3	$2,160.00	$34,560.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (26 EACH)**	
	Awd	$2,575.00	$66,950.00
	2	$2,575.00	$66,950.00
	3	$2,575.00	$66,950.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (34 EACH)**	
	Awd	$1,360.00	$46,240.00
	2	$1,360.00	$46,240.00
	3	$1,360.00	$46,240.00

Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (14 EACH)**	
	Awd	$2,380.00	$33,320.00
	2	$2,380.00	$33,320.00
	3	$2,380.00	$33,320.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (6 EACH)**	
	Awd	$585.00	$3,510.00
	2	$585.00	$3,510.00
	3	$585.00	$3,510.00

Section 1 - ROADWAY - Totals

Awd	**$610,403.00**
2	**$680,917.00**
3	**$585,409.00**

Ref #15	**659E10000**	**SEEDING AND MULCHING, (1647 SY)**	
	Awd	$2.75	$4,529.25
	2	$5.00	$8,235.00
	3	$2.07	$3,409.29
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$725.00	$159.50
	2	$725.00	$159.50
	3	$800.00	$176.00
Ref #17	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.25	$11.25
	2	$1.25	$11.25
	3	$1.00	$9.00
Ref #18	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,700.00**
2	**$9,405.75**
3	**$4,594.29**

Ref #19	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$800.00	$1,600.00
	3	$1,400.00	$2,800.00
Ref #20	**611E99150**	**INLET ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,500.00	$3,000.00
	3	$2,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$6,800.00**
2	**$4,600.00**
3	**$6,800.00**

Ref #21	**253E02000**	**PAVEMENT REPAIR, (1712 CY)**	
	Awd	$265.00	$453,680.00
	2	$205.00	$350,960.00
	3	$240.00	$410,880.00
Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (74000 SY)**	
	Awd	$1.50	$111,000.00
	2	$1.50	$111,000.00
	3	$1.70	$125,800.00
Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1", (270442 SY)**	
	Awd	$1.04	$281,259.68
	2	$0.95	$256,919.90
	3	$1.15	$311,008.30
Ref #24	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 2, (6760 SY)**	
	Awd	$2.75	$18,590.00
	2	$5.50	$37,180.00
	3	$2.85	$19,266.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (380 CY)**	
	Awd	$225.00	$85,500.00
	2	$250.00	$95,000.00
	3	$215.00	$81,700.00
Ref #26	**304E20000**	**AGGREGATE BASE, (56 CY)**	
	Awd	$26.00	$1,456.00
	2	$240.00	$13,440.00
	3	$215.00	$12,040.00
Ref #27	**407E10000**	**TACK COAT, (536 GAL)**	
	Awd	$2.25	$1,206.00
	2	$2.70	$1,447.20
	3	$2.00	$1,072.00
Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (29278 GAL)**	
	Awd	$2.25	$65,875.50
	2	$2.70	$79,050.60
	3	$2.00	$58,556.00
Ref #29	**424E14001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (7512 CY)**	
	Awd	$250.00	$1,878,000.00
	2	$310.00	$2,328,720.00
	3	$289.00	$2,170,968.00
Ref #30	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3083 CY)**	
	Awd	$280.00	$863,240.00
	2	$260.00	$801,580.00
	3	$315.00	$971,145.00
Ref #31	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (376 CY)**	
	Awd	$240.00	$90,240.00
	2	$330.00	$124,080.00
	3	$270.00	$101,520.00
Ref #32	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (166 CY)**	
	Awd	$295.00	$48,970.00
	2	$350.00	$58,100.00
	3	$254.00	$42,164.00

Ref #33	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (341 FT)**	
	Awd	$19.57	$6,673.37
	2	$20.00	$6,820.00
	3	$35.00	$11,935.00
Ref #34	**617E10100**	**COMPACTED AGGREGATE, (941 CY)**	
	Awd	$75.00	$70,575.00
	2	$30.00	$28,230.00
	3	$76.00	$71,516.00
Ref #35	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, 4", (492 CY)**	
	Awd	$95.00	$46,740.00
	2	$100.00	$49,200.00
	3	$165.00	$81,180.00
Ref #36	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (89578 FT)**	
	Awd	$0.15	$13,436.70
	2	$0.15	$13,436.70
	3	$0.25	$22,394.50
Ref #37	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (85350 FT)**	
	Awd	$1.65	$140,827.50
	2	$2.25	$192,037.50
	3	$2.20	$187,770.00
Ref #38	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (3200 LB)**	
	Awd	$2.75	$8,800.00
	2	$0.50	$1,600.00
	3	$0.80	$2,560.00
Ref #101	**442E90000**	**ASPHALT CONCRETE, MISC.: CROSS OVER, (26 CY)**	
	Awd	$475.00	$12,350.00
	2	$750.00	$19,500.00
	3	$300.00	$7,800.00

Section 4 - PAVEMENT - Totals

Awd	**$4,198,419.75**
2	**$4,568,301.90**
3	**$4,691,274.80**

Ref #39	**621E00100**	**RPM, (1139 EACH)**	
	Awd	$35.50	$40,434.50
	2	$35.50	$40,434.50
	3	$35.50	$40,434.50
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1155 EACH)**	
	Awd	$8.00	$9,240.00
	2	$4.00	$4,620.00
	3	$6.00	$6,930.00
Ref #41	**626E00116**	**BARRIER REFLECTOR, TYPE 5,UNIDIRECTIONAL, (257 EACH)**	
	Awd	$12.00	$3,084.00
	2	$12.00	$3,084.00
	3	$12.00	$3,084.00
Ref #42	**642E00104**	**EDGE LINE, 6", TYPE 1, (24.32 MILE)**	
	Awd	$850.00	$20,672.00
	2	$750.00	$18,240.00
	3	$750.00	$18,240.00

Ref #43	**642E00204**	**LANE LINE, 6", TYPE 1, (17.83 MILE)**	
	Awd	$700.00	$12,481.00
	2	$650.00	$11,589.50
	3	$650.00	$11,589.50
Ref #44	**644E00404**	**CHANNELIZING LINE, 12", (14459 FT)**	
	Awd	$2.00	$28,918.00
	2	$2.00	$28,918.00
	3	$2.00	$28,918.00
Ref #45	**644E00500**	**STOP LINE, (149 FT)**	
	Awd	$8.00	$1,192.00
	2	$8.00	$1,192.00
	3	$8.00	$1,192.00
Ref #46	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (30 FT)**	
	Awd	$10.00	$300.00
	2	$8.00	$240.00
	3	$8.00	$240.00
Ref #47	**644E00720**	**CHEVRON MARKING, (1061 FT)**	
	Awd	$8.00	$8,488.00
	2	$6.00	$6,366.00
	3	$6.00	$6,366.00
Ref #48	**644E01300**	**LANE ARROW, (41 EACH)**	
	Awd	$100.00	$4,100.00
	2	$100.00	$4,100.00
	3	$100.00	$4,100.00
Ref #49	**644E01350**	**LANE REDUCTION ARROW, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$300.00	$1,500.00
	3	$300.00	$1,500.00
Ref #50	**644E01360**	**WRONG WAY ARROW, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$200.00	$1,600.00
	3	$200.00	$1,600.00
Ref #51	**644E01510**	**DOTTED LINE, 6", (12405 FT)**	
	Awd	$1.00	$12,405.00
	2	$1.00	$12,405.00
	3	$1.00	$12,405.00
Ref #52	**644E20800**	**YIELD LINE, (32 FT)**	
	Awd	$20.00	$640.00
	2	$15.00	$480.00
	3	$15.00	$480.00
Ref #53	**644E40000**	**SPEED MEASUREMENT MARKING, (40 EACH)**	
	Awd	$125.00	$5,000.00
	2	$190.00	$7,600.00
	3	$150.00	$6,000.00
Ref #100	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (1.8 MILE)**	
	Awd	$3,675.00	$6,615.00
	2	$5,250.00	$9,450.00
	3	$5,250.00	$9,450.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$156,269.50**
2	**$151,819.00**
3	**$152,529.00**

Ref #54	**632E90030**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM, LOOP, (200 FT)**	
	Awd	$6.00	$1,200.00
	2	$0.50	$100.00
	3	$0.50	$100.00
Ref #55	**632E90500**	**SIGNALIZATION, MISC.:UNLASH AND RELASH MESSENGER W, (200 FT)**	
	Awd	$6.00	$1,200.00
	2	$4.50	$900.00
	3	$4.50	$900.00
Ref #56	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,250.00	$18,500.00
	2	$10,750.00	$21,500.00
	3	$10,750.00	$21,500.00

Section 6 - TRAFFIC SURVEILLANCE - Totals

Awd	**$20,900.00**
2	**$22,500.00**
3	**$22,500.00**

Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (260 HOUR)**	
	Awd	$90.00	$23,400.00
	2	$100.00	$26,000.00
	3	$75.00	$19,500.00
Ref #58	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$20,000.00	$20,000.00
Ref #59	**614E12460**	**WORK ZONE MARKING SIGN, (54 EACH)**	
	Awd	$150.00	$8,100.00
	2	$150.00	$8,100.00
	3	$150.00	$8,100.00
Ref #60	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (14 EACH)**	
	Awd	$250.00	$3,500.00
	2	$250.00	$3,500.00
	3	$200.00	$2,800.00
Ref #61	**614E12500**	**REPLACEMENT SIGN, (6 EACH)**	
	Awd	$192.00	$1,152.00
	2	$192.00	$1,152.00
	3	$192.00	$1,152.00
Ref #62	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$64.00	$640.00
	2	$64.00	$640.00
	3	$64.00	$640.00

Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$900.00	$16,200.00
	2	$765.32	$13,775.76
	3	$900.00	$16,200.00
Ref #64	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (36.7 MILE)**	
	Awd	$700.00	$25,690.00
	2	$675.00	$24,772.50
	3	$675.00	$24,772.50
Ref #65	**614E20500**	**WORK ZONE LANE LINE, CLASS II, 4", 642 PAINT, (0.1 MILE)**	
	Awd	$700.00	$70.00
	2	$1,000.00	$100.00
	3	$1,000.00	$100.00
Ref #66	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (49.3 MILE)**	
	Awd	$850.00	$41,905.00
	2	$850.00	$41,905.00
	3	$850.00	$41,905.00
Ref #67	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.2 MILE)**	
	Awd	$850.00	$170.00
	2	$2,000.00	$400.00
	3	$2,000.00	$400.00
Ref #68	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (27486 FT)**	
	Awd	$0.80	$21,988.80
	2	$1.00	$27,486.00
	3	$1.00	$27,486.00
Ref #69	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (29682 FT)**	
	Awd	$0.80	$23,745.60
	2	$0.50	$14,841.00
	3	$0.50	$14,841.00
Ref #70	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (82 EACH)**	
	Awd	$60.00	$4,920.00
	2	$40.00	$3,280.00
	3	$40.00	$3,280.00
Ref #71	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$800.00	$38,400.00
	2	$800.00	$38,400.00
	3	$800.00	$38,400.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$229,881.40**
2	**$234,352.26**
3	**$219,576.50**

Ref #72	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$20,000.00	$20,000.00
	3	$45,000.00	$45,000.00
Ref #73	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,000.00	$1,000.00
	3	$10,000.00	$10,000.00

Ref #74	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$776,000.00	$776,000.00
	2	$662,250.00	$662,250.00
	3	$835,000.00	$835,000.00
Ref #75	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$20,680.00	$20,680.00
	2	$25,000.00	$25,000.00
	3	$20,680.00	$20,680.00
Ref #76	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$187,000.00	$187,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$1,021,680.00**
2	**$908,250.00**
3	**$1,110,680.00**