Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230393
PID 117568
ROS-US 35-24.19
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 7/13/2023
Completion Date: 12/16/2023

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $870,209.70

Engineer's Estimate: $1,075,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $870,209.70

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $895,290.00

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,080,551.70

Ref #1	**889E10000**	**LONGITUDINAL DIAMOND GROOVING (EXISTING CONCRETE P, (2600 SY)**	
	Awd	$6.00	$15,600.00
	2	$3.10	$8,060.00
	3	$3.65	$9,490.00

Section 1 - ROADWAY - Totals

Awd	**$15,600.00**
2	**$8,060.00**
3	**$9,490.00**

Ref #2	**621E00100**	**RPM, ONE-WAY WHITE, (52 EACH)**	
	Awd	$75.00	$3,900.00
	2	$65.00	$3,380.00
	3	$95.00	$4,940.00
Ref #3	**621E00100**	**RPM, TWO-WAY WHITE/RED, (12 EACH)**	
	Awd	$75.00	$900.00
	2	$65.00	$780.00
	3	$95.00	$1,140.00
Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (64 EACH)**	
	Awd	$25.00	$1,600.00
	2	$10.00	$640.00
	3	$19.00	$1,216.00
Ref #5	**646E10010**	**EDGE LINE, 6", (2.54 MILE)**	
	Awd	$5,110.00	$12,979.40
	2	$7,550.00	$19,177.00
	3	$5,110.00	$12,979.40
Ref #6	**646E10110**	**LANE LINE, 6", (1.18 MILE)**	
	Awd	$1,985.00	$2,342.30
	2	$4,490.00	$5,298.20
	3	$1,985.00	$2,342.30
Ref #7	**646E20504**	**DOTTED LINE, 6", WHITE, (710 FT)**	
	Awd	$2.50	$1,775.00
	2	$3.05	$2,165.50
	3	$2.50	$1,775.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$23,496.70**
2	**$31,440.70**
3	**$24,392.70**

Ref #8	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$85.00	$10,200.00
	2	$85.00	$10,200.00
	3	$90.00	$10,800.00
Ref #9	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$2,400.00	$4,800.00
	3	$3,750.00	$7,500.00

Ref #11	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (186 EACH)**	
	Awd	$6.00	$1,116.00
	2	$15.00	$2,790.00
	3	$14.00	$2,604.00
Ref #12	**614E13314**	**BARRIER REFLECTOR, TYPE 3 ONE WAY, (182 EACH)**	
	Awd	$13.00	$2,366.00
	2	$8.00	$1,456.00
	3	$12.00	$2,184.00
Ref #13	**614E13350**	**OBJECT MARKER, ONE WAY, (177 EACH)**	
	Awd	$19.00	$3,363.00
	2	$16.00	$2,832.00
	3	$15.00	$2,655.00
Ref #14	**614E18030**	**MAINTAINING TRAFFIC, MISC.: SHOULDER RUMBLE STRIPS, (5670 FT)**	
	Awd	$28.00	$158,760.00
	2	$10.00	$56,700.00
	3	$25.00	$141,750.00
Ref #16	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2855 FT)**	
	Awd	$1.80	$5,139.00
	2	$1.00	$2,855.00
	3	$1.80	$5,139.00
Ref #17	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (620 FT)**	
	Awd	$25.00	$15,500.00
	2	$20.00	$12,400.00
	3	$23.00	$14,260.00
Ref #18	**622E41100**	**PORTABLE BARRIER, UNANCHORED (BRIDGE MOUNTED), (2600 FT)**	
	Awd	$25.00	$65,000.00
	2	$19.00	$49,400.00
	3	$25.00	$65,000.00
Ref #19	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (8 SNMT)**	
	Awd	$850.00	$6,800.00
	2	$1,500.00	$12,000.00
	3	$1,000.00	$8,000.00
Ref #100	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (3.74 MILE)**	
	Awd	$9,500.00	$35,530.00
	2	$9,550.00	$35,717.00
	3	$9,500.00	$35,530.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$310,774.00**
2	**$191,150.00**
3	**$295,422.00**

Ref #20	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (2 SY)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
	3	$250.00	$500.00
Ref #21	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (283 SY)**	
	Awd	$25.00	$7,075.00
	2	$25.00	$7,075.00
	3	$15.00	$4,245.00

Ref #22	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (81 FT)**	
	Awd	$24.00	$1,944.00
	2	$24.00	$1,944.00
	3	$42.00	$3,402.00
Ref #23	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$400.00	$4,000.00
	2	$400.00	$4,000.00
	3	$340.00	$3,400.00
Ref #24	**847E10100**	**LATEX MODIFIED CONCRETE OVERLAY (1 1/4"), (5310 SY)**	
	Awd	$62.00	$329,220.00
	2	$97.00	$515,070.00
	3	$110.00	$584,100.00
Ref #25	**847E20100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (15 CY)**	
	Awd	$3,000.00	$45,000.00
	2	$770.00	$11,550.00
	3	$800.00	$12,000.00
Ref #26	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,800.00	$3,800.00
	3	$2,000.00	$2,000.00
Ref #27	**847E50000**	**HAND CHIPPING, (32 SY)**	
	Awd	$75.00	$2,400.00
	2	$125.00	$4,000.00
	3	$300.00	$9,600.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (ROS-35-24.1 - Totals

Awd	**$391,339.00**
2	**$548,139.00**
3	**$619,247.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$5,000.00	$5,000.00
	3	$8,000.00	$8,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$88,000.00	$88,000.00
	3	$58,000.00	$58,000.00
Ref #30	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,500.30	$3,500.30
	3	$14,000.00	$14,000.00
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$52,000.00	$52,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$129,000.00**
2	**$116,500.30**
3	**$132,000.00**