Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230396
PID 117665
CUY-IR 480-02.03/02.83 Overlay
Federal
Type: BRIDGE REPAIR
Letting Date: 7/27/2023
Completion Date: 12/5/2023

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $1,522,040.00

Engineer's Estimate: $1,235,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,522,040.00

Bidder 2
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,574,256.70

Bidder 3
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,798,542.85

Ref #1	**621E00100**	**RPM, (16 EACH)**	
	Awd	$420.00	$6,720.00
	2	$420.00	$6,720.00
	3	$420.00	$6,720.00
Ref #2	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$30.00	$480.00
	2	$130.00	$2,080.00
	3	$20.00	$320.00
Ref #3	**807E10010**	**WET REFLECTIVE TRAFFIC PAINT, EDGE LINE, 6", (6.59 MILE)**	
	Awd	$5,030.00	$33,147.70
	2	$5,030.00	$33,147.70
	3	$5,030.00	$33,147.70
Ref #4	**807E10110**	**WET REFLECTIVE TRAFFIC PAINT, LANE LINE, 6", (6.59 MILE)**	
	Awd	$2,250.00	$14,827.50
	2	$2,250.00	$14,827.50
	3	$2,250.00	$14,827.50
Ref #5	**807E10310**	**WET REFLECTIVE TRAFFIC PAINT, CHANNELIZING LINE, 1, (533 FT)**	
	Awd	$3.00	$1,599.00
	2	$3.00	$1,599.00
	3	$3.00	$1,599.00
Ref #6	**807E10410**	**WET REFLECTIVE TRAFFIC PAINT, DOTTED LINE, 6", (1204 FT)**	
	Awd	$2.75	$3,311.00
	2	$2.75	$3,311.00
	3	$2.75	$3,311.00
Ref #7	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.15 MILE)**	
	Awd	$44,240.00	$6,636.00
	2	$44,240.00	$6,636.00
	3	$44,300.00	$6,645.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$66,721.20**
2	**$68,321.20**
3	**$66,570.20**

Ref #8	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (8130 SY)**	
	Awd	$7.25	$58,942.50
	2	$9.50	$77,235.00
	3	$6.45	$52,438.50
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (732 GAL)**	
	Awd	$4.00	$2,928.00
	2	$4.00	$2,928.00
	3	$3.00	$2,196.00
Ref #10	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (339 CY)**	
	Awd	$515.00	$174,585.00
	2	$515.00	$174,585.00
	3	$375.00	$127,125.00
Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$100.00	$10,000.00
	3	$85.00	$8,500.00

Ref #12	**614E11630**	**INCREASED BARRIER DELINEATION, (855 FT)**	
	Awd	$3.50	$2,992.50
	2	$3.50	$2,992.50
	3	$3.50	$2,992.50
Ref #13	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$2,300.00	$18,400.00
	3	$2,300.00	$18,400.00
Ref #14	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$275.00	$1,100.00
	3	$275.00	$1,100.00
Ref #15	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (123 EACH)**	
	Awd	$6.00	$738.00
	2	$6.00	$738.00
	3	$6.00	$738.00
Ref #16	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1570 EACH)**	
	Awd	$6.00	$9,420.00
	2	$6.00	$9,420.00
	3	$6.00	$9,420.00
Ref #17	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (348 EACH)**	
	Awd	$14.00	$4,872.00
	2	$14.00	$4,872.00
	3	$14.00	$4,872.00
Ref #18	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, (208 EACH)**	
	Awd	$14.00	$2,912.00
	2	$14.00	$2,912.00
	3	$14.00	$2,912.00
Ref #19	**614E13350**	**OBJECT MARKER, ONE WAY, (343 EACH)**	
	Awd	$19.00	$6,517.00
	2	$19.00	$6,517.00
	3	$19.00	$6,517.00
Ref #20	**614E13360**	**OBJECT MARKER, TWO WAY, (132 EACH)**	
	Awd	$21.00	$2,772.00
	2	$19.00	$2,508.00
	3	$22.00	$2,904.00
Ref #21	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,050.00	$6,300.00
	2	$1,050.00	$6,300.00
	3	$1,100.00	$6,600.00
Ref #22	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (29209 FT)**	
	Awd	$0.70	$20,446.30
	2	$1.50	$43,813.50
	3	$0.35	$10,223.15
Ref #23	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5190 FT)**	
	Awd	$18.00	$93,420.00
	2	$17.00	$88,230.00
	3	$15.00	$77,850.00

Ref #24	**807E10010**	**WET REFLECTIVE TRAFFIC PAINT, EDGE LINE, 6", (11.86 MILE)**	
	Awd	$3,650.00	$43,289.00
	2	$3,650.00	$43,289.00
	3	$3,650.00	$43,289.00
Ref #25	**807E10110**	**WET REFLECTIVE TRAFFIC PAINT, LANE LINE, 6", (4.05 MILE)**	
	Awd	$1,750.00	$7,087.50
	2	$1,750.00	$7,087.50
	3	$1,750.00	$7,087.50
Ref #26	**807E10310**	**WET REFLECTIVE TRAFFIC PAINT, CHANNELIZING LINE, 1, (11238 FT)**	
	Awd	$2.00	$22,476.00
	2	$2.00	$22,476.00
	3	$2.00	$22,476.00
Ref #27	**807E10410**	**WET REFLECTIVE TRAFFIC PAINT, DOTTED LINE, 6", (4500 FT)**	
	Awd	$1.75	$7,875.00
	2	$1.75	$7,875.00
	3	$1.75	$7,875.00
Ref #28	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (15 SNMT)**	
	Awd	$850.00	$12,750.00
	2	$850.00	$12,750.00
	3	$850.00	$12,750.00
Ref #29	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (24 SNMT)**	
	Awd	$1,020.00	$24,480.00
	2	$1,020.00	$24,480.00
	3	$1,020.00	$24,480.00
Ref #30	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
	3	$2,500.00	$15,000.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$547,302.80**
2	**$585,508.50**
3	**$467,745.65**

Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (353 SY)**	
	Awd	$40.00	$14,120.00
	2	$32.00	$11,296.00
	3	$24.00	$8,472.00
Ref #32	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (185 SY)**	
	Awd	$22.00	$4,070.00
	2	$14.00	$2,590.00
	3	$24.00	$4,440.00
Ref #33	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (353 SY)**	
	Awd	$20.00	$7,060.00
	2	$28.00	$9,884.00
	3	$26.00	$9,178.00
Ref #34	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (400 SF)**	
	Awd	$105.00	$42,000.00
	2	$133.00	$53,200.00
	3	$118.00	$47,200.00

Ref #35	**530E00800**	**SPECIAL - STRUCTURES: SPALL REMOVAL AND COATING OF, (10 SY)**	
	Awd	$250.00	$2,500.00
	2	$2,000.00	$20,000.00
	3	$400.00	$4,000.00
Ref #36	**847E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY, AS PER PLA, (1378 SY)**	
	Awd	$130.00	$179,140.00
	2	$130.00	$179,140.00
	3	$165.00	$227,370.00
Ref #37	**847E20001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (10 CY)**	
	Awd	$380.00	$3,800.00
	2	$335.00	$3,350.00
	3	$345.00	$3,450.00
Ref #38	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$2,350.00	$2,350.00
	3	$1,200.00	$1,200.00
Ref #39	**847E30200**	**FULL DEPTH REPAIR, (15 CY)**	
	Awd	$500.00	$7,500.00
	2	$3,900.00	$58,500.00
	3	$3,100.00	$46,500.00
Ref #40	**847E50000**	**HAND CHIPPING, (14 SY)**	
	Awd	$560.00	$7,840.00
	2	$900.00	$12,600.00
	3	$900.00	$12,600.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (CUY-480-020 - Totals

Awd	**$269,230.00**
2	**$352,910.00**
3	**$364,410.00**

Ref #41	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (571 SY)**	
	Awd	$40.00	$22,840.00
	2	$32.00	$18,272.00
	3	$24.00	$13,704.00
Ref #42	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (243 SY)**	
	Awd	$22.00	$5,346.00
	2	$14.00	$3,402.00
	3	$24.00	$5,832.00
Ref #43	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (571 SY)**	
	Awd	$20.00	$11,420.00
	2	$28.00	$15,988.00
	3	$26.00	$14,846.00
Ref #44	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$105.00	$21,000.00
	2	$133.00	$26,600.00
	3	$118.00	$23,600.00
Ref #45	**530E00800**	**SPECIAL - STRUCTURES: SPALL REMOVAL AND COATING OF, (10 SY)**	
	Awd	$250.00	$2,500.00
	2	$2,000.00	$20,000.00
	3	$400.00	$4,000.00

Ref #46	**847E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY, AS PER PLA, (1456 SY)**	
	Awd	$130.00	$189,280.00
	2	$130.00	$189,280.00
	3	$160.00	$232,960.00
Ref #47	**847E20001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (15 CY)**	
	Awd	$380.00	$5,700.00
	2	$335.00	$5,025.00
	3	$345.00	$5,175.00
Ref #48	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$2,350.00	$2,350.00
	3	$1,200.00	$1,200.00
Ref #49	**847E30200**	**FULL DEPTH REPAIR, (20 CY)**	
	Awd	$1,800.00	$36,000.00
	2	$3,970.00	$79,400.00
	3	$3,100.00	$62,000.00
Ref #50	**847E50000**	**HAND CHIPPING, (15 SY)**	
	Awd	$560.00	$8,400.00
	2	$900.00	$13,500.00
	3	$900.00	$13,500.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (CUY-480-028 - Totals

Awd	**$303,686.00**
2	**$373,817.00**
3	**$376,817.00**

Ref #51	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$19,100.00	$19,100.00
	2	$18,000.00	$18,000.00
	3	$20,000.00	$20,000.00
Ref #52	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$130,000.00	$130,000.00
	3	$443,000.00	$443,000.00
Ref #53	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$4,000.00	$4,000.00
	3	$20,000.00	$20,000.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$41,700.00	$41,700.00
	3	$40,000.00	$40,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$335,100.00**
2	**$193,700.00**
3	**$523,000.00**