Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230401
PID 116235
LAW-/SCI-SR 93/SR 217/SR 218/SR 348-21.52/05.70
Federal
Type: CHIP SEAL
Letting Date: 7/27/2023
Completion Date: 7/31/2024

Contract Awarded To: ALLIED CONSTRUCTION, LLC
Award Amount: $1,409,811.35

Engineer's Estimate: $1,332,000.00

Bidder 1
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $1,409,811.35

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,464,747.54

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (750 SY)**	
	Awd	$75.00	$56,250.00
	2	$87.00	$65,250.00
Ref #2	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (1570 SY)**	
	Awd	$150.00	$235,500.00
	2	$98.50	$154,645.00
Ref #3	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (242100 SY)**	
	Awd	$0.63	$152,523.00
	2	$0.84	$203,364.00
Ref #4	**422E25000**	**EMULSION, CHIP SEAL, (96841 GAL)**	
	Awd	$3.55	$343,785.55
	2	$3.10	$300,207.10
Ref #5	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (500 CY)**	
	Awd	$100.00	$50,000.00
	2	$126.50	$63,250.00
Ref #6	**886E11000**	**FOG SEAL, (36317 GAL)**	
	Awd	$3.20	$116,214.40
	2	$2.95	$107,135.15

Section 1 - PAVEMENT - Totals

Awd	**$954,272.95**
2	**$893,851.25**

Ref #7	**621E00100**	**RPM, (1773 EACH)**	
	Awd	$34.00	$60,282.00
	2	$34.00	$60,282.00
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1773 EACH)**	
	Awd	$25.00	$44,325.00
	2	$15.00	$26,595.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (33.13 MILE)**	
	Awd	$740.00	$24,516.20
	2	$938.00	$31,075.94
Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (16.57 MILE)**	
	Awd	$915.00	$15,161.55
	2	$1,415.00	$23,446.55
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (39 FT)**	
	Awd	$5.00	$195.00
	2	$9.30	$362.70
Ref #12	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$730.00	$1,460.00
Ref #13	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (39 FT)**	
	Awd	$2.00	$78.00
	2	$9.65	$376.35
Ref #14	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$415.00	$830.00

Ref #15	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (49.7 MILE)**	
	Awd	$1,400.00	$69,580.00
	2	$1,769.00	$87,919.30

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$214,737.75**
2	**$232,347.84**

Ref #16	**614E12460**	**WORK ZONE MARKING SIGN, (66 EACH)**	
	Awd	$105.00	$6,930.00
	2	$88.00	$5,808.00
Ref #17	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (49.71 MILE)**	
	Awd	$970.00	$48,218.70
	2	$925.00	$45,981.75
Ref #18	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (99.39 MILE)**	
	Awd	$805.00	$80,008.95
	2	$530.00	$52,676.70
Ref #19	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (117 FT)**	
	Awd	$5.00	$585.00
	2	$4.00	$468.00
Ref #20	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$300.00	$1,800.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$136,942.65**
2	**$106,734.45**

Ref #21	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (608 SY)**	
	Awd	$18.00	$10,944.00
	2	$12.50	$7,600.00

Section 4 - STRUCTURE REPAIR (LAW-217-5.85) - Totals

Awd	**$10,944.00**
2	**$7,600.00**

Ref #22	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (413 SY)**	
	Awd	$18.00	$7,434.00
	2	$12.50	$5,162.50

Section 5 - STRUCTURE REPAIR (LAW-217-6.97) - Totals

Awd	**$7,434.00**
2	**$5,162.50**

Ref #23	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (48 SY)**	
	Awd	$50.00	$2,400.00
	2	$18.00	$864.00

Ref #24	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (935 SY)**	
	Awd	$18.00	$16,830.00
	2	$12.50	$11,687.50

Section 6 - STRUCTURE REPAIR (SCI-348-6.01) - Totals

Awd	**$19,230.00**
2	**$12,551.50**

Ref #25	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$7,500.00	$7,500.00
Ref #26	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$28,250.00	$28,250.00
	2	$134,000.00	$134,000.00
Ref #27	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$60,000.00	$60,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$66,250.00**
2	**$206,500.00**