Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230402
PID 105618
LUC-SR 295-21.54 Resurfacing
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/27/2023
Completion Date: 7/31/2024

Contract Awarded To: GERKEN PAVING INC
Award Amount: $1,284,319.82

Engineer's Estimate: $1,416,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,284,319.82

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,388,432.27

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (1206.5 FT)**	
	Awd	$2.00	$2,413.00
	2	$2.00	$2,413.00
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (224 FT)**	
	Awd	$1.50	$336.00
	2	$1.50	$336.00
Ref #3	**202E38501**	**BRIDGE RAILING REMOVED, AS PER PLAN, (100 FT)**	
	Awd	$19.80	$1,980.00
	2	$19.80	$1,980.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (6 EACH)**	
	Awd	$325.00	$1,950.00
	2	$325.00	$1,950.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (6 EACH)**	
	Awd	$95.00	$570.00
	2	$95.00	$570.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (12 EACH)**	
	Awd	$75.00	$900.00
	2	$75.00	$900.00
Ref #7	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$78.00	$780.00
	2	$78.00	$780.00
Ref #8	**209E15000**	**RESHAPING UNDER GUARDRAIL, (16 STA)**	
	Awd	$48.00	$768.00
	2	$48.00	$768.00
Ref #9	**209E60500**	**LINEAR GRADING, (4.76 MILE)**	
	Awd	$1,975.00	$9,401.00
	2	$1,250.00	$5,950.00
Ref #10	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (4.7 MILE)**	
	Awd	$1,000.00	$4,700.00
	2	$1,250.00	$5,875.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (612.5 FT)**	
	Awd	$21.20	$12,985.00
	2	$21.20	$12,985.00
Ref #12	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (200 FT)**	
	Awd	$22.40	$4,480.00
	2	$22.40	$4,480.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (6 EACH)**	
	Awd	$2,560.00	$15,360.00
	2	$2,560.00	$15,360.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,380.00	$5,520.00
	2	$1,380.00	$5,520.00
Ref #15	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,075.00	$4,300.00
	2	$1,075.00	$4,300.00
Ref #16	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,957.10	$1,957.10
	2	$750.00	$750.00

Section 1 - ROADWAY - Totals

Awd	**$68,400.10**
2	**$64,917.00**

Ref #17	**659E10000**	**SEEDING AND MULCHING, (250 SY)**	
	Awd	$8.80	$2,200.00
	2	$8.80	$2,200.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$800.00	$24.00
	2	$800.00	$24.00
Ref #19	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
Ref #20	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,225.00**
2	**$3,225.00**

Ref #21	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$1,750.00	$8,750.00
	2	$1,750.00	$8,750.00
Ref #22	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,750.00	$1,750.00

Section 3 - DRAINAGE - Totals

Awd	**$10,250.00**
2	**$10,500.00**

Ref #23	**253E02000**	**PAVEMENT REPAIR, (1311 CY)**	
	Awd	$200.00	$262,200.00
	2	$215.00	$281,865.00
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/4", (37263 SY)**	
	Awd	$2.35	$87,568.05
	2	$2.70	$100,610.10
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (5209 GAL)**	
	Awd	$2.50	$13,022.50
	2	$2.00	$10,418.00
Ref #26	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1784 CY)**	
	Awd	$176.00	$313,984.00
	2	$205.00	$365,720.00
Ref #27	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (2080 CY)**	
	Awd	$152.00	$316,160.00
	2	$176.00	$366,080.00

Ref #28	**617E10100**	**COMPACTED AGGREGATE, (466 CY)**	
	Awd	$62.00	$28,892.00
	2	$65.00	$30,290.00
Ref #29	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (3120 LB)**	
	Awd	$2.50	$7,800.00
	2	$0.75	$2,340.00

Section 4 - PAVEMENT - Totals

Awd	**$1,029,626.55**
2	**$1,157,323.10**

Ref #30	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$825.00	$1,650.00
	2	$650.00	$1,300.00

Section 5 - WATER WORK - Totals

Awd	**$1,650.00**
2	**$1,300.00**

Ref #31	**621E00100**	**RPM, (156 EACH)**	
	Awd	$49.50	$7,722.00
	2	$49.50	$7,722.00
Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (156 EACH)**	
	Awd	$12.00	$1,872.00
	2	$10.00	$1,560.00
Ref #33	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (39 EACH)**	
	Awd	$12.00	$468.00
	2	$12.00	$468.00
Ref #34	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (20 FT)**	
	Awd	$19.50	$390.00
	2	$19.50	$390.00
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (10 SF)**	
	Awd	$24.00	$240.00
	2	$24.00	$240.00
Ref #36	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$10.00	$60.00
	2	$10.00	$60.00
Ref #37	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$15.00	$75.00
	2	$15.00	$75.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.76 MILE)**	
	Awd	$850.00	$4,046.00
	2	$850.00	$4,046.00
Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (2.37 MILE)**	
	Awd	$800.00	$1,896.00
	2	$800.00	$1,896.00
Ref #40	**644E00500**	**STOP LINE, (22 FT)**	
	Awd	$25.00	$550.00
	2	$25.00	$550.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$17,319.00**
2	**$17,007.00**

Ref #41	**614E12460**	**WORK ZONE MARKING SIGN, (8 EACH)**	
	Awd	$115.00	$920.00
	2	$150.00	$1,200.00
Ref #42	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$115.00	$345.00
	2	$192.00	$576.00
Ref #43	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$55.00	$275.00
	2	$64.00	$320.00
Ref #44	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (8 MILE)**	
	Awd	$800.00	$6,400.00
	2	$800.00	$6,400.00
Ref #45	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (16 MILE)**	
	Awd	$750.00	$12,000.00
	2	$750.00	$12,000.00
Ref #46	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (22 FT)**	
	Awd	$2.00	$44.00
	2	$2.00	$44.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,984.00**
2	**$20,540.00**

Ref #47	**512E73501**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (393 SY)**	
	Awd	$18.69	$7,345.17
	2	$18.69	$7,345.17

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LUC-295-237 - Totals

Awd	**$7,345.17**
2	**$7,345.17**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$3,000.00	$3,000.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$60,000.00	$60,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,520.00	$2,520.00
	2	$3,275.00	$3,275.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$126,520.00**
2	**$106,275.00**