Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230387
PID 103436
D01-GR FY2024
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 7/27/2023
Completion Date: 7/31/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $1,423,220.00

Engineer's Estimate: $1,418,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,423,220.00

Bidder 2
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $1,446,912.63

Bidder 3
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,729,627.09

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,425.00	$3,425.00
	2	$500.00	$500.00
	3	$500.00	$500.00
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (32568.75 FT)**	
	Awd	$1.76	$57,321.00
	2	$1.70	$55,366.88
	3	$1.92	$62,532.00
Ref #3	**202E38301**	**GUARDRAIL REMOVED, BARRIER DESIGN, AS PER PLAN, (2500 FT)**	
	Awd	$2.20	$5,500.00
	2	$3.50	$8,750.00
	3	$2.50	$6,250.00
Ref #4	**202E42813**	**ANCHOR ASSEMBLY REMOVED FOR STORAGE, TYPE E, AS PE, (38 EACH)**	
	Awd	$145.00	$5,510.00
	2	$225.00	$8,550.00
	3	$210.00	$7,980.00
Ref #5	**202E47800**	**IMPACT ATTENUATOR REMOVED, (13 EACH)**	
	Awd	$175.00	$2,275.00
	2	$225.00	$2,925.00
	3	$200.00	$2,600.00
Ref #6	**202E98100**	**REMOVAL MISC.: CABLE BARRIER, ANCHOR POST, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$1,200.00	$2,400.00
	3	$1,600.00	$3,200.00
Ref #7	**203E20000**	**EMBANKMENT, (205 CY)**	
	Awd	$64.50	$13,222.50
	2	$30.00	$6,150.00
	3	$80.00	$16,400.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (132 SY)**	
	Awd	$15.00	$1,980.00
	2	$8.00	$1,056.00
	3	$10.80	$1,425.60
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (383 STA)**	
	Awd	$45.00	$17,235.00
	2	$40.00	$15,320.00
	3	$20.00	$7,660.00
Ref #10	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (556.25 FT)**	
	Awd	$22.40	$12,460.00
	2	$22.00	$12,237.50
	3	$22.52	$12,526.75
Ref #11	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (4075 FT)**	
	Awd	$22.00	$89,650.00
	2	$21.80	$88,835.00
	3	$22.28	$90,791.00
Ref #12	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (27334.25 FT)**	
	Awd	$24.80	$677,889.40
	2	$25.00	$683,356.25
	3	$26.28	$718,344.09

Ref #13	**606E15551**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, AS PER PLAN, (1462.5 FT)**	
	Awd	$31.60	$46,215.00
	2	$35.00	$51,187.50
	3	$35.46	$51,860.25
Ref #14	**606E17701**	**REPLACE EXISTING GUARDRAIL BLOCKOUT, AS PER PLAN, (72 EACH)**	
	Awd	$30.00	$2,160.00
	2	$18.00	$1,296.00
	3	$21.00	$1,512.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (41 EACH)**	
	Awd	$2,450.00	$100,450.00
	2	$2,450.00	$100,450.00
	3	$2,280.00	$93,480.00
Ref #16	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (8 EACH)**	
	Awd	$980.00	$7,840.00
	2	$980.00	$7,840.00
	3	$900.00	$7,200.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (28 EACH)**	
	Awd	$1,285.00	$35,980.00
	2	$1,150.00	$32,200.00
	3	$1,100.00	$30,800.00
Ref #18	**606E35001**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (5 EACH)**	
	Awd	$2,320.00	$11,600.00
	2	$2,750.00	$13,750.00
	3	$3,500.00	$17,500.00
Ref #19	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (18 EACH)**	
	Awd	$2,380.00	$42,840.00
	2	$2,600.00	$46,800.00
	3	$2,100.00	$37,800.00
Ref #20	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$620.00	$1,240.00
	2	$450.00	$900.00
	3	$380.00	$760.00
Ref #21	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (16 EACH)**	
	Awd	$1,375.00	$22,000.00
	2	$1,000.00	$16,000.00
	3	$650.00	$10,400.00
Ref #22	**606E55140**	**SPECIAL - CABLE BARRIER, ANCHOR POST, (2 EACH)**	
	Awd	$975.00	$1,950.00
	2	$4,550.00	$9,100.00
	3	$10,900.00	$21,800.00
Ref #23	**606E55200**	**SPECIAL - CABLE BARRIER, TENSIONING, (2 EACH)**	
	Awd	$495.00	$990.00
	2	$280.00	$560.00
	3	$300.00	$600.00
Ref #24	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (13 EACH)**	
	Awd	$5,975.00	$77,675.00
	2	$4,500.00	$58,500.00
	3	$4,500.00	$58,500.00

Ref #25	**606E98000**	**GUARDRAIL, MISC.: GUARDRAIL PANEL, (500 FT)**	
	Awd	$12.00	$6,000.00
	2	$12.00	$6,000.00
	3	$12.00	$6,000.00
Ref #26	**606E98100**	**GUARDRAIL, MISC.: 6"X8" POST AND BLOCKOUT REPLACEM, (12 EACH)**	
	Awd	$295.00	$3,540.00
	2	$500.00	$6,000.00
	3	$460.00	$5,520.00
Ref #27	**690E98300**	**SPECIAL - MISC.: NO MOW STRIP, (8 SY)**	
	Awd	$295.00	$2,360.00
	2	$150.00	$1,200.00
	3	$1,750.00	$14,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,249,427.90**
2	**$1,237,230.13**
3	**$1,287,941.69**

Ref #28	**659E10000**	**SEEDING AND MULCHING, (12745 SY)**	
	Awd	$1.00	$12,745.00
	2	$1.50	$19,117.50
	3	$1.60	$20,392.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (1.72 TON)**	
	Awd	$330.00	$567.60
	2	$2,000.00	$3,440.00
	3	$995.00	$1,711.40
Ref #30	**659E35000**	**WATER, (69 MGAL)**	
	Awd	$0.50	$34.50
	2	$10.00	$690.00
	3	$1.00	$69.00
Ref #31	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,347.10**
2	**$24,247.50**
3	**$23,172.40**

Ref #32	**304E20000**	**AGGREGATE BASE, (22 CY)**	
	Awd	$165.00	$3,630.00
	2	$200.00	$4,400.00
	3	$216.00	$4,752.00
Ref #33	**452E13011**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (93 SY)**	
	Awd	$145.00	$13,485.00
	2	$700.00	$65,100.00
	3	$1,400.00	$130,200.00

Ref #34	**609E24000**	**CURB, TYPE 4-A, (270 FT)**	
	Awd	$75.00	$20,250.00
	2	$10.00	$2,700.00
	3	$86.50	$23,355.00
Ref #35	**609E24510**	**CURB, TYPE 4-C, (60 FT)**	
	Awd	$85.00	$5,100.00
	2	$150.00	$9,000.00
	3	$216.00	$12,960.00

Section 3 - PAVEMENT - Totals

Awd	**$42,465.00**
2	**$81,200.00**
3	**$171,267.00**

Ref #36	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (43 EACH)**	
	Awd	$64.00	$2,752.00
	2	$60.00	$2,580.00
	3	$80.00	$3,440.00
Ref #37	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$10.00	$80.00
	2	$10.00	$80.00
	3	$12.00	$96.00
Ref #38	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (8 EACH)**	
	Awd	$10.00	$80.00
	2	$9.00	$72.00
	3	$12.00	$96.00
Ref #39	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (204 EACH)**	
	Awd	$11.50	$2,346.00
	2	$8.50	$1,734.00
	3	$9.50	$1,938.00
Ref #40	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (268 EACH)**	
	Awd	$11.50	$3,082.00
	2	$8.00	$2,144.00
	3	$9.50	$2,546.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$8,340.00**
2	**$6,610.00**
3	**$8,116.00**

Ref #41	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$50.00	$5,000.00
	2	$75.00	$7,500.00
	3	$80.00	$8,000.00
Ref #42	**614E12600**	**REPLACEMENT DRUM, (20 EACH)**	
	Awd	$45.00	$900.00
	2	$50.00	$1,000.00
	3	$50.00	$1,000.00

Ref #43	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,200.00	$2,400.00
	2	$1,000.00	$2,000.00
	3	$5,000.00	$10,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,300.00**
2	**$10,500.00**
3	**$19,000.00**

Ref #44	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (475 FT)**	
	Awd	$128.00	$60,800.00
	2	$115.00	$54,625.00
	3	$110.80	$52,630.00

Section 6 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$60,800.00**
2	**$54,625.00**
3	**$52,630.00**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,240.00	$7,240.00
	2	$10,000.00	$10,000.00
	3	$8,900.00	$8,900.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$10,000.00	$10,000.00
	3	$140,000.00	$140,000.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$18,800.00	$18,800.00
	2	$12,500.00	$12,500.00
	3	$18,600.00	$18,600.00

Section 7 - INCIDENTALS - Totals

Awd	**$39,540.00**
2	**$32,500.00**
3	**$167,500.00**