Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230416
PID 116943
HUR-SR 303-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 8/10/2023
Completion Date: 8/31/2024

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $2,080,255.45

Engineer's Estimate: $2,277,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $2,080,255.45

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $2,162,267.13

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,171,833.95

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (2106.25 FT)**	
	Awd	$2.10	$4,423.13
	2	$2.00	$4,212.50
	3	$2.00	$4,212.50
Ref #2	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (18 EACH)**	
	Awd	$275.00	$4,950.00
	2	$265.00	$4,770.00
	3	$265.00	$4,770.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (4 EACH)**	
	Awd	$99.00	$396.00
	2	$95.00	$380.00
	3	$95.00	$380.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$68.00	$272.00
	2	$65.00	$260.00
	3	$65.00	$260.00
Ref #5	**202E47200**	**BRIDGE TERMINAL ASSEMBLY REMOVED FOR REUSE, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$120.00	$120.00
	3	$120.00	$120.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (63 CY)**	
	Awd	$70.00	$4,410.00
	2	$67.00	$4,221.00
	3	$67.00	$4,221.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (31.75 STA)**	
	Awd	$42.00	$1,333.50
	2	$40.00	$1,270.00
	3	$40.00	$1,270.00
Ref #8	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (7.48 MILE)**	
	Awd	$2,000.00	$14,960.00
	2	$2,800.00	$20,944.00
	3	$2,000.00	$14,960.00
Ref #9	**209E80000**	**GRADING MAILBOX APPROACHES, (12 EACH)**	
	Awd	$280.00	$3,360.00
	2	$1,000.00	$12,000.00
	3	$10.00	$120.00
Ref #10	**606E13000**	**GUARDRAIL, TYPE 5, (643.75 FT)**	
	Awd	$18.50	$11,909.38
	2	$18.00	$11,587.50
	3	$18.00	$11,587.50
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (1468.75 FT)**	
	Awd	$19.25	$28,273.44
	2	$18.80	$27,612.50
	3	$18.80	$27,612.50
Ref #12	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (100 FT)**	
	Awd	$7.75	$775.00
	2	$7.60	$760.00
	3	$7.60	$760.00

Ref #13	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$2,495.00	$9,980.00
	3	$2,495.00	$9,980.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (14 EACH)**	
	Awd	$2,620.00	$36,680.00
	2	$2,520.00	$35,280.00
	3	$2,520.00	$35,280.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,070.00	$1,070.00
	2	$1,020.00	$1,020.00
	3	$1,020.00	$1,020.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,420.00	$2,840.00
	2	$1,380.00	$2,760.00
	3	$1,380.00	$2,760.00
Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$1,375.00	$5,500.00
	2	$1,320.00	$5,280.00
	3	$1,320.00	$5,280.00
Ref #18	**606E35010**	**BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$1,685.00	$1,685.00
	3	$1,685.00	$1,685.00
Ref #19	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$975.00	$4,875.00
	2	$950.00	$4,750.00
	3	$850.00	$4,250.00
Ref #20	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$1,190.00	$1,190.00
	3	$1,000.00	$1,000.00
Ref #21	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$165.00	$165.00
	2	$160.00	$160.00
	3	$300.00	$300.00

Section 1 - ROADWAY - Totals

Awd	**$139,717.45**
2	**$150,242.50**
3	**$131,828.50**

Ref #22	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #23	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$985.00	$985.00
	2	$1,650.00	$1,650.00
	3	$1,100.00	$1,100.00
Ref #24	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$835.00	$835.00
	2	$1,675.00	$1,675.00
	3	$1,000.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$1,820.00**
2	**$3,325.00**
3	**$2,100.00**

Ref #25	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (518 CY)**	
	Awd	$230.00	$119,140.00
	2	$240.00	$124,320.00
	3	$229.00	$118,622.00
Ref #26	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (57 CY)**	
	Awd	$475.00	$27,075.00
	2	$550.00	$31,350.00
	3	$305.00	$17,385.00
Ref #27	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (108 CY)**	
	Awd	$275.00	$29,700.00
	2	$275.00	$29,700.00
	3	$292.00	$31,536.00
Ref #28	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (12 CY)**	
	Awd	$525.00	$6,300.00
	2	$850.00	$10,200.00
	3	$400.00	$4,800.00
Ref #29	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (TAPER 1.0" TO , (2591 SY)**	
	Awd	$3.75	$9,716.25
	2	$3.20	$8,291.20
	3	$1.00	$2,591.00
Ref #30	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (51028 SY)**	
	Awd	$1.15	$58,682.20
	2	$1.40	$71,439.20
	3	$1.00	$51,028.00
Ref #31	**254E01600**	**PATCHING PLANED SURFACE, (276 SY)**	
	Awd	$10.20	$2,815.20
	2	$23.00	$6,348.00
	3	$1.50	$414.00

Ref #32	**407E10000**	**TACK COAT, (7078 GAL)**	
	Awd	$2.55	$18,048.90
	2	$2.50	$17,695.00
	3	$2.50	$17,695.00
Ref #33	**408E10001**	**PRIME COAT, AS PER PLAN, (3522 GAL)**	
	Awd	$5.45	$19,194.90
	2	$4.50	$15,849.00
	3	$3.00	$10,566.00
Ref #34	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1901 CY)**	
	Awd	$218.00	$414,418.00
	2	$215.00	$408,715.00
	3	$228.00	$433,428.00
Ref #35	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (117 CY)**	
	Awd	$218.00	$25,506.00
	2	$215.00	$25,155.00
	3	$228.00	$26,676.00
Ref #36	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (2657 CY)**	
	Awd	$170.00	$451,690.00
	2	$180.00	$478,260.00
	3	$209.00	$555,313.00
Ref #37	**617E10100**	**COMPACTED AGGREGATE, (801 CY)**	
	Awd	$67.25	$53,867.25
	2	$65.00	$52,065.00
	3	$30.00	$24,030.00

Section 4 - PAVEMENT - Totals

Awd	**$1,236,153.70**
2	**$1,279,387.40**
3	**$1,294,084.00**

Ref #38	**621E00100**	**RPM, (302 EACH)**	
	Awd	$39.25	$11,853.50
	2	$37.50	$11,325.00
	3	$37.50	$11,325.00
Ref #39	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (294 EACH)**	
	Awd	$9.50	$2,793.00
	2	$9.00	$2,646.00
	3	$2.00	$588.00
Ref #40	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (38 EACH)**	
	Awd	$13.35	$507.30
	2	$12.75	$484.50
	3	$12.75	$484.50
Ref #41	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$152.25	$152.25
	2	$145.00	$145.00
	3	$145.00	$145.00
Ref #42	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$309.50	$619.00
	2	$295.00	$590.00
	3	$295.00	$590.00

Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (7.62 MILE)**	
	Awd	$720.00	$5,486.40
	2	$685.00	$5,219.70
	3	$685.00	$5,219.70
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (3.72 MILE)**	
	Awd	$1,155.00	$4,296.60
	2	$1,100.00	$4,092.00
	3	$1,100.00	$4,092.00
Ref #45	**644E00500**	**STOP LINE, (83 FT)**	
	Awd	$21.00	$1,743.00
	2	$20.00	$1,660.00
	3	$20.00	$1,660.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$27,451.05**
2	**$26,162.20**
3	**$24,104.20**

Ref #46	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$84.00	$1,680.00
	2	$92.00	$1,840.00
	3	$75.00	$1,500.00
Ref #47	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$1,970.00	$7,880.00
	2	$1,876.50	$7,506.00
	3	$1,920.00	$7,680.00
Ref #48	**614E12460**	**WORK ZONE MARKING SIGN, (39 EACH)**	
	Awd	$68.25	$2,661.75
	2	$65.00	$2,535.00
	3	$65.00	$2,535.00
Ref #49	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$325.00	$8,125.00
	2	$550.00	$13,750.00
	3	$125.00	$3,125.00
Ref #50	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (21 EACH)**	
	Awd	$13.20	$277.20
	2	$12.60	$264.60
	3	$7.00	$147.00
Ref #51	**614E13350**	**OBJECT MARKER, ONE WAY, (21 EACH)**	
	Awd	$16.75	$351.75
	2	$16.05	$337.05
	3	$10.00	$210.00
Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$945.00	$5,670.00
	2	$900.00	$5,400.00
	3	$900.00	$5,400.00
Ref #53	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$18,595.00	$3,533.05
	2	$17,708.84	$3,364.68
	3	$15,850.00	$3,011.50

Ref #54	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.16 MILE)**	
	Awd	$1,210.00	$13,503.60
	2	$1,150.00	$12,834.00
	3	$1,150.00	$12,834.00
Ref #55	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.45 MILE)**	
	Awd	$9,300.00	$4,185.00
	2	$8,856.00	$3,985.20
	3	$7,925.00	$3,566.25
Ref #56	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$19.65	$432.30
	2	$18.69	$411.18
	3	$10.00	$220.00
Ref #57	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (249 FT)**	
	Awd	$3.15	$784.35
	2	$3.00	$747.00
	3	$3.00	$747.00
Ref #58	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1040 FT)**	
	Awd	$17.75	$18,460.00
	2	$16.90	$17,576.00
	3	$20.00	$20,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$67,544.00**
2	**$70,550.71**
3	**$61,775.75**

Ref #59	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (DECK E, (46 CY)**	
	Awd	$1,216.25	$55,947.50
	2	$1,158.30	$53,281.80
	3	$1,000.00	$46,000.00
Ref #60	**202E38500**	**BRIDGE RAILING REMOVED, (428 FT)**	
	Awd	$4.20	$1,797.60
	2	$4.00	$1,712.00
	3	$4.00	$1,712.00
Ref #61	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.30	$230.00
	2	$2.22	$222.00
	3	$12.00	$1,200.00
Ref #62	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (9247 LB)**	
	Awd	$2.30	$21,268.10
	2	$2.22	$20,528.34
	3	$3.50	$32,364.50
Ref #63	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (10 EACH)**	
	Awd	$29.55	$295.50
	2	$28.11	$281.10
	3	$25.00	$250.00
Ref #64	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (57 CY)**	
	Awd	$1,636.75	$93,294.75
	2	$1,558.86	$88,855.02
	3	$1,250.00	$71,250.00

Ref #65	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (102 SY)**	
	Awd	$36.60	$3,733.20
	2	$34.87	$3,556.74
	3	$50.00	$5,100.00
Ref #66	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (94 SY)**	
	Awd	$20.40	$1,917.60
	2	$19.41	$1,824.54
	3	$35.00	$3,290.00
Ref #67	**517E70101**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), AS PER , (438 FT)**	
	Awd	$533.00	$233,454.00
	2	$507.50	$222,285.00
	3	$507.50	$222,285.00
Ref #68	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (542 FT)**	
	Awd	$18.00	$9,756.00
	2	$17.09	$9,262.78
	3	$10.00	$5,420.00

Section 7 - STRUCTURE REPAIR (HUR-303-0197) - Totals

Awd	**$421,694.25**
2	**$401,809.32**
3	**$388,871.50**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,750.00	$12,750.00
	3	$12,000.00	$12,000.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$97,500.00	$97,500.00
	3	$139,070.00	$139,070.00
Ref #71	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,755.00	$13,775.00
	2	$4,750.00	$23,750.00
	3	$2,600.00	$13,000.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,100.00	$6,100.00
	2	$5,790.00	$5,790.00
	3	$4,000.00	$4,000.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$90,000.00	$90,000.00
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$184,875.00**
2	**$229,790.00**
3	**$268,070.00**