Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230417
PID 89230
LAK-SR 306-04.33 Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/10/2023
Completion Date: 10/31/2024

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $2,819,676.30

Engineer's Estimate: $3,010,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,819,676.30

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $3,717,289.46

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1097 SY)**	
	Awd	$29.00	$31,813.00
	2	$38.00	$41,686.00
Ref #3	**202E32000**	**CURB REMOVED, (531 FT)**	
	Awd	$6.00	$3,186.00
	2	$6.00	$3,186.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (55 FT)**	
	Awd	$21.00	$1,155.00
	2	$36.00	$1,980.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (438 FT)**	
	Awd	$5.00	$2,190.00
	2	$10.00	$4,380.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$805.00	$1,610.00
	2	$655.00	$1,310.00
Ref #7	**203E10000**	**EXCAVATION, (53 CY)**	
	Awd	$19.00	$1,007.00
	2	$40.00	$2,120.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (2144 CY)**	
	Awd	$47.00	$100,768.00
	2	$12.00	$25,728.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1231 SY)**	
	Awd	$8.00	$9,848.00
	2	$4.67	$5,748.77
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (1022 CY)**	
	Awd	$26.00	$26,572.00
	2	$65.00	$66,430.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1022 CY)**	
	Awd	$64.00	$65,408.00
	2	$110.00	$112,420.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$205.00	$205.00
	2	$13,500.00	$13,500.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (1133 SY)**	
	Awd	$2.50	$2,832.50
	2	$5.50	$6,231.50
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (262.5 FT)**	
	Awd	$24.50	$6,431.25
	2	$23.00	$6,037.50
Ref #15	**606E15400**	**MGS GUARDRAIL, TYPE 8, (50 FT)**	
	Awd	$24.50	$1,225.00
	2	$23.00	$1,150.00
Ref #16	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$765.00	$765.00
	2	$725.00	$725.00

Ref #17	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,250.00	$2,250.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,300.00	$2,600.00
Ref #19	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,575.00	$5,150.00
	2	$2,450.00	$4,900.00
Ref #20	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$710.00	$1,420.00
	2	$675.00	$1,350.00
Ref #21	**623E40520**	**RIGHT-OF-WAY MONUMENT, (5 EACH)**	
	Awd	$320.00	$1,600.00
	2	$485.00	$2,425.00
Ref #22	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$205.00	$205.00
	2	$225.00	$225.00
Ref #23	**690E98400**	**SPECIAL - MISC: PRECONSTRUCTION VIDEO TAPING, (LUMP SUM)**	
	Awd	$1,100.00	$1,100.00
	2	$950.00	$950.00
Ref #24	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$2,550.00	$2,550.00
	2	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$290,240.75**
2	**$339,332.77**

Ref #25	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)**	
	Awd	$180.00	$900.00
	2	$225.00	$1,125.00
Ref #26	**601E32005**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (481 CY)**	
	Awd	$205.00	$98,605.00
	2	$216.26	$104,021.06
Ref #27	**601E32205**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$345.00	$690.00
	2	$1,225.00	$2,450.00
Ref #28	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$160.00	$320.00
	2	$200.00	$400.00
Ref #29	**659E00300**	**TOPSOIL, (143 CY)**	
	Awd	$72.00	$10,296.00
	2	$60.00	$8,580.00
Ref #30	**659E10000**	**SEEDING AND MULCHING, (1286 SY)**	
	Awd	$2.00	$2,572.00
	2	$1.35	$1,736.10

Ref #31	**659E14000**	**REPAIR SEEDING AND MULCHING, (64 SY)**	
	Awd	$3.00	$192.00
	2	$3.00	$192.00
Ref #32	**659E15000**	**INTER-SEEDING, (64 SY)**	
	Awd	$1.00	$64.00
	2	$1.00	$64.00
Ref #33	**659E20000**	**COMMERCIAL FERTILIZER, (0.29 TON)**	
	Awd	$1,600.00	$464.00
	2	$1,500.00	$435.00
Ref #34	**659E31000**	**LIME, (0.27 ACRE)**	
	Awd	$30.00	$8.10
	2	$30.00	$8.10
Ref #35	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$3.00	$30.00
	2	$1.00	$10.00
Ref #36	**832E30000**	**EROSION CONTROL, (7006 EACH)**	
	Awd	$1.00	$7,006.00
	2	$1.00	$7,006.00

Section 2 - EROSION CONTROL - Totals

Awd	**$121,147.10**
2	**$126,027.26**

Ref #37	**602E20000**	**CONCRETE MASONRY, (0.4 CY)**	
	Awd	$2,760.00	$1,104.00
	2	$5,000.00	$2,000.00
Ref #38	**605E12210**	**6" DEEP PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (247 FT)**	
	Awd	$21.00	$5,187.00
	2	$30.00	$7,410.00
Ref #39	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$25.00	$1,250.00
Ref #40	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (143 FT)**	
	Awd	$19.00	$2,717.00
	2	$32.00	$4,576.00
Ref #41	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (60 FT)**	
	Awd	$25.50	$1,530.00
	2	$30.00	$1,800.00
Ref #42	**611E01500**	**6" CONDUIT, TYPE F, (25 FT)**	
	Awd	$25.50	$637.50
	2	$25.00	$625.00
Ref #43	**611E04400**	**12" CONDUIT, TYPE B, (98 FT)**	
	Awd	$100.00	$9,800.00
	2	$200.00	$19,600.00
Ref #44	**611E04600**	**12" CONDUIT, TYPE C, (128 FT)**	
	Awd	$65.00	$8,320.00
	2	$155.00	$19,840.00

Ref #45	**611E98150**	**CATCH BASIN, NO. 3, (4 EACH)**	
	Awd	$4,750.00	$19,000.00
	2	$6,500.00	$26,000.00
Ref #46	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,270.00	$8,540.00
	2	$6,000.00	$12,000.00
Ref #47	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$475.00	$475.00
	2	$2,000.00	$2,000.00
Ref #48	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$415.00	$830.00
	2	$500.00	$1,000.00
Ref #49	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (500 LB)**	
	Awd	$2.20	$1,100.00
	2	$3.25	$1,625.00

Section 3 - DRAINAGE - Totals

Awd	**$60,240.50**
2	**$99,726.00**

Ref #50	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (78 FT)**	
	Awd	$2.20	$171.60
	2	$1.75	$136.50
Ref #51	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (242 CY)**	
	Awd	$275.00	$66,550.00
	2	$210.00	$50,820.00
Ref #52	**304E20000**	**AGGREGATE BASE, (212 CY)**	
	Awd	$98.00	$20,776.00
	2	$135.00	$28,620.00
Ref #53	**407E10000**	**TACK COAT, (120 GAL)**	
	Awd	$22.00	$2,640.00
	2	$2.00	$240.00
Ref #54	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (38 CY)**	
	Awd	$530.00	$20,140.00
	2	$410.00	$15,580.00
Ref #55	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (53 CY)**	
	Awd	$475.00	$25,175.00
	2	$210.00	$11,130.00
Ref #56	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (1 CY)**	
	Awd	$1,950.00	$1,950.00
	2	$1,000.00	$1,000.00
Ref #57	**609E26000**	**CURB, TYPE 6, (488 FT)**	
	Awd	$35.00	$17,080.00
	2	$40.00	$19,520.00

Section 4 - PAVEMENT - Totals

Awd	**$154,482.60**
2	**$127,046.50**

Ref #58	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$480.00	$480.00
	2	$1,350.00	$1,350.00

Section 5 - WATER WORK - Totals

Awd	**$480.00**
2	**$1,350.00**

Ref #59	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$11.00	$132.00
	2	$10.00	$120.00
Ref #60	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (118.5 FT)**	
	Awd	$13.00	$1,540.50
	2	$16.00	$1,896.00
Ref #61	**630E80100**	**SIGN, FLAT SHEET, (54.3 SF)**	
	Awd	$19.00	$1,031.70
	2	$32.00	$1,737.60
Ref #62	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$22.00	$220.00
	2	$25.00	$250.00
Ref #63	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$90.00	$90.00
	2	$95.00	$95.00
Ref #64	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$32.00	$384.00
	2	$35.00	$420.00
Ref #65	**646E10000**	**EDGE LINE, 4", (0.16 MILE)**	
	Awd	$4,310.00	$689.60
	2	$7,630.00	$1,220.80
Ref #66	**646E10200**	**CENTER LINE, (0.38 MILE)**	
	Awd	$8,930.00	$3,393.40
	2	$12,785.00	$4,858.30
Ref #67	**646E10300**	**CHANNELIZING LINE, 8", (549 FT)**	
	Awd	$2.50	$1,372.50
	2	$2.00	$1,098.00
Ref #68	**646E10400**	**STOP LINE, (61 FT)**	
	Awd	$16.00	$976.00
	2	$15.00	$915.00
Ref #69	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (175 FT)**	
	Awd	$13.00	$2,275.00
	2	$14.00	$2,450.00
Ref #70	**646E10800**	**ISLAND MARKING, (55 SF)**	
	Awd	$5.50	$302.50
	2	$9.00	$495.00
Ref #71	**646E20300**	**LANE ARROW, (9 EACH)**	
	Awd	$195.00	$1,755.00
	2	$275.00	$2,475.00

Ref #72	**646E20400**	**WORD ON PAVEMENT, 72", (2 EACH)**	
	Awd	$215.00	$430.00
	2	$300.00	$600.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$14,592.20**
2	**$18,630.70**

Ref #73	**625E25300**	**CONDUIT, 1-1/2", 725.04, (154 FT)**	
	Awd	$15.00	$2,310.00
	2	$28.76	$4,429.04
Ref #74	**625E25400**	**CONDUIT, 2", 725.04, (121 FT)**	
	Awd	$27.00	$3,267.00
	2	$26.25	$3,176.25
Ref #75	**625E29000**	**TRENCH, (121 FT)**	
	Awd	$16.00	$1,936.00
	2	$11.64	$1,408.44
Ref #76	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,105.00	$2,210.00
	2	$958.83	$1,917.66
Ref #77	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$530.00	$530.00
	2	$257.18	$257.18
Ref #78	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (121 FT)**	
	Awd	$4.00	$484.00
	2	$3.52	$425.92
Ref #79	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$2,026.65	$4,053.30
Ref #80	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (290 FT)**	
	Awd	$2.00	$580.00
	2	$2.08	$603.20

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$15,317.00**
2	**$16,270.99**

Ref #81	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$71.00	$2,840.00
	2	$115.00	$4,600.00
Ref #82	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$81,000.00	$81,000.00
	2	$67,169.84	$67,169.84
Ref #83	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$2,300.00	$4,600.00
Ref #84	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,325.00	$4,325.00
	2	$3,850.00	$3,850.00

Ref #85	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$430.00	$10,750.00
	2	$350.00	$8,750.00
Ref #86	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (16 EACH)**	
	Awd	$8.50	$136.00
	2	$13.00	$208.00
Ref #87	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (9 EACH)**	
	Awd	$8.50	$76.50
	2	$13.00	$117.00
Ref #88	**614E13350**	**OBJECT MARKER, ONE WAY, (16 EACH)**	
	Awd	$16.00	$256.00
	2	$19.00	$304.00
Ref #89	**614E18002**	**MAINTAINING TRAFFIC, MISC.: COFFERDAMS AND EXCAVAT, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$240,000.00	$240,000.00
Ref #90	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$1,100.00	$7,700.00
	2	$1,050.00	$7,350.00
Ref #91	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.13 MILE)**	
	Awd	$13,500.00	$1,755.00
	2	$8,085.00	$1,051.05
Ref #92	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.62 MILE)**	
	Awd	$6,520.00	$4,042.40
	2	$4,805.00	$2,979.10
Ref #93	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (206 FT)**	
	Awd	$3.50	$721.00
	2	$1.75	$360.50
Ref #94	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (46 FT)**	
	Awd	$5.50	$253.00
	2	$5.00	$230.00
Ref #95	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$5.50	$275.00
	2	$150.00	$7,500.00
Ref #96	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (530 FT)**	
	Awd	$14.00	$7,420.00
	2	$30.00	$15,900.00
Ref #97	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (120 FT)**	
	Awd	$25.00	$3,000.00
	2	$50.00	$6,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$170,949.90**
2	**$370,969.49**

Ref #98	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$110,000.00	$110,000.00

Ref #99	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$76.00	$6,080.00
	2	$55.00	$4,400.00
Ref #100	**202E23500**	**WEARING COURSE REMOVED (APPROACH SLAB), (80 SY)**	
	Awd	$11.00	$880.00
	2	$45.00	$3,600.00
Ref #101	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$245,000.00	$245,000.00
Ref #102	**503E21100**	**UNCLASSIFIED EXCAVATION, (551 CY)**	
	Awd	$130.00	$71,630.00
	2	$415.00	$228,665.00
Ref #103	**503E31120**	**SHALE EXCAVATION, (198 CY)**	
	Awd	$97.00	$19,206.00
	2	$155.00	$30,690.00
Ref #104	**509E10000**	**EPOXY COATED REINFORCING STEEL, (73525 LB)**	
	Awd	$1.65	$121,316.25
	2	$1.96	$144,109.00
Ref #105	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$3,400.00	$6,800.00
Ref #106	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (181 CY)**	
	Awd	$855.00	$154,755.00
	2	$1,085.00	$196,385.00
Ref #107	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (322 CY)**	
	Awd	$590.00	$189,980.00
	2	$850.00	$273,700.00
Ref #108	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (207 CY)**	
	Awd	$405.00	$83,835.00
	2	$490.00	$101,430.00
Ref #109	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (29 CY)**	
	Awd	$560.00	$16,240.00
	2	$470.00	$13,630.00
Ref #110	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (109 SY)**	
	Awd	$18.00	$1,962.00
	2	$20.00	$2,180.00
Ref #111	**512E33000**	**TYPE 2 WATERPROOFING, (39 SY)**	
	Awd	$50.00	$1,950.00
	2	$45.00	$1,755.00
Ref #112	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN, (164670 LB)**	
	Awd	$2.30	$378,741.00
	2	$3.25	$535,177.50
Ref #113	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2040 EACH)**	
	Awd	$5.80	$11,832.00
	2	$6.00	$12,240.00
Ref #114	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$22.00	$462.00
	2	$7.25	$152.25

Ref #115	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (104 SF)**	
	Awd	$14.00	$1,456.00
	2	$11.75	$1,222.00
Ref #116	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (134 FT)**	
	Awd	$47.00	$6,298.00
	2	$15.50	$2,077.00
Ref #117	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,800.00	$28,800.00
	2	$2,650.00	$42,400.00
Ref #118	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (175 CY)**	
	Awd	$125.00	$21,875.00
	2	$135.00	$23,625.00
Ref #119	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (180 FT)**	
	Awd	$23.00	$4,140.00
	2	$22.50	$4,050.00
Ref #120	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (16 FT)**	
	Awd	$23.00	$368.00
	2	$55.00	$880.00
Ref #121	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (346 SY)**	
	Awd	$375.00	$129,750.00
	2	$420.00	$145,320.00
Ref #122	**526E90010**	**TYPE A INSTALLATION, (104 FT)**	
	Awd	$185.00	$19,240.00
	2	$235.00	$24,440.00
Ref #123	**530E00400**	**SPECIAL - STRUCTURES - DOMINION ENERGY GAS LINE EN, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$950.00	$1,900.00
Ref #124	**530E00400**	**SPECIAL - STRUCTURES - DOMINION ENERGY GAS LINE RO, (5 EACH)**	
	Awd	$475.00	$2,375.00
	2	$1,300.00	$6,500.00
Ref #125	**530E13000**	**SPECIAL - FORM LINER, (1014 SF)**	
	Awd	$15.00	$15,210.00
	2	$14.50	$14,703.00
Ref #126	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
Ref #127	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$635.00	$24,130.00
	2	$605.00	$22,990.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (LAK-306-043 - Totals

Awd	**$1,728,711.25**
2	**$2,205,020.75**

Ref #128	**AA1**	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (STA, (519 SY)**	
		Awd	$29.00	$15,051.00
		2	$45.00	$23,355.00

Ref #129	**AA1**	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (293 FT)**	
		Awd	$248.00	$72,664.00
		2	$320.00	$93,760.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (LAK-306-043 - Totals

Awd	**$87,715.00**
2	**$117,115.00**

Ref #133		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
		Awd	$30,000.00	$30,000.00
		2	$20,000.00	$20,000.00
Ref #134		**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
		Awd	$10,000.00	$10,000.00
		2	$65,000.00	$65,000.00
Ref #135		**619E16020**	**FIELD OFFICE, TYPE C, (12 MNTH)**	
		Awd	$1,650.00	$19,800.00
		2	$3,900.00	$46,800.00
Ref #136		**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
		Awd	$16,000.00	$16,000.00
		2	$64,000.00	$64,000.00
Ref #137		**624E10000**	**MOBILIZATION, (LUMP SUM)**	
		Awd	$100,000.00	$100,000.00
		2	$100,000.00	$100,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$175,800.00**
2	**$295,800.00**