Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230420
PID 100807
PRE-US 35-01.76
Federal
Type: BRIDGE REPAIR
Letting Date: 8/10/2023
Completion Date: 10/1/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,895,873.40

Engineer's Estimate: $2,621,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,895,873.40

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,928,317.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,000.00	$4,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (429 SY)**	
	Awd	$40.00	$17,160.00
	2	$23.00	$9,867.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (57 FT)**	
	Awd	$45.00	$2,565.00
	2	$45.00	$2,565.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1533 FT)**	
	Awd	$1.80	$2,759.40
	2	$2.00	$3,066.00
Ref #5	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$530.00	$1,590.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$475.00	$2,375.00
Ref #7	**203E10000**	**EXCAVATION, (286 CY)**	
	Awd	$40.00	$11,440.00
	2	$34.00	$9,724.00
Ref #8	**203E20000**	**EMBANKMENT, (119 CY)**	
	Awd	$60.00	$7,140.00
	2	$50.00	$5,950.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (800 SY)**	
	Awd	$6.00	$4,800.00
	2	$4.00	$3,200.00
Ref #10	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$150.00	$450.00
	2	$130.00	$390.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (462.5 FT)**	
	Awd	$20.00	$9,250.00
	2	$20.20	$9,342.50
Ref #12	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (900 FT)**	
	Awd	$21.00	$18,900.00
	2	$21.40	$19,260.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,520.00	$5,040.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,360.00	$1,360.00
Ref #15	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,380.00	$7,140.00
Ref #16	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$535.00	$1,070.00

Ref #17	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (25 FT)**	
	Awd	$350.00	$8,750.00
	2	$300.00	$7,500.00
Ref #18	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$4,700.00	$4,700.00
Ref #19	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$5,500.00	$5,500.00

Section 1 - ROADWAY - Totals

Awd	**$112,514.40**
2	**$103,639.50**

Ref #20	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)**	
	Awd	$100.00	$600.00
	2	$230.00	$1,380.00
Ref #21	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (226 SY)**	
	Awd	$65.00	$14,690.00
	2	$130.00	$29,380.00
Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$375.00	$750.00
	2	$150.00	$300.00
Ref #23	**659E00300**	**TOPSOIL, (229 CY)**	
	Awd	$10.00	$2,290.00
	2	$43.00	$9,847.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (2059 SY)**	
	Awd	$4.00	$8,236.00
	2	$3.00	$6,177.00
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (103 SY)**	
	Awd	$2.00	$206.00
	2	$1.00	$103.00
Ref #26	**659E15000**	**INTER-SEEDING, (103 SY)**	
	Awd	$2.00	$206.00
	2	$0.10	$10.30
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.28 TON)**	
	Awd	$1,500.00	$420.00
	2	$670.00	$187.60
Ref #28	**659E31000**	**LIME, (0.43 ACRE)**	
	Awd	$5.00	$2.15
	2	$32.00	$13.76
Ref #29	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$15.00	$180.00
	2	$1.10	$13.20
Ref #30	**660E20000**	**SODDING REINFORCED, (59 SY)**	
	Awd	$35.00	$2,065.00
	2	$25.00	$1,475.00

Ref #31	**670E00710**	**DITCH EROSION PROTECTION MAT, TYPE A, (32 SY)**	
	Awd	$8.00	$256.00
	2	$6.00	$192.00
Ref #32	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$37,401.15**
2	**$56,578.86**

Ref #33	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (230 FT)**	
	Awd	$20.00	$4,600.00
	2	$35.00	$8,050.00
Ref #34	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (40 FT)**	
	Awd	$20.00	$800.00
	2	$85.00	$3,400.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$300.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$6,300.00**
2	**$12,650.00**

Ref #36	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1" MIN - 3.2, (834 SY)**	
	Awd	$4.50	$3,753.00
	2	$15.00	$12,510.00
Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (6309 SY)**	
	Awd	$3.75	$23,658.75
	2	$6.00	$37,854.00
Ref #38	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (165 CY)**	
	Awd	$280.00	$46,200.00
	2	$330.00	$54,450.00
Ref #39	**304E20000**	**AGGREGATE BASE, (151 CY)**	
	Awd	$120.00	$18,120.00
	2	$120.00	$18,120.00
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (1380 GAL)**	
	Awd	$1.00	$1,380.00
	2	$5.00	$6,900.00
Ref #41	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (378 CY)**	
	Awd	$305.00	$115,290.00
	2	$360.00	$136,080.00
Ref #42	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (441 CY)**	
	Awd	$260.00	$114,660.00
	2	$230.00	$101,430.00
Ref #43	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (102 CY)**	
	Awd	$260.00	$26,520.00
	2	$225.00	$22,950.00

Ref #44	**609E24510**	**CURB, TYPE 4-C, (58 FT)**	
	Awd	$65.00	$3,770.00
	2	$74.00	$4,292.00
Ref #45	**617E10100**	**COMPACTED AGGREGATE, (89 CY)**	
	Awd	$150.00	$13,350.00
	2	$145.00	$12,905.00
Ref #46	**617E20000**	**SHOULDER PREPARATION, (1047 SY)**	
	Awd	$10.00	$10,470.00
	2	$5.00	$5,235.00
Ref #47	**617E25000**	**WATER, (5 MGAL)**	
	Awd	$20.00	$100.00
	2	$150.00	$750.00
Ref #48	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (95 FT)**	
	Awd	$50.00	$4,750.00
	2	$30.00	$2,850.00

Section 4 - PAVEMENT - Totals

Awd	**$382,021.75**
2	**$416,326.00**

Ref #49	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (17 EACH)**	
	Awd	$70.00	$1,190.00
	2	$60.00	$1,020.00
Ref #50	**620E31200**	**REMOVAL OF DELINEATOR, (16 EACH)**	
	Awd	$5.00	$80.00
	2	$15.00	$240.00
Ref #51	**621E00100**	**RPM, (44 EACH)**	
	Awd	$100.00	$4,400.00
	2	$168.00	$7,392.00
Ref #52	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (44 EACH)**	
	Awd	$15.00	$660.00
	2	$18.00	$792.00
Ref #53	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (14 EACH)**	
	Awd	$10.00	$140.00
	2	$11.50	$161.00
Ref #54	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (1 EACH)**	
	Awd	$10.00	$10.00
	2	$11.50	$11.50
Ref #55	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (27 EACH)**	
	Awd	$10.00	$270.00
	2	$13.00	$351.00
Ref #56	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (26 EACH)**	
	Awd	$9.50	$247.00
	2	$13.00	$338.00
Ref #57	**644E00104**	**EDGE LINE, 6", (1.2 MILE)**	
	Awd	$8,175.00	$9,810.00
	2	$8,175.00	$9,810.00

Ref #58	**645E00116**	**EDGE LINE, 6", TYPE A3, (0.2 MILE)**	
	Awd	$80,200.00	$16,040.00
	2	$80,200.00	$16,040.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$32,847.00**
2	**$36,155.50**

Ref #59	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (5 CY)**	
	Awd	$100.00	$500.00
	2	$165.00	$825.00
Ref #60	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (240 HOUR)**	
	Awd	$110.00	$26,400.00
	2	$90.00	$21,600.00
Ref #61	**614E11630**	**INCREASED BARRIER DELINEATION, (1410 FT)**	
	Awd	$1.60	$2,256.00
	2	$3.00	$4,230.00
Ref #62	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$1,935.00	$5,805.00
	2	$1,935.00	$5,805.00
Ref #63	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,155.00	$4,155.00
Ref #64	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$325.00	$1,625.00
Ref #65	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (30 EACH)**	
	Awd	$10.00	$300.00
	2	$12.00	$360.00
Ref #66	**614E13350**	**OBJECT MARKER, ONE WAY, (30 EACH)**	
	Awd	$18.00	$540.00
	2	$20.00	$600.00
Ref #67	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (1 SNMT)**	
	Awd	$1,085.00	$1,085.00
	2	$1,085.00	$1,085.00
Ref #68	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1 MILE)**	
	Awd	$1,850.00	$1,850.00
	2	$1,850.00	$1,850.00
Ref #69	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (2 MILE)**	
	Awd	$1,410.00	$2,820.00
	2	$1,410.00	$2,820.00
Ref #70	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I , (0.49 MILE)**	
	Awd	$10,500.00	$5,145.00
	2	$11,229.00	$5,502.21
Ref #71	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (800 FT)**	
	Awd	$1.00	$800.00
	2	$1.00	$800.00

Ref #72	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (60 FT)**	
	Awd	$4.50	$270.00
	2	$4.50	$270.00
Ref #73	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$20.00	$40.00
	2	$150.00	$300.00
Ref #74	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1310 FT)**	
	Awd	$30.00	$39,300.00
	2	$35.00	$45,850.00
Ref #75	**622E41110**	**PORTABLE BARRIER, ANCHORED, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$44.00	$4,400.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$103,611.00**
2	**$102,077.21**

Ref #76	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$220,000.00	$220,000.00
Ref #77	**202E22900**	**APPROACH SLAB REMOVED, (89 SY)**	
	Awd	$45.00	$4,005.00
	2	$60.00	$5,340.00
Ref #78	**202E23500**	**WEARING COURSE REMOVED, (89 SY)**	
	Awd	$20.00	$1,780.00
	2	$12.00	$1,068.00
Ref #79	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (618 FT)**	
	Awd	$12.00	$7,416.00
	2	$10.00	$6,180.00
Ref #80	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$15,000.00	$15,000.00
Ref #81	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$30,000.00	$30,000.00
Ref #82	**509E10000**	**EPOXY COATED REINFORCING STEEL, (95974 LB)**	
	Awd	$1.40	$134,363.60
	2	$1.50	$143,961.00
Ref #83	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (10474 FT)**	
	Awd	$1.75	$18,329.50
	2	$1.62	$16,967.88
Ref #84	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (338 EACH)**	
	Awd	$22.00	$7,436.00
	2	$25.00	$8,450.00
Ref #85	**511E53014**	**CLASS QC3 CONCRETE, MISC.:ABUTMENT, (43 CY)**	
	Awd	$1,500.00	$64,500.00
	2	$1,675.00	$72,025.00

Ref #86	**511E53014**	**CLASS QC3 CONCRETE, MISC.:PIER, (35 CY)**	
	Awd	$2,250.00	$78,750.00
	2	$1,850.00	$64,750.00
Ref #87	**511E53014**	**CLASS QC3 CONCRETE, MISC.:WITH QC/QA, BRIDGE DECK, (292 CY)**	
	Awd	$1,225.00	$357,700.00
	2	$1,200.00	$350,400.00
Ref #88	**511E53014**	**CLASS QC3 CONCRETE, MISC.:WITH QC/QA, BRIDGE DECK , (103 CY)**	
	Awd	$1,650.00	$169,950.00
	2	$1,725.00	$177,675.00
Ref #89	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1097 SY)**	
	Awd	$25.50	$27,973.50
	2	$25.50	$27,973.50
Ref #90	**512E33000**	**TYPE 2 WATERPROOFING, (30 SY)**	
	Awd	$60.00	$1,800.00
	2	$50.00	$1,500.00
Ref #91	**512E71500**	**SPECIAL - URETHANE TOP COAT SEALER, (42 SY)**	
	Awd	$50.00	$2,100.00
	2	$50.00	$2,100.00
Ref #92	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (194 SY)**	
	Awd	$26.50	$5,141.00
	2	$26.50	$5,141.00
Ref #93	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1935 LB)**	
	Awd	$17.00	$32,895.00
	2	$12.66	$24,497.10
Ref #94	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3130 EACH)**	
	Awd	$4.70	$14,711.00
	2	$6.00	$18,780.00
Ref #95	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (8 EACH)**	
	Awd	$650.00	$5,200.00
	2	$603.00	$4,824.00
Ref #96	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (15017 SF)**	
	Awd	$16.00	$240,272.00
	2	$16.00	$240,272.00
Ref #97	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (15017 SF)**	
	Awd	$4.00	$60,068.00
	2	$4.00	$60,068.00
Ref #98	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (15017 SF)**	
	Awd	$3.50	$52,559.50
	2	$3.50	$52,559.50
Ref #99	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (15017 SF)**	
	Awd	$2.00	$30,034.00
	2	$2.00	$30,034.00
Ref #100	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (20 MNHR)**	
	Awd	$150.00	$3,000.00
	2	$150.00	$3,000.00
Ref #101	**514E10000**	**FINAL INSPECTION REPAIR, (15 EACH)**	
	Awd	$250.00	$3,750.00
	2	$250.00	$3,750.00

Ref #102	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (67 FT)**	
	Awd	$900.00	$60,300.00
	2	$800.00	$53,600.00
Ref #103	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (131 SF)**	
	Awd	$8.00	$1,048.00
	2	$13.00	$1,703.00
Ref #104	**516E31000**	**JOINT SEALER, (57 FT)**	
	Awd	$30.00	$1,710.00
	2	$38.00	$2,166.00
Ref #105	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$2,000.00	$8,000.00
Ref #106	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$3,000.00	$12,000.00
Ref #107	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,750.00	$11,000.00
	2	$2,000.00	$8,000.00
Ref #108	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$2,000.00	$8,000.00
Ref #109	**516E46701**	**RESET BEARING, AS PER PLAN, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$2,100.00	$8,400.00
Ref #110	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$72,500.00	$72,500.00
	2	$53,270.00	$53,270.00
Ref #111	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (43 CY)**	
	Awd	$150.00	$6,450.00
	2	$145.00	$6,235.00
Ref #112	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (109 FT)**	
	Awd	$18.00	$1,962.00
	2	$12.00	$1,308.00
Ref #113	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (72 FT)**	
	Awd	$22.00	$1,584.00
	2	$16.00	$1,152.00
Ref #114	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (375 SF)**	
	Awd	$75.00	$28,125.00
	2	$95.00	$35,625.00
Ref #115	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (170 SY)**	
	Awd	$400.00	$68,000.00
	2	$400.00	$68,000.00
Ref #116	**526E90020**	**TYPE B INSTALLATION, (34 SY)**	
	Awd	$90.00	$3,060.00
	2	$55.00	$1,870.00
Ref #117	**530E13000**	**SPECIAL - FORM LINER, (1865 SF)**	
	Awd	$17.00	$31,705.00
	2	$13.00	$24,245.00

Section 7 - STRUCTURE REPAIR (PRE-35-1.76) - Totals

Awd	**$1,986,178.10**
2	**$1,879,889.98**

Ref #118	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$18,000.00	$18,000.00
Ref #119	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$185,000.00	$185,000.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$18,000.00	$18,000.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$235,000.00**
2	**$321,000.00**