Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234019
PID 107097
FAI-SR 159-07.90
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/10/2023
Completion Date: 10/31/2024

Contract Awarded To:	AXIS CIVIL CONSTRUCTION LLC
Award Amount:	$2,553,173.95
Engineer's Estimate:	$2,035,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,553,173.95

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (832 SY)**	
	Awd	$24.00	$19,968.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (225 SY)**	
	Awd	$24.00	$5,400.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (315 FT)**	
	Awd	$7.00	$2,205.00
Ref #5	**203E10000**	**EXCAVATION, (4164 CY)**	
	Awd	$23.00	$95,772.00
Ref #6	**203E20000**	**EMBANKMENT, (426 CY)**	
	Awd	$23.00	$9,798.00
Ref #7	**203E35000**	**GRANULAR EMBANKMENT, (1368 CY)**	
	Awd	$82.00	$112,176.00
Ref #8	**203E98000**	**ROADWAY, MISC.: EPS GEOFOAM, (2043 CY)**	
	Awd	$205.00	$418,815.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1169 SY)**	
	Awd	$4.00	$4,676.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (112.5 FT)**	
	Awd	$62.00	$6,975.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,400.00	$9,600.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,300.00	$9,200.00

Section 1 - ROADWAY - Totals

Awd **$704,585.00**

Ref #13	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (2 CY)**	
	Awd	$210.00	$420.00
Ref #14	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (99 CY)**	
	Awd	$95.00	$9,405.00
Ref #15	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1500 SY)**	
	Awd	$2.20	$3,300.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.21 TON)**	
	Awd	$1,400.00	$294.00
Ref #17	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$100.00	$32.00
Ref #18	**659E35000**	**WATER, (8.1 MGAL)**	
	Awd	$1.00	$8.10
Ref #19	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00

Section 2 - EROSION CONTROL - Totals

Awd **$25,459.10**

Ref #20	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (52 FT)**	
	Awd	$7.50	$390.00
Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (191 CY)**	
	Awd	$255.00	$48,705.00
Ref #22	**304E20000**	**AGGREGATE BASE, (198 CY)**	
	Awd	$120.00	$23,760.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (168 GAL)**	
	Awd	$3.75	$630.00
Ref #24	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (47 CY)**	
	Awd	$365.00	$17,155.00
Ref #25	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (55 CY)**	
	Awd	$325.00	$17,875.00
Ref #26	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (49 SY)**	
	Awd	$68.00	$3,332.00

Section 3 - PAVEMENT - Totals

Awd	**$111,847.00**

Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$50.00	$150.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$12.00	$120.00
Ref #29	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$16.00	$768.00
Ref #30	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$30.00	$360.00
Ref #31	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$12,850.00	$1,799.00
Ref #32	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$12,850.00	$899.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,096.50**

Ref #33	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$95.00	$950.00
Ref #34	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$520.00	$5,200.00
Ref #36	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,150.00**

Ref #37	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #38	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$65.00	$5,200.00
Ref #39	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #40	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #41	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
Ref #42	**506E11101**	**STATIC LOAD TEST, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #43	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1395 FT)**	
	Awd	$20.00	$27,900.00
Ref #44	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1485 FT)**	
	Awd	$62.00	$92,070.00
Ref #45	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1200 FT)**	
	Awd	$28.00	$33,600.00
Ref #46	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1280 FT)**	
	Awd	$72.00	$92,160.00
Ref #47	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (52069 LB)**	
	Awd	$2.15	$111,948.35
Ref #48	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (144 CY)**	
	Awd	$2,400.00	$345,600.00
Ref #49	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (37 CY)**	
	Awd	$1,400.00	$51,800.00
Ref #50	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (41 CY)**	
	Awd	$1,100.00	$45,100.00
Ref #51	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (83 SY)**	
	Awd	$35.00	$2,905.00
Ref #52	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (72 SF)**	
	Awd	$8.00	$576.00
Ref #53	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (94 SF)**	
	Awd	$12.00	$1,128.00
Ref #54	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (109 FT)**	
	Awd	$50.00	$5,450.00
Ref #55	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (94 FT)**	
	Awd	$40.00	$3,760.00
Ref #56	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (137 FT)**	
	Awd	$445.00	$60,965.00
Ref #57	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (69 CY)**	
	Awd	$400.00	$27,600.00
Ref #58	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (134 FT)**	
	Awd	$20.00	$2,680.00
Ref #59	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (124 FT)**	
	Awd	$12.00	$1,488.00

Ref #60	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (63 FT)**	
	Awd	$12.00	$756.00
Ref #61	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (5 EACH)**	
	Awd	$8,250.00	$41,250.00
Ref #62	**523E20501**	**RESTRIKE, AS PER PLAN, (5 EACH)**	
	Awd	$2,000.00	$10,000.00
Ref #63	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (185 SY)**	
	Awd	$560.00	$103,600.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$1,252,536.35**

Ref #64	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #65	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
Ref #66	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$3,500.00	$10,500.00
Ref #67	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #68	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #69	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd **$158,500.00**

Ref #70	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (4000 DLR)**	
	Awd	$70.00	$280,000.00

Section 8 - PART B - Totals

Awd **$280,000.00**