Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 238008
PID 109380
ROS-Tar Hollow Rd
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 8/10/2023
Completion Date: 4/15/2024

Contract Awarded To: D G M INC
Award Amount: $154,751.55

Engineer's Estimate: $138,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $154,751.55

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $176,946.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $213,391.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$12,500.00	$12,500.00
	3	$9,000.00	$9,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (17 SY)**	
	Awd	$10.00	$170.00
	2	$15.00	$255.00
	3	$23.54	$400.18
Ref #3	**203E10000**	**EXCAVATION, (40 CY)**	
	Awd	$35.00	$1,400.00
	2	$35.00	$1,400.00
	3	$33.98	$1,359.20
Ref #4	**203E20000**	**EMBANKMENT, (133 CY)**	
	Awd	$30.00	$3,990.00
	2	$35.00	$4,655.00
	3	$32.20	$4,282.60
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (47 SY)**	
	Awd	$25.00	$1,175.00
	2	$5.00	$235.00
	3	$4.62	$217.14

Section 1 - ROADWAY - Totals

Awd	**$19,735.00**
2	**$19,045.00**
3	**$15,259.12**

Ref #6	**659E00580**	**SEEDING AND MULCHING, CLASS 5B, (225 SY)**	
	Awd	$15.00	$3,375.00
	2	$4.50	$1,012.50
	3	$10.00	$2,250.00
Ref #7	**659E14000**	**REPAIR SEEDING AND MULCHING, (11 SY)**	
	Awd	$0.05	$0.55
	2	$4.50	$49.50
	3	$2.89	$31.79
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,500.00	$45.00
	2	$1,100.00	$33.00
	3	$979.33	$29.38
Ref #9	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$100.00	$5.00
	2	$500.00	$25.00
	3	$400.00	$20.00
Ref #10	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$12.97	$12.97
Ref #11	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,426.55**
2	**$2,121.00**
3	**$3,344.14**

Ref #12	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$2,500.00	$5,000.00
	3	$1,600.00	$3,200.00
Ref #13	**202E34900**	**PIPE REMOVED, (22 FT)**	
	Awd	$250.00	$5,500.00
	2	$55.00	$1,210.00
	3	$119.00	$2,618.00
Ref #14	**203E10001**	**EXCAVATION, AS PER PLAN, (28 CY)**	
	Awd	$20.00	$560.00
	2	$65.00	$1,820.00
	3	$31.71	$887.88
Ref #15	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$6,600.00	$6,600.00
Ref #16	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (60 CY)**	
	Awd	$120.00	$7,200.00
	2	$120.00	$7,200.00
	3	$255.54	$15,332.40
Ref #17	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (29 CY)**	
	Awd	$1,000.00	$29,000.00
	2	$1,800.00	$52,200.00
	3	$2,353.45	$68,250.05
Ref #18	**611E23600**	**60" CONDUIT, TYPE A, 706.02, 707.04, 707.33, (55 FT)**	
	Awd	$1,000.00	$55,000.00
	2	$700.00	$38,500.00
	3	$600.00	$33,000.00
Ref #19	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (28 CY)**	
	Awd	$100.00	$2,800.00
	2	$250.00	$7,000.00
	3	$272.61	$7,633.08

Section 3 - DRAINAGE - Totals

Awd	**$102,860.00**
2	**$117,930.00**
3	**$137,521.41**

Ref #20	**304E20000**	**AGGREGATE BASE, (11 CY)**	
	Awd	$150.00	$1,650.00
	2	$150.00	$1,650.00
	3	$103.74	$1,141.14

Section 4 - PAVEMENT - Totals

Awd	**$1,650.00**
2	**$1,650.00**
3	**$1,141.14**

Ref #21	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$175.00	$1,050.00
	2	$150.00	$900.00
	3	$262.00	$1,572.00
Ref #22	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (65 FT)**	
	Awd	$20.00	$1,300.00
	2	$18.00	$1,170.00
	3	$106.00	$6,890.00
Ref #23	**625E25500**	**CONDUIT, 3", 725.04, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$49.00	$980.00
	3	$172.00	$3,440.00
Ref #24	**625E29000**	**TRENCH, (45 FT)**	
	Awd	$30.00	$1,350.00
	2	$26.00	$1,170.00
	3	$58.00	$2,610.00
Ref #25	**625E30510**	**PULL BOX, 725.06, SIZE 4, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,300.00	$2,600.00
	3	$2,000.00	$4,000.00
Ref #26	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (45 FT)**	
	Awd	$4.00	$180.00
	2	$4.00	$180.00
	3	$0.30	$13.50

Section 5 - LIGHTING - Totals

Awd	**$7,580.00**
2	**$7,000.00**
3	**$18,525.50**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
Ref #29	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$750.00	$1,500.00
	2	$1,600.00	$3,200.00
	3	$1,000.00	$2,000.00

Ref #30	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,500.00	$4,500.00
	3	$8,600.00	$8,600.00
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$16,000.00	$16,000.00
	3	$17,000.00	$17,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$18,500.00**
2	**$29,200.00**
3	**$37,600.00**