# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230429
PID 105503
HAM-SIGNS-FY2023
Federal
Type: SIGNING
Letting Date: 8/24/2023
Completion Date: 3/5/2025

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $2,311,275.00

Engineer's Estimate: $2,114,000.00

**Bidder 1**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $2,311,275.00**

**Bidder 2**
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
**Bid $2,355,479.59**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $14,250.00 | $14,250.00 |
| | 2 | $2,500.00 | $2,500.00 |
| **Ref #2** | **202E30701** | **CONCRETE BARRIER REMOVED, AS PER PLAN, (540 FT)** | |
| | Awd | $52.00 | $28,080.00 |
| | 2 | $87.50 | $47,250.00 |
| **Ref #3** | **202E38000** | **GUARDRAIL REMOVED, (50 FT)** | |
| | Awd | $3.80 | $190.00 |
| | 2 | $6.00 | $300.00 |
| **Ref #4** | **202E42010** | **ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)** | |
| | Awd | $200.00 | $200.00 |
| | 2 | $200.00 | $200.00 |
| **Ref #5** | **606E13050** | **GUARDRAIL, TYPE 5A, (50 FT)** | |
| | Awd | $34.40 | $1,720.00 |
| | 2 | $65.00 | $3,250.00 |
| **Ref #6** | **606E15050** | **GUARDRAIL, TYPE MGS, (125 FT)** | |
| | Awd | $24.80 | $3,100.00 |
| | 2 | $35.00 | $4,375.00 |
| **Ref #7** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E , MASH 2016, (1 EACH)** | |
| | Awd | $3,575.00 | $3,575.00 |
| | 2 | $2,650.00 | $2,650.00 |
| **Ref #8** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (750 FT)** | |
| | Awd | $38.00 | $28,500.00 |
| | 2 | $21.00 | $15,750.00 |
| **Ref #9** | **622E90000** | **BARRIER, MISC.: TYPE D BARRIER PER RM-4.3M (10/21/, (540 FT)** | |
| | Awd | $339.00 | $183,060.00 |
| | 2 | $140.00 | $75,600.00 |
| **Ref #10** | **690E98100** | **SPECIAL - TREE TRIMMING, (2949 FT)** | |
| | Awd | $8.00 | $23,592.00 |
| | 2 | $8.00 | $23,592.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$286,267.00** |
| **2** | **$175,467.00** |

| | | | |
|---|---|---|---|
| **Ref #11** | **620E11000** | **DELINEATOR, BRACKET MOUNTED, (1 EACH)** | |
| | Awd | $225.00 | $225.00 |
| | 2 | $150.00 | $150.00 |
| **Ref #12** | **625E32000** | **GROUND ROD, (11 EACH)** | |
| | Awd | $320.00 | $3,520.00 |
| | 2 | $380.00 | $4,180.00 |
| **Ref #13** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (5797.2 FT)** | |
| | Awd | $11.50 | $66,667.80 |
| | 2 | $9.80 | $56,812.56 |
| **Ref #14** | **630E04100** | **GROUND MOUNTED SUPPORT, NO. 4 POST, (821.9 FT)** | |
| | Awd | $14.00 | $11,506.60 |
| | 2 | $11.00 | $9,040.90 |

| | | | |
|---|---|---|---|
| **Ref #15** | **630E06400** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (342.3 FT)** | |
| | Awd | $40.00 | $13,692.00 |
| | 2 | $23.50 | $8,044.05 |
| **Ref #16** | **630E06500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (197.9 FT)** | |
| | Awd | $45.00 | $8,905.50 |
| | 2 | $27.00 | $5,343.30 |
| **Ref #17** | **630E07600** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (82 FT)** | |
| | Awd | $55.00 | $4,510.00 |
| | 2 | $31.00 | $2,542.00 |
| **Ref #18** | **630E08004** | **ONE WAY SUPPORT, NO. 3 POST, (161 FT)** | |
| | Awd | $12.00 | $1,932.00 |
| | 2 | $16.00 | $2,576.00 |
| **Ref #19** | **630E08600** | **SIGN POST REFLECTOR, (135 EACH)** | |
| | Awd | $40.00 | $5,400.00 |
| | 2 | $35.00 | $4,725.00 |
| **Ref #20** | **630E09000** | **BREAKAWAY STRUCTURAL BEAM CONNECTION, (36 EACH)** | |
| | Awd | $460.00 | $16,560.00 |
| | 2 | $385.00 | $13,860.00 |
| **Ref #21** | **630E72330** | **OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (1 EACH)** | |
| | Awd | $38,750.00 | $38,750.00 |
| | 2 | $35,650.00 | $35,650.00 |
| **Ref #22** | **630E72340** | **OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (4 EACH)** | |
| | Awd | $44,800.00 | $179,200.00 |
| | 2 | $40,935.00 | $163,740.00 |
| **Ref #23** | **630E72410** | **OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (3 EACH)** | |
| | Awd | $72,350.00 | $217,050.00 |
| | 2 | $65,500.00 | $196,500.00 |
| **Ref #24** | **630E72420** | **OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (3 EACH)** | |
| | Awd | $98,200.00 | $294,600.00 |
| | 2 | $92,775.00 | $278,325.00 |
| **Ref #25** | **630E75000** | **SIGN ATTACHMENT ASSEMBLY, (202 EACH)** | |
| | Awd | $765.00 | $154,530.00 |
| | 2 | $385.00 | $77,770.00 |
| **Ref #26** | **630E79611** | **SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, AS PER PLA, (14 EACH)** | |
| | Awd | $780.00 | $10,920.00 |
| | 2 | $420.00 | $5,880.00 |
| **Ref #27** | **630E80100** | **SIGN, FLAT SHEET, (4431.7 SF)** | |
| | Awd | $13.00 | $57,612.10 |
| | 2 | $15.75 | $69,799.28 |
| **Ref #28** | **630E80200** | **SIGN, GROUND MOUNTED EXTRUSHEET, (1546 SF)** | |
| | Awd | $22.70 | $35,094.20 |
| | 2 | $24.00 | $37,104.00 |
| **Ref #29** | **630E80224** | **SIGN, OVERHEAD EXTRUSHEET, (13609.5 SF)** | |
| | Awd | $22.40 | $304,852.80 |
| | 2 | $25.00 | $340,237.50 |
| **Ref #30** | **630E82000** | **SIGN BACKING ASSEMBLY, (88 EACH)** | |
| | Awd | $165.00 | $14,520.00 |
| | 2 | $180.00 | $15,840.00 |

| | | | |
|---|---|---|---|
| **Ref #31** | **630E84011** | **CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (5 EACH)** | |
| | Awd | $16,150.00 | $80,750.00 |
| | 2 | $10,495.00 | $52,475.00 |
| **Ref #32** | **630E84500** | **GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (36 EACH)** | |
| | Awd | $775.00 | $27,900.00 |
| | 2 | $950.00 | $34,200.00 |
| **Ref #33** | **630E84510** | **RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (12 EACH)** | |
| | Awd | $8,850.00 | $106,200.00 |
| | 2 | $7,030.00 | $84,360.00 |
| **Ref #34** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (253 EACH)** | |
| | Awd | $10.00 | $2,530.00 |
| | 2 | $10.00 | $2,530.00 |
| **Ref #35** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)** | |
| | Awd | $65.00 | $455.00 |
| | 2 | $60.00 | $420.00 |
| **Ref #36** | **630E85400** | **REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (36 EACH)** | |
| | Awd | $195.00 | $7,020.00 |
| | 2 | $125.00 | $4,500.00 |
| **Ref #37** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (293 EACH)** | |
| | Awd | $15.00 | $4,395.00 |
| | 2 | $13.00 | $3,809.00 |
| **Ref #38** | **630E86102** | **REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (32 EACH)** | |
| | Awd | $225.00 | $7,200.00 |
| | 2 | $225.00 | $7,200.00 |
| **Ref #39** | **630E86310** | **REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (2 EACH)** | |
| | Awd | $180.00 | $360.00 |
| | 2 | $250.00 | $500.00 |
| **Ref #40** | **630E87400** | **REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (136 EACH)** | |
| | Awd | $365.00 | $49,640.00 |
| | 2 | $250.00 | $34,000.00 |
| **Ref #41** | **630E89706** | **REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (6 EACH)** | |
| | Awd | $1,450.00 | $8,700.00 |
| | 2 | $2,000.00 | $12,000.00 |
| **Ref #42** | **630E89802** | **REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (4 EACH)** | |
| | Awd | $2,950.00 | $11,800.00 |
| | 2 | $5,000.00 | $20,000.00 |
| **Ref #43** | **630E89902** | **REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM : S, (14 EACH)** | |
| | Awd | $45.00 | $630.00 |
| | 2 | $70.00 | $980.00 |
| **Ref #44** | **630E89902** | **REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM : BA, (76 EACH)** | |
| | Awd | $45.00 | $3,420.00 |
| | 2 | $30.00 | $2,280.00 |
| **Ref #45** | **630E97700** | **SIGNING, MISC.: FOUNDATION TEST HOLE, (10 EACH)** | |
| | Awd | $1,275.00 | $12,750.00 |
| | 2 | $1,500.00 | $15,000.00 |
| **Ref #46** | **630E97900** | **SIGNING, MISC.: 1-3/4" x 1-3/4 x 78" GALVANIZED. 1, (312 FT)** | |
| | Awd | $25.00 | $7,800.00 |
| | 2 | $12.00 | $3,744.00 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,771,598.00** |
| **2** | **$1,606,117.59** |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (360 HOUR)** | |
| | Awd | $65.00 | $23,400.00 |
| | 2 | $75.00 | $27,000.00 |
| **Ref #48** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (5 EACH)** | |
| | Awd | $1,780.00 | $8,900.00 |
| | 2 | $2,300.00 | $11,500.00 |
| **Ref #49** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, ONE WAY, (15 EACH)** | |
| | Awd | $12.00 | $180.00 |
| | 2 | $14.00 | $210.00 |
| **Ref #50** | **614E13350** | **OBJECT MARKER, ONE WAY, (15 EACH)** | |
| | Awd | $75.00 | $1,125.00 |
| | 2 | $19.00 | $285.00 |
| **Ref #51** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)** | |
| | Awd | $625.00 | $22,500.00 |
| | 2 | $600.00 | $21,600.00 |

**Section 3 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$56,105.00** |
| **2** | **$60,595.00** |

| | | | |
|---|---|---|---|
| **Ref #52** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $14,500.00 | $14,500.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #53** | **614E11001** | **MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $83,225.00 | $83,225.00 |
| | 2 | $400,800.00 | $400,800.00 |
| **Ref #54** | **619E16010** | **FIELD OFFICE, TYPE B, (15 MNTH)** | |
| | Awd | $400.00 | $6,000.00 |
| | 2 | $2,500.00 | $37,500.00 |
| **Ref #55** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $7,380.00 | $7,380.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #56** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $86,200.00 | $86,200.00 |
| | 2 | $45,000.00 | $45,000.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$197,305.00** |
| **2** | **$513,300.00** |