Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230431
PID 114689
JAC-US 35-0.00 (Safety)
Federal
Type: SIGNING
Letting Date: 8/24/2023
Completion Date: 1/13/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $212,275.00

Engineer's Estimate: $208,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $212,275.00

Bidder 2
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $248,162.40

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,250.00	$6,250.00
	2	$15,000.00	$15,000.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (50 FT)**	
	Awd	$3.00	$150.00
	2	$5.00	$250.00
Ref #3	**606E16000**	**GUARDRAIL REBUILT, (50 FT)**	
	Awd	$29.00	$1,450.00
	2	$20.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$7,850.00**
2	**$16,250.00**

Ref #4	**832E30000**	**EROSION CONTROL, (1 EACH)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1.00**
2	**$1.00**

Ref #5	**630E08300**	**GROUND MOUNTED WOODEN BOX BEAM SUPPORT, TYPE L BEA, (1024.1 FT)**	
	Awd	$98.00	$100,361.80
	2	$128.00	$131,084.80
Ref #6	**630E08302**	**GROUND MOUNTED WOODEN BOX BEAM SUPPORT, TYPE M BEA, (200.2 FT)**	
	Awd	$86.00	$17,217.20
	2	$118.00	$23,623.60
Ref #7	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (52 EACH)**	
	Awd	$175.00	$9,100.00
	2	$175.00	$9,100.00
Ref #8	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (2642 SF)**	
	Awd	$23.50	$62,087.00
	2	$21.50	$56,803.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$188,766.00**
2	**$220,611.40**

Ref #9	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$65.00	$1,040.00
	2	$50.00	$800.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,040.00**
2	**$800.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,268.00	$1,268.00
	2	$2,000.00	$2,000.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,475.00	$4,475.00
	2	$1,000.00	$1,000.00
Ref #12	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,125.00	$2,125.00
	2	$2,500.00	$2,500.00
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,750.00	$6,750.00
	2	$5,000.00	$5,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$14,618.00**
2	**$10,500.00**