# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230439
PID 110743
SUM-SR 59-07.95
Federal
Type: FOUR LANE RESURFACING
Letting Date: 8/24/2023
Completion Date: 8/30/2024

Contract Awarded To: RONYAK PAVING INC
Award Amount: $3,546,322.00

Engineer's Estimate: $3,484,000.00

**Bidder 1**
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
**Bid $3,546,322.00**

**Bidder 2**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $3,636,130.10**

**Bidder 3**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $3,721,885.95**

**Bidder 4**
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
**Bid $3,908,700.00**

**Bidder 5**
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
**Bid $4,604,783.55**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E30000** | **WALK REMOVED, (8961 SF)** | |
| | Awd | $2.20 | $19,714.20 |
| | 2 | $3.75 | $33,603.75 |
| | 3 | $2.15 | $19,266.15 |
| | 4 | $2.15 | $19,266.15 |
| | 5 | $2.00 | $17,922.00 |
| **Ref #2** | **202E32000** | **CURB REMOVED, (1121 FT)** | |
| | Awd | $15.00 | $16,815.00 |
| | 2 | $9.50 | $10,649.50 |
| | 3 | $14.50 | $16,254.50 |
| | 4 | $14.50 | $16,254.50 |
| | 5 | $10.00 | $11,210.00 |
| **Ref #3** | **203E10000** | **EXCAVATION, (212 CY)** | |
| | Awd | $40.00 | $8,480.00 |
| | 2 | $35.00 | $7,420.00 |
| | 3 | $25.00 | $5,300.00 |
| | 4 | $25.00 | $5,300.00 |
| | 5 | $25.00 | $5,300.00 |
| **Ref #4** | **608E10000** | **4" CONCRETE WALK, (3287 SF)** | |
| | Awd | $10.00 | $32,870.00 |
| | 2 | $10.25 | $33,691.75 |
| | 3 | $8.25 | $27,117.75 |
| | 4 | $8.25 | $27,117.75 |
| | 5 | $7.00 | $23,009.00 |
| **Ref #5** | **608E52000** | **CURB RAMP, (3822 SF)** | |
| | Awd | $20.00 | $76,440.00 |
| | 2 | $30.75 | $117,526.50 |
| | 3 | $16.75 | $64,018.50 |
| | 4 | $16.75 | $64,018.50 |
| | 5 | $21.00 | $80,262.00 |
| **Ref #6** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (43 EACH)** | |
| | Awd | $725.00 | $31,175.00 |
| | 2 | $1,500.00 | $64,500.00 |
| | 3 | $685.00 | $29,455.00 |
| | 4 | $684.95 | $29,452.85 |
| | 5 | $1,100.00 | $47,300.00 |
| **Ref #7** | **625E31600** | **PULL BOX, MISC.: ADJUSTED TO GRADE, (9 EACH)** | |
| | Awd | $850.00 | $7,650.00 |
| | 2 | $1,500.00 | $13,500.00 |
| | 3 | $1,200.00 | $10,800.00 |
| | 4 | $200.00 | $1,800.00 |
| | 5 | $250.00 | $2,250.00 |
| **Ref #8** | **690E21000** | **SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $4,500.00 | $4,500.00 |
| | 3 | $6,500.00 | $6,500.00 |
| | 4 | $5,000.00 | $5,000.00 |
| | 5 | $2,500.00 | $2,500.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$195,644.20** |
| **2** | **$285,391.50** |
| **3** | **$178,711.90** |
| **4** | **$168,209.75** |
| **5** | **$189,753.00** |

| | | | |
|---|---|---|---|
| **Ref #9** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |
| | 5 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$3,000.00** |
| **2** | **$3,000.00** |
| **3** | **$3,000.00** |
| **4** | **$3,000.00** |
| **5** | **$3,000.00** |

| | | | |
|---|---|---|---|
| **Ref #10** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (29 EACH)** | |
| | Awd | $900.00 | $26,100.00 |
| | 2 | $1,500.00 | $43,500.00 |
| | 3 | $875.00 | $25,375.00 |
| | 4 | $874.95 | $25,373.55 |
| | 5 | $750.00 | $21,750.00 |
| **Ref #11** | **611E98634** | **CATCH BASIN RECONSTRUCTED TO GRADE, (7 EACH)** | |
| | Awd | $2,475.00 | $17,325.00 |
| | 2 | $2,000.00 | $14,000.00 |
| | 3 | $2,400.00 | $16,800.00 |
| | 4 | $2,419.95 | $16,939.65 |
| | 5 | $1,400.00 | $9,800.00 |
| **Ref #12** | **611E99155** | **INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)** | |
| | Awd | $3,165.00 | $31,650.00 |
| | 2 | $2,000.00 | $20,000.00 |
| | 3 | $3,000.00 | $30,000.00 |
| | 4 | $3,094.95 | $30,949.50 |
| | 5 | $5,500.00 | $55,000.00 |
| **Ref #13** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $1,125.00 | $1,125.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $1,000.00 | $1,000.00 |
| | 4 | $1,089.95 | $1,089.95 |
| | 5 | $650.00 | $650.00 |
| **Ref #14** | **611E99655** | **MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (69 EACH)** | |
| | Awd | $1,100.00 | $75,900.00 |
| | 2 | $1,550.00 | $106,950.00 |
| | 3 | $1,000.00 | $69,000.00 |
| | 4 | $1,049.95 | $72,446.55 |
| | 5 | $1,000.00 | $69,000.00 |

| | | | |
|---|---|---|---|
| **Ref #15** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (2300 LB)** | |
| | Awd | $3.00 | $6,900.00 |
| | 2 | $4.00 | $9,200.00 |
| | 3 | $2.50 | $5,750.00 |
| | 4 | $2.50 | $5,750.00 |
| | 5 | $2.00 | $4,600.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$159,000.00** |
| **2** | **$195,650.00** |
| **3** | **$147,925.00** |
| **4** | **$152,549.20** |
| **5** | **$160,800.00** |

| | | | |
|---|---|---|---|
| **Ref #16** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (3800 SY)** | |
| | Awd | $55.00 | $209,000.00 |
| | 2 | $40.00 | $152,000.00 |
| | 3 | $68.00 | $258,400.00 |
| | 4 | $65.00 | $247,000.00 |
| | 5 | $24.00 | $91,200.00 |
| **Ref #17** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (7500 FT)** | |
| | Awd | $2.00 | $15,000.00 |
| | 2 | $5.30 | $39,750.00 |
| | 3 | $4.00 | $30,000.00 |
| | 4 | $3.50 | $26,250.00 |
| | 5 | $4.00 | $30,000.00 |
| **Ref #18** | **253E01000** | **PAVEMENT REPAIR, (1250 SY)** | |
| | Awd | $115.00 | $143,750.00 |
| | 2 | $95.00 | $118,750.00 |
| | 3 | $170.00 | $212,500.00 |
| | 4 | $135.00 | $168,750.00 |
| | 5 | $80.00 | $100,000.00 |
| **Ref #19** | **254E01001** | **PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (143574 SY)** | |
| | Awd | $2.00 | $287,148.00 |
| | 2 | $1.00 | $143,574.00 |
| | 3 | $1.75 | $251,254.50 |
| | 4 | $2.75 | $394,828.50 |
| | 5 | $5.00 | $717,870.00 |
| **Ref #20** | **304E20000** | **AGGREGATE BASE, (212 CY)** | |
| | Awd | $60.00 | $12,720.00 |
| | 2 | $70.00 | $14,840.00 |
| | 3 | $60.00 | $12,720.00 |
| | 4 | $50.00 | $10,600.00 |
| | 5 | $40.00 | $8,480.00 |
| **Ref #21** | **407E20000** | **NON-TRACKING TACK COAT, (21537 GAL)** | |
| | Awd | $3.00 | $64,611.00 |
| | 2 | $3.05 | $65,687.85 |
| | 3 | $2.50 | $53,842.50 |
| | 4 | $2.75 | $59,226.75 |
| | 5 | $3.50 | $75,379.50 |

| | | | |
|---|---|---|---|
| **Ref #22** | **408E10001** | **PRIME COAT, AS PER PLAN, (18 GAL)** | |
| | Awd | $50.00 | $900.00 |
| | 2 | $3.50 | $63.00 |
| | 3 | $25.00 | $450.00 |
| | 4 | $5.00 | $90.00 |
| | 5 | $40.00 | $720.00 |
| **Ref #23** | **424E13101** | **FINE GRADED POLYMER ASPHALT CONCRETE, TYPE A, (449, (2992 CY)** | |
| | Awd | $259.00 | $774,928.00 |
| | 2 | $300.00 | $897,600.00 |
| | 3 | $260.00 | $777,920.00 |
| | 4 | $260.00 | $777,920.00 |
| | 5 | $350.00 | $1,047,200.00 |
| **Ref #24** | **441E50200** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (4922 CY)** | |
| | Awd | $175.00 | $861,350.00 |
| | 2 | $190.00 | $935,180.00 |
| | 3 | $170.00 | $836,740.00 |
| | 4 | $195.00 | $959,790.00 |
| | 5 | $250.00 | $1,230,500.00 |
| **Ref #25** | **609E12000** | **COMBINATION CURB AND GUTTER, TYPE 2, (28 FT)** | |
| | Awd | $78.00 | $2,184.00 |
| | 2 | $92.00 | $2,576.00 |
| | 3 | $76.00 | $2,128.00 |
| | 4 | $75.85 | $2,123.80 |
| | 5 | $75.00 | $2,100.00 |
| **Ref #26** | **609E26000** | **CURB, TYPE 6, (1083 FT)** | |
| | Awd | $30.00 | $32,490.00 |
| | 2 | $47.00 | $50,901.00 |
| | 3 | $26.00 | $28,158.00 |
| | 4 | $25.95 | $28,103.85 |
| | 5 | $30.00 | $32,490.00 |
| **Ref #27** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN, (3 CY)** | |
| | Awd | $600.00 | $1,800.00 |
| | 2 | $500.00 | $1,500.00 |
| | 3 | $1,000.00 | $3,000.00 |
| | 4 | $125.00 | $375.00 |
| | 5 | $500.00 | $1,500.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$2,405,881.00** |
| **2** | **$2,422,421.85** |
| **3** | **$2,467,113.00** |
| **4** | **$2,675,057.90** |
| **5** | **$3,337,439.50** |

| | | | |
|---|---|---|---|
| **Ref #28** | **638E10801** | **VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (81 EACH)** | |
| | Awd | $575.00 | $46,575.00 |
| | 2 | $1,050.00 | $85,050.00 |
| | 3 | $545.00 | $44,145.00 |
| | 4 | $544.95 | $44,140.95 |
| | 5 | $600.00 | $48,600.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$46,575.00** |
| **2** | **$85,050.00** |
| **3** | **$44,145.00** |
| **4** | **$44,140.95** |
| **5** | **$48,600.00** |

| | | | |
|---|---|---|---|
| **Ref #29** | **646E10000** | **EDGE LINE, 4", (0.1 MILE)** | |
| | Awd | $10,000.00 | $1,000.00 |
| | 2 | $10,000.00 | $1,000.00 |
| | 3 | $10,000.00 | $1,000.00 |
| | 4 | $10,000.00 | $1,000.00 |
| | 5 | $10,000.00 | $1,000.00 |
| **Ref #30** | **646E10100** | **LANE LINE, 4", (9.43 MILE)** | |
| | Awd | $1,985.00 | $18,718.55 |
| | 2 | $1,985.00 | $18,718.55 |
| | 3 | $1,985.00 | $18,718.55 |
| | 4 | $1,985.00 | $18,718.55 |
| | 5 | $1,985.00 | $18,718.55 |
| **Ref #31** | **646E10200** | **CENTER LINE, (4.86 MILE)** | |
| | Awd | $4,575.00 | $22,234.50 |
| | 2 | $4,575.00 | $22,234.50 |
| | 3 | $4,575.00 | $22,234.50 |
| | 4 | $4,575.00 | $22,234.50 |
| | 5 | $4,575.00 | $22,234.50 |
| **Ref #32** | **646E10310** | **CHANNELIZING LINE, 12", (4050 FT)** | |
| | Awd | $3.00 | $12,150.00 |
| | 2 | $3.00 | $12,150.00 |
| | 3 | $3.00 | $12,150.00 |
| | 4 | $3.00 | $12,150.00 |
| | 5 | $3.00 | $12,150.00 |
| **Ref #33** | **646E10400** | **STOP LINE, (1000 FT)** | |
| | Awd | $10.00 | $10,000.00 |
| | 2 | $10.00 | $10,000.00 |
| | 3 | $10.00 | $10,000.00 |
| | 4 | $10.00 | $10,000.00 |
| | 5 | $10.00 | $10,000.00 |
| **Ref #34** | **646E10510** | **CROSSWALK LINE, 12", (590 FT)** | |
| | Awd | $6.00 | $3,540.00 |
| | 2 | $6.00 | $3,540.00 |
| | 3 | $6.00 | $3,540.00 |
| | 4 | $6.00 | $3,540.00 |
| | 5 | $6.00 | $3,540.00 |
| **Ref #35** | **646E10520** | **CROSSWALK LINE, 24", (3110 FT)** | |
| | Awd | $10.00 | $31,100.00 |
| | 2 | $10.00 | $31,100.00 |
| | 3 | $10.00 | $31,100.00 |
| | 4 | $10.00 | $31,100.00 |
| | 5 | $10.00 | $31,100.00 |

| | | | |
|---|---|---|---|
| **Ref #36** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (900 FT)** | |
| | Awd | $1.00 | $900.00 |
| | 2 | $1.00 | $900.00 |
| | 3 | $1.00 | $900.00 |
| | 4 | $1.00 | $900.00 |
| | 5 | $1.00 | $900.00 |
| **Ref #37** | **646E10800** | **ISLAND MARKING, (57 SF)** | |
| | Awd | $5.00 | $285.00 |
| | 2 | $5.00 | $285.00 |
| | 3 | $5.00 | $285.00 |
| | 4 | $5.00 | $285.00 |
| | 5 | $5.00 | $285.00 |
| **Ref #38** | **646E20110** | **SCHOOL SYMBOL MARKING, 96", (8 EACH)** | |
| | Awd | $500.00 | $4,000.00 |
| | 2 | $500.00 | $4,000.00 |
| | 3 | $500.00 | $4,000.00 |
| | 4 | $500.00 | $4,000.00 |
| | 5 | $500.00 | $4,000.00 |
| **Ref #39** | **646E20300** | **LANE ARROW, (63 EACH)** | |
| | Awd | $150.00 | $9,450.00 |
| | 2 | $150.00 | $9,450.00 |
| | 3 | $150.00 | $9,450.00 |
| | 4 | $150.00 | $9,450.00 |
| | 5 | $150.00 | $9,450.00 |
| **Ref #40** | **646E20320** | **WRONG WAY ARROW, (2 EACH)** | |
| | Awd | $175.00 | $350.00 |
| | 2 | $175.00 | $350.00 |
| | 3 | $175.00 | $350.00 |
| | 4 | $175.00 | $350.00 |
| | 5 | $175.00 | $350.00 |
| **Ref #41** | **646E20410** | **WORD ON PAVEMENT, 96", (2 EACH)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $500.00 | $1,000.00 |
| | 4 | $500.00 | $1,000.00 |
| | 5 | $500.00 | $1,000.00 |
| **Ref #100** | **646E20370** | **TWO WAY LEFT TURN ARROW, (10 EACH)** | |
| | Awd | $200.00 | $2,000.00 |
| | 2 | $200.00 | $2,000.00 |
| | 3 | $200.00 | $2,000.00 |
| | 4 | $200.00 | $2,000.00 |
| | 5 | $200.00 | $2,000.00 |
| **Ref #101** | **646E20502** | **DOTTED LINE, 4", (180 FT)** | |
| | Awd | $10.00 | $1,800.00 |
| | 2 | $10.00 | $1,800.00 |
| | 3 | $10.00 | $1,800.00 |
| | 4 | $10.00 | $1,800.00 |
| | 5 | $10.00 | $1,800.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$118,528.05** |
| **2** | **$118,528.05** |
| **3** | **$118,528.05** |
| **4** | **$118,528.05** |
| **5** | **$118,528.05** |

| | | | |
|---|---|---|---|
| **Ref #42** | **632E26501** | **DETECTOR LOOP, AS PER PLAN, (43 EACH)** | |
| | Awd | $1,250.00 | $53,750.00 |
| | 2 | $1,250.00 | $53,750.00 |
| | 3 | $1,250.00 | $53,750.00 |
| | 4 | $1,250.00 | $53,750.00 |
| | 5 | $1,250.00 | $53,750.00 |

**Section 7 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$53,750.00** |
| **2** | **$53,750.00** |
| **3** | **$53,750.00** |
| **4** | **$53,750.00** |
| **5** | **$53,750.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #44** | **AA2** | **816E30001** | **VIDEO DETECTION SYSTEM, AS PER PLAN (GRIDSMART) (A, (2 EACH)** | |
| | | Awd | $27,000.00 | $54,000.00 |
| | | 2 | $27,000.00 | $54,000.00 |
| | | 3 | $27,000.00 | $54,000.00 |
| | | 4 | $27,000.00 | $54,000.00 |
| | | 5 | $27,000.00 | $54,000.00 |
| **Ref #45** | **AA2** | **816E30100** | **TRAINING FOR VIDEO DETECTION SYSTEM (ALTERNATE 2), (LUMP SUM)** | |
| | | Awd | $1,000.00 | $1,000.00 |
| | | 2 | $1,000.00 | $1,000.00 |
| | | 3 | $1,000.00 | $1,000.00 |
| | | 4 | $1,000.00 | $1,000.00 |
| | | 5 | $1,000.00 | $1,000.00 |

**Section 8 - TRAFFIC SIGNALS ALTERNATES - Totals**

| | |
|---|---|
| **Awd** | **$55,000.00** |
| **2** | **$55,000.00** |
| **3** | **$55,000.00** |
| **4** | **$55,000.00** |
| **5** | **$55,000.00** |

| | | | |
|---|---|---|---|
| **Ref #46** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)** | |
| | Awd | $100.00 | $20,000.00 |
| | 2 | $80.00 | $16,000.00 |
| | 3 | $100.00 | $20,000.00 |
| | 4 | $100.00 | $20,000.00 |
| | 5 | $80.00 | $16,000.00 |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)** | |
| | Awd | $900.00 | $5,400.00 |
| | 2 | $900.00 | $5,400.00 |
| | 3 | $900.00 | $5,400.00 |
| | 4 | $900.00 | $5,400.00 |
| | 5 | $900.00 | $5,400.00 |
| **Ref #48** | **614E20000** | **WORK ZONE LANE LINE, CLASS I, 4", (18.86 MILE)** | |
| | Awd | $750.00 | $14,145.00 |
| | 2 | $750.00 | $14,145.00 |
| | 3 | $750.00 | $14,145.00 |
| | 4 | $750.00 | $14,145.00 |
| | 5 | $750.00 | $14,145.00 |
| **Ref #49** | **614E20550** | **WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (9.43 MILE)** | |
| | Awd | $750.00 | $7,072.50 |
| | 2 | $750.00 | $7,072.50 |
| | 3 | $750.00 | $7,072.50 |
| | 4 | $750.00 | $7,072.50 |
| | 5 | $750.00 | $7,072.50 |
| **Ref #50** | **614E21000** | **WORK ZONE CENTER LINE, CLASS I, (9.72 MILE)** | |
| | Awd | $975.00 | $9,477.00 |
| | 2 | $975.00 | $9,477.00 |
| | 3 | $975.00 | $9,477.00 |
| | 4 | $975.00 | $9,477.00 |
| | 5 | $975.00 | $9,477.00 |
| **Ref #51** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.86 MILE)** | |
| | Awd | $975.00 | $4,738.50 |
| | 2 | $975.00 | $4,738.50 |
| | 3 | $975.00 | $4,738.50 |
| | 4 | $975.00 | $4,738.50 |
| | 5 | $975.00 | $4,738.50 |
| **Ref #52** | **614E26000** | **WORK ZONE STOP LINE, CLASS I, (1940 FT)** | |
| | Awd | $3.00 | $5,820.00 |
| | 2 | $3.00 | $5,820.00 |
| | 3 | $3.00 | $5,820.00 |
| | 4 | $3.00 | $5,820.00 |
| | 5 | $3.00 | $5,820.00 |
| **Ref #53** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (970 FT)** | |
| | Awd | $3.00 | $2,910.00 |
| | 2 | $3.00 | $2,910.00 |
| | 3 | $3.00 | $2,910.00 |
| | 4 | $3.00 | $2,910.00 |
| | 5 | $3.00 | $2,910.00 |
| **Ref #102** | **614E12460** | **WORK ZONE MARKING SIGN, (20 EACH)** | |
| | Awd | $55.00 | $1,100.00 |
| | 2 | $55.00 | $1,100.00 |
| | 3 | $55.00 | $1,100.00 |
| | 4 | $55.00 | $1,100.00 |
| | 5 | $55.00 | $1,100.00 |

| | | | |
|---|---|---|---|
| **Ref #103** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)** | |
| | Awd | $300.00 | $6,000.00 |
| | 2 | $550.00 | $11,000.00 |
| | 3 | $120.00 | $2,400.00 |
| | 4 | $350.00 | $7,000.00 |
| | 5 | $600.00 | $12,000.00 |

**Section 9 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$76,663.00** |
| **2** | **$77,663.00** |
| **3** | **$73,063.00** |
| **4** | **$77,663.00** |
| **5** | **$78,663.00** |

| | | | |
|---|---|---|---|
| **Ref #54** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $21,499.75 | $21,499.75 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $28,000.00 | $28,000.00 |
| | 5 | $75,000.00 | $75,000.00 |
| **Ref #55** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $250,000.00 | $250,000.00 |
| | 2 | $195,375.70 | $195,375.70 |
| | 3 | $424,250.00 | $424,250.00 |
| | 4 | $296,400.00 | $296,400.00 |
| | 5 | $350,000.00 | $350,000.00 |
| **Ref #56** | **619E16010** | **FIELD OFFICE, TYPE B, (12 MNTH)** | |
| | Awd | $1,750.00 | $21,000.00 |
| | 2 | $2,500.00 | $30,000.00 |
| | 3 | $2,200.00 | $26,400.00 |
| | 4 | $2,000.00 | $24,000.00 |
| | 5 | $750.00 | $9,000.00 |
| **Ref #57** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $15,986.00 | $15,986.00 |
| | 2 | $4,300.00 | $4,300.00 |
| | 3 | $10,000.00 | $10,000.00 |
| | 4 | $8,500.00 | $8,500.00 |
| | 5 | $250.00 | $250.00 |
| **Ref #58** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $123,795.00 | $123,795.00 |
| | 2 | $100,000.00 | $100,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $203,901.15 | $203,901.15 |
| | 5 | $125,000.00 | $125,000.00 |

**Section 10 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$432,280.75** |
| **2** | **$339,675.70** |
| **3** | **$580,650.00** |
| **4** | **$560,801.15** |
| **5** | **$559,250.00** |