Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230437
PID 111405
SUM-IR 77-28.75
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 8/31/2023
Completion Date: 8/31/2026

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $54,637,274.18

Engineer's Estimate: $59,791,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $54,637,274.18

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $57,801,299.60

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $59,462,223.08

Bidder 4
ANTHONY ALLEGA CEMENT CONTRACTOR INC
5146 ALLEGA WAY
Summit
RICHFIELD, OH 44286
Bid $62,879,923.40

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $64,176,820.97

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$750,000.00	$750,000.00
	3	$338,640.00	$338,640.00
	4	$312,385.50	$312,385.50
	5	$550,000.00	$550,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (36 EACH)**	
	Awd	$400.00	$14,400.00
	2	$176.00	$6,336.00
	3	$554.50	$19,962.00
	4	$608.44	$21,903.84
	5	$650.00	$23,400.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (129667 SY)**	
	Awd	$15.00	$1,945,005.00
	2	$11.50	$1,491,170.50
	3	$20.00	$2,593,340.00
	4	$20.70	$2,684,106.90
	5	$7.00	$907,669.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (1135 FT)**	
	Awd	$12.00	$13,620.00
	2	$14.00	$15,890.00
	3	$61.60	$69,916.00
	4	$67.58	$76,703.30
	5	$15.00	$17,025.00
Ref #5	**202E32000**	**CURB REMOVED, (85 FT)**	
	Awd	$5.00	$425.00
	2	$18.00	$1,530.00
	3	$23.30	$1,980.50
	4	$24.73	$2,102.05
	5	$7.00	$595.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3203 FT)**	
	Awd	$24.00	$76,872.00
	2	$27.00	$86,481.00
	3	$26.35	$84,399.05
	4	$28.93	$92,662.79
	5	$23.00	$73,669.00
Ref #7	**202E35200**	**PIPE REMOVED, OVER 24", (230 FT)**	
	Awd	$25.00	$5,750.00
	2	$44.00	$10,120.00
	3	$32.60	$7,498.00
	4	$35.76	$8,224.80
	5	$42.00	$9,660.00
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (16391 FT)**	
	Awd	$2.00	$32,782.00
	2	$2.00	$32,782.00
	3	$2.00	$32,782.00
	4	$2.10	$34,421.10
	5	$2.00	$32,782.00

Ref #9	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$1,300.00	$3,900.00
	3	$2,882.00	$8,646.00
	4	$3,162.85	$9,488.55
	5	$2,700.00	$8,100.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (67 EACH)**	
	Awd	$250.00	$16,750.00
	2	$420.00	$28,140.00
	3	$1,568.00	$105,056.00
	4	$1,720.63	$115,282.21
	5	$100.00	$6,700.00
Ref #11	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (2176 FT)**	
	Awd	$17.00	$36,992.00
	2	$29.00	$63,104.00
	3	$24.20	$52,659.20
	4	$26.53	$57,729.28
	5	$19.00	$41,344.00
Ref #12	**202E75000**	**FENCE REMOVED, (40824 FT)**	
	Awd	$2.50	$102,060.00
	2	$1.70	$69,400.80
	3	$2.10	$85,730.40
	4	$1.64	$66,951.36
	5	$2.10	$85,730.40
Ref #13	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$300.00	$600.00
	3	$450.00	$900.00
	4	$1,216.88	$2,433.76
	5	$225.00	$450.00
Ref #14	**202E98200**	**REMOVAL MISC.:CONDUIT, (200 FT)**	
	Awd	$10.00	$2,000.00
	2	$16.00	$3,200.00
	3	$20.00	$4,000.00
	4	$12.17	$2,434.00
	5	$11.00	$2,200.00
Ref #15	**203E10000**	**EXCAVATION, (145967 CY)**	
	Awd	$15.00	$2,189,505.00
	2	$13.00	$1,897,571.00
	3	$10.00	$1,459,670.00
	4	$8.66	$1,264,074.22
	5	$25.00	$3,649,175.00
Ref #16	**203E20000**	**EMBANKMENT, (65359 CY)**	
	Awd	$12.00	$784,308.00
	2	$9.50	$620,910.50
	3	$3.75	$245,096.25
	4	$4.10	$267,971.90
	5	$5.50	$359,474.50

Ref #17	**203E20001**	**EMBANKMENT, AS PER PLAN, (25 CY)**	
	Awd	$30.00	$750.00
	2	$25.00	$625.00
	3	$171.00	$4,275.00
	4	$171.00	$4,275.00
	5	$25.00	$625.00
Ref #18	**204E13000**	**EXCAVATION OF SUBGRADE, (3990 CY)**	
	Awd	$15.00	$59,850.00
	2	$25.00	$99,750.00
	3	$48.75	$194,512.50
	4	$53.50	$213,465.00
	5	$43.00	$171,570.00
Ref #19	**204E30010**	**GRANULAR MATERIAL, TYPE B, (3990 CY)**	
	Awd	$60.00	$239,400.00
	2	$75.00	$299,250.00
	3	$67.00	$267,330.00
	4	$73.67	$293,943.30
	5	$61.50	$245,385.00
Ref #20	**204E50000**	**GEOTEXTILE FABRIC, (11970 SY)**	
	Awd	$3.00	$35,910.00
	2	$0.30	$3,591.00
	3	$1.50	$17,955.00
	4	$1.65	$19,750.50
	5	$1.25	$14,962.50
Ref #21	**206E10500**	**CEMENT, (6814 TON)**	
	Awd	$203.00	$1,383,242.00
	2	$205.00	$1,396,870.00
	3	$203.00	$1,383,242.00
	4	$204.75	$1,395,166.50
	5	$203.00	$1,383,242.00
Ref #22	**206E11000**	**CURING COAT, (261835 SY)**	
	Awd	$1.20	$314,202.00
	2	$1.20	$314,202.00
	3	$1.15	$301,110.25
	4	$1.26	$329,912.10
	5	$1.15	$301,110.25
Ref #23	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (257430 SY)**	
	Awd	$2.75	$707,932.50
	2	$3.00	$772,290.00
	3	$2.95	$759,418.50
	4	$4.08	$1,050,314.40
	5	$5.00	$1,287,150.00
Ref #24	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (4407 SY)**	
	Awd	$2.75	$12,119.25
	2	$3.00	$13,221.00
	3	$2.95	$13,000.65
	4	$6.65	$29,306.55
	5	$5.50	$24,238.50

Ref #25	**206E20000**	**TEST ROLLING, (150 HOUR)**	
	Awd	$125.00	$18,750.00
	2	$300.00	$45,000.00
	3	$135.00	$20,250.00
	4	$312.94	$46,941.00
	5	$220.00	$33,000.00
Ref #26	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$40,000.00	$40,000.00
	3	$39,000.00	$39,000.00
	4	$52,500.00	$52,500.00
	5	$39,000.00	$39,000.00
Ref #27	**209E60201**	**LINEAR GRADING, AS PER PLAN, (292 STA)**	
	Awd	$250.00	$73,000.00
	2	$152.00	$44,384.00
	3	$60.00	$17,520.00
	4	$371.36	$108,437.12
	5	$225.00	$65,700.00
Ref #28	**606E15050**	**GUARDRAIL, TYPE MGS, (25924 FT)**	
	Awd	$20.20	$523,664.80
	2	$21.00	$544,404.00
	3	$20.20	$523,664.80
	4	$21.21	$549,848.04
	5	$20.20	$523,664.80
Ref #29	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (300 FT)**	
	Awd	$35.40	$10,620.00
	2	$37.00	$11,100.00
	3	$35.40	$10,620.00
	4	$37.17	$11,151.00
	5	$35.40	$10,620.00
Ref #30	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (37 EACH)**	
	Awd	$2,675.00	$98,975.00
	2	$2,700.00	$99,900.00
	3	$2,675.00	$98,975.00
	4	$2,808.75	$103,923.75
	5	$2,675.00	$98,975.00
Ref #31	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (27 EACH)**	
	Awd	$1,380.00	$37,260.00
	2	$1,400.00	$37,800.00
	3	$1,380.00	$37,260.00
	4	$1,449.00	$39,123.00
	5	$1,380.00	$37,260.00
Ref #32	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (21 EACH)**	
	Awd	$2,450.00	$51,450.00
	2	$2,500.00	$52,500.00
	3	$2,450.00	$51,450.00
	4	$2,572.50	$54,022.50
	5	$2,450.00	$51,450.00

Ref #33	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (9 EACH)**	
	Awd	$565.00	$5,085.00
	2	$600.00	$5,400.00
	3	$565.00	$5,085.00
	4	$593.25	$5,339.25
	5	$565.00	$5,085.00
Ref #34	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (10214 FT)**	
	Awd	$35.00	$357,490.00
	2	$34.00	$347,276.00
	3	$37.00	$377,918.00
	4	$41.58	$424,698.12
	5	$41.00	$418,774.00
Ref #35	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (12 EACH)**	
	Awd	$4,280.00	$51,360.00
	2	$4,500.00	$54,000.00
	3	$4,280.00	$51,360.00
	4	$4,494.00	$53,928.00
	5	$4,280.00	$51,360.00
Ref #36	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (116 EACH)**	
	Awd	$14.00	$1,624.00
	2	$14.00	$1,624.00
	3	$14.00	$1,624.00
	4	$14.70	$1,705.20
	5	$14.00	$1,624.00
Ref #37	**607E15000**	**FENCE, TYPE 47, (41678 FT)**	
	Awd	$13.50	$562,653.00
	2	$14.50	$604,331.00
	3	$12.20	$508,471.60
	4	$14.18	$590,994.04
	5	$12.20	$508,471.60
Ref #38	**607E40500**	**GATE, TYPE 47, (63 EACH)**	
	Awd	$1,100.00	$69,300.00
	2	$1,200.00	$75,600.00
	3	$1,085.00	$68,355.00
	4	$1,155.00	$72,765.00
	5	$1,085.00	$68,355.00
Ref #39	**622E24000**	**CONCRETE BARRIER, TYPE D, (713 FT)**	
	Awd	$114.00	$81,282.00
	2	$162.00	$115,506.00
	3	$138.00	$98,394.00
	4	$144.90	$103,313.70
	5	$110.00	$78,430.00
Ref #40	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (20 EACH)**	
	Awd	$5,700.00	$114,000.00
	2	$5,600.00	$112,000.00
	3	$3,400.00	$68,000.00
	4	$3,570.00	$71,400.00
	5	$2,500.00	$50,000.00

Ref #41	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (24 EACH)**	
	Awd	$5,400.00	$129,600.00
	2	$5,600.00	$134,400.00
	3	$3,400.00	$81,600.00
	4	$3,570.00	$85,680.00
	5	$2,800.00	$67,200.00
Ref #42	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$28,000.00	$28,000.00
	3	$5,000.00	$5,000.00
	4	$15,000.00	$15,000.00
	5	$30,000.00	$30,000.00
Ref #43	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (4 EACH)**	
	Awd	$550.00	$2,200.00
	2	$450.00	$1,800.00
	3	$875.00	$3,500.00
	4	$773.92	$3,095.68
	5	$375.00	$1,500.00
Ref #44	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
	2	$350.00	$2,100.00
	3	$850.00	$5,100.00
	4	$1,588.44	$9,530.64
	5	$1,500.00	$9,000.00
Ref #45	**690E98400**	**SPECIAL -AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,500.00	$7,500.00
	3	$125,000.00	$125,000.00
	4	$24,022.83	$24,022.83
	5	$5,000.00	$5,000.00
Ref #46	**690E98400**	**SPECIAL -SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$13,000.00	$13,000.00
	3	$60,000.00	$60,000.00
	4	$2,000.00	$2,000.00
	5	$6,500.00	$6,500.00

Section 1 - ROADWAY - Totals

Awd	**$10,818,388.55**
2	**$10,358,559.80**
3	**$10,309,266.70**
4	**$10,784,427.78**
5	**$11,357,226.55**

Ref #47	**601E11000**	**RIPRAP, TYPE D, (93 SY)**	
	Awd	$140.00	$13,020.00
	2	$430.00	$39,990.00
	3	$1,795.00	$166,935.00
	4	$1,969.54	$183,167.22
	5	$300.00	$27,900.00

Ref #48	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (93 SY)**	
	Awd	$120.00	$11,160.00
	2	$190.00	$17,670.00
	3	$136.60	$12,703.80
	4	$149.91	$13,941.63
	5	$110.00	$10,230.00
Ref #49	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (301 SY)**	
	Awd	$130.00	$39,130.00
	2	$110.00	$33,110.00
	3	$90.00	$27,090.00
	4	$98.42	$29,624.42
	5	$75.00	$22,575.00
Ref #50	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (778 CY)**	
	Awd	$145.00	$112,810.00
	2	$43.00	$33,454.00
	3	$265.00	$206,170.00
	4	$290.98	$226,382.44
	5	$180.00	$140,040.00
Ref #51	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (74 CY)**	
	Awd	$165.00	$12,210.00
	2	$78.00	$5,772.00
	3	$475.00	$35,150.00
	4	$521.76	$38,610.24
	5	$225.00	$16,650.00
Ref #52	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (46 CY)**	
	Awd	$175.00	$8,050.00
	2	$150.00	$6,900.00
	3	$781.00	$35,926.00
	4	$857.13	$39,427.98
	5	$250.00	$11,500.00
Ref #53	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$26.00	$52.00
	3	$25.00	$50.00
	4	$52.50	$105.00
	5	$25.00	$50.00
Ref #54	**659E00300**	**TOPSOIL, (26935 CY)**	
	Awd	$10.00	$269,350.00
	2	$11.00	$296,285.00
	3	$20.50	$552,167.50
	4	$22.46	$604,960.10
	5	$5.00	$134,675.00
Ref #55	**659E10000**	**SEEDING AND MULCHING, (190487 SY)**	
	Awd	$0.65	$123,816.55
	2	$0.65	$123,816.55
	3	$0.65	$123,816.55
	4	$0.72	$137,150.64
	5	$0.65	$123,816.55

Ref #56	**659E14000**	**REPAIR SEEDING AND MULCHING, (9525 SY)**	
	Awd	$1.00	$9,525.00
	2	$0.65	$6,191.25
	3	$0.65	$6,191.25
	4	$0.16	$1,524.00
	5	$0.65	$6,191.25
Ref #57	**659E15000**	**INTER-SEEDING, (9525 SY)**	
	Awd	$0.01	$95.25
	2	$0.10	$952.50
	3	$0.01	$95.25
	4	$0.26	$2,476.50
	5	$0.01	$95.25
Ref #58	**659E20000**	**COMMERCIAL FERTILIZER, (51.5 TON)**	
	Awd	$300.00	$15,450.00
	2	$300.00	$15,450.00
	3	$300.00	$15,450.00
	4	$1,260.00	$64,890.00
	5	$300.00	$15,450.00
Ref #59	**659E31000**	**LIME, (39.4 ACRE)**	
	Awd	$25.00	$985.00
	2	$25.00	$985.00
	3	$25.00	$985.00
	4	$52.50	$2,068.50
	5	$25.00	$985.00
Ref #60	**659E35000**	**WATER, (1543 MGAL)**	
	Awd	$10.00	$15,430.00
	2	$0.10	$154.30
	3	$0.01	$15.43
	4	$0.53	$817.79
	5	$0.01	$15.43
Ref #61	**659E40000**	**MOWING, (429 MSF)**	
	Awd	$1.00	$429.00
	2	$1.00	$429.00
	3	$1.00	$429.00
	4	$5.25	$2,252.25
	5	$1.00	$429.00
Ref #62	**670E00500**	**SLOPE EROSION PROTECTION, (52110 SY)**	
	Awd	$1.25	$65,137.50
	2	$1.30	$67,743.00
	3	$1.25	$65,137.50
	4	$1.68	$87,544.80
	5	$1.25	$65,137.50
Ref #63	**670E00700**	**DITCH EROSION PROTECTION, (2500 SY)**	
	Awd	$1.35	$3,375.00
	2	$1.40	$3,500.00
	3	$1.35	$3,375.00
	4	$2.10	$5,250.00
	5	$1.35	$3,375.00

Ref #64	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (2614 SY)**	
	Awd	$1.35	$3,528.90
	2	$1.40	$3,659.60
	3	$1.35	$3,528.90
	4	$2.63	$6,874.82
	5	$1.35	$3,528.90
Ref #65	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,850.00	$3,850.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
	4	$4,042.50	$4,042.50
	5	$3,850.00	$3,850.00
Ref #66	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$36,000.00	$36,000.00
	3	$30,000.00	$30,000.00
	4	$33,006.75	$33,006.75
	5	$32,400.00	$32,400.00
Ref #67	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$23,325.00	$23,325.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
	4	$28,923.00	$28,923.00
	5	$31,000.00	$31,000.00
Ref #68	**832E30000**	**EROSION CONTROL, (935000 EACH)**	
	Awd	$1.00	$935,000.00
	2	$1.00	$935,000.00
	3	$1.00	$935,000.00
	4	$1.00	$935,000.00
	5	$1.00	$935,000.00
Ref #69	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (115 SY)**	
	Awd	$8.00	$920.00
	2	$5.00	$575.00
	3	$5.00	$575.00
	4	$12.60	$1,449.00
	5	$5.00	$575.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,698,647.20**
2	**$1,656,689.20**
3	**$2,255,791.18**
4	**$2,449,489.58**
5	**$1,585,468.88**

Ref #70	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, ST, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$40,000.00	$40,000.00
	3	$24,115.00	$24,115.00
	4	$26,461.60	$26,461.60
	5	$9,700.00	$9,700.00

Ref #71	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, ST, (LUMP SUM)**	
	Awd	$230,000.00	$230,000.00
	2	$40,000.00	$40,000.00
	3	$24,115.00	$24,115.00
	4	$26,461.60	$26,461.60
	5	$10,000.00	$10,000.00
Ref #72	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, ST, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$120,000.00	$120,000.00
	3	$24,115.00	$24,115.00
	4	$26,461.60	$26,461.60
	5	$8,000.00	$8,000.00
Ref #73	**503E21100**	**UNCLASSIFIED EXCAVATION, (10 CY)**	
	Awd	$45.00	$450.00
	2	$175.00	$1,750.00
	3	$334.00	$3,340.00
	4	$366.55	$3,665.50
	5	$60.00	$600.00
Ref #74	**602E20000**	**CONCRETE MASONRY, (23.2 CY)**	
	Awd	$1,800.00	$41,760.00
	2	$2,500.00	$58,000.00
	3	$4,090.00	$94,888.00
	4	$4,488.14	$104,124.85
	5	$2,500.00	$58,000.00
Ref #75	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (38514 FT)**	
	Awd	$12.00	$462,168.00
	2	$14.00	$539,196.00
	3	$11.30	$435,208.20
	4	$14.62	$563,074.68
	5	$17.00	$654,738.00
Ref #77	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (1911 FT)**	
	Awd	$12.00	$22,932.00
	2	$18.00	$34,398.00
	3	$11.50	$21,976.50
	4	$33.81	$64,610.91
	5	$32.00	$61,152.00
Ref #78	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (86521 FT)**	
	Awd	$11.50	$994,991.50
	2	$11.00	$951,731.00
	3	$7.65	$661,885.65
	4	$10.73	$928,370.33
	5	$13.00	$1,124,773.00
Ref #79	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (3853 FT)**	
	Awd	$22.00	$84,766.00
	2	$25.00	$96,325.00
	3	$19.00	$73,207.00
	4	$35.38	$136,319.14
	5	$32.00	$123,296.00

Ref #80	**611E05900**	**15" CONDUIT, TYPE B, (303 FT)**	
	Awd	$97.00	$29,391.00
	2	$132.00	$39,996.00
	3	$116.50	$35,299.50
	4	$128.26	$38,862.78
	5	$120.00	$36,360.00
Ref #81	**611E06100**	**15" CONDUIT, TYPE C, (2025 FT)**	
	Awd	$85.00	$172,125.00
	2	$81.00	$164,025.00
	3	$79.00	$159,975.00
	4	$90.70	$183,667.50
	5	$105.00	$212,625.00
Ref #82	**611E06700**	**15" CONDUIT, TYPE F TYPE C, 707.05, OR 707.21, (586 FT)**	
	Awd	$112.00	$65,632.00
	2	$105.00	$61,530.00
	3	$155.50	$91,123.00
	4	$170.63	$99,989.18
	5	$155.00	$90,830.00
Ref #83	**611E07200**	**18" CONDUIT, TYPE A, 706.02, (16 FT)**	
	Awd	$1,200.00	$19,200.00
	2	$150.00	$2,400.00
	3	$546.00	$8,736.00
	4	$599.40	$9,590.40
	5	$340.00	$5,440.00
Ref #84	**611E07400**	**18" CONDUIT, TYPE B, (164 FT)**	
	Awd	$205.00	$33,620.00
	2	$244.00	$40,016.00
	3	$141.00	$23,124.00
	4	$158.35	$25,969.40
	5	$155.00	$25,420.00
Ref #85	**611E07600**	**18" CONDUIT, TYPE C, (212 FT)**	
	Awd	$98.00	$20,776.00
	2	$105.00	$22,260.00
	3	$111.00	$23,532.00
	4	$125.59	$26,625.08
	5	$115.00	$24,380.00
Ref #86	**611E07600**	**18" CONDUIT, TYPE C 706.02, (785 FT)**	
	Awd	$105.00	$82,425.00
	2	$110.00	$86,350.00
	3	$134.00	$105,190.00
	4	$151.59	$118,998.15
	5	$125.00	$98,125.00
Ref #87	**611E08200**	**18" CONDUIT, TYPE F TYPE C, 707.05, OR 707.21, (65 FT)**	
	Awd	$135.00	$8,775.00
	2	$126.00	$8,190.00
	3	$161.00	$10,465.00
	4	$177.04	$11,507.60
	5	$205.00	$13,325.00

Ref #88	**611E10200**	**24" CONDUIT, TYPE A 706.02, (12 FT)**	
	Awd	$1,850.00	$22,200.00
	2	$233.00	$2,796.00
	3	$1,426.00	$17,112.00
	4	$1,564.63	$18,775.56
	5	$550.00	$6,600.00
Ref #89	**611E10400**	**24" CONDUIT, TYPE B, (75 FT)**	
	Awd	$122.00	$9,150.00
	2	$198.00	$14,850.00
	3	$174.00	$13,050.00
	4	$195.00	$14,625.00
	5	$200.00	$15,000.00
Ref #90	**611E11200**	**24" CONDUIT, TYPE F TYPE C, 707.05, OR 707.21, (50 FT)**	
	Awd	$178.00	$8,900.00
	2	$148.00	$7,400.00
	3	$219.00	$10,950.00
	4	$239.73	$11,986.50
	5	$225.00	$11,250.00
Ref #91	**611E13600**	**30" CONDUIT, TYPE C, (288 FT)**	
	Awd	$183.00	$52,704.00
	2	$490.00	$141,120.00
	3	$356.00	$102,528.00
	4	$395.04	$113,771.52
	5	$340.00	$97,920.00
Ref #92	**611E16200**	**36" CONDUIT, TYPE A 706.02, (40 FT)**	
	Awd	$825.00	$33,000.00
	2	$643.00	$25,720.00
	3	$601.00	$24,040.00
	4	$663.34	$26,533.60
	5	$500.00	$20,000.00
Ref #93	**611E16200**	**36" CONDUIT, TYPE A 707.01, (93 FT)**	
	Awd	$940.00	$87,420.00
	2	$485.00	$45,105.00
	3	$369.00	$34,317.00
	4	$409.07	$38,043.51
	5	$340.00	$31,620.00
Ref #94	**611E16400**	**36" CONDUIT, TYPE B 707.01, (38 FT)**	
	Awd	$175.00	$6,650.00
	2	$410.00	$15,580.00
	3	$472.00	$17,936.00
	4	$522.44	$19,852.72
	5	$375.00	$14,250.00
Ref #95	**611E19200**	**42" CONDUIT, TYPE A 706.02, (24 FT)**	
	Awd	$930.00	$22,320.00
	2	$520.00	$12,480.00
	3	$787.00	$18,888.00
	4	$863.17	$20,716.08
	5	$600.00	$14,400.00

Ref #96	**611E19200**	**42" CONDUIT, TYPE A 707.01, (12 FT)**	
	Awd	$1,010.00	$12,120.00
	2	$365.00	$4,380.00
	3	$449.00	$5,388.00
	4	$493.12	$5,917.44
	5	$550.00	$6,600.00
Ref #97	**611E20700**	**48" CONDUIT, TYPE A 706.02, (24 FT)**	
	Awd	$1,200.00	$28,800.00
	2	$635.00	$15,240.00
	3	$967.00	$23,208.00
	4	$1,061.38	$25,473.12
	5	$725.00	$17,400.00
Ref #98	**611E23600**	**60" CONDUIT, TYPE A 707.02, (24 FT)**	
	Awd	$1,500.00	$36,000.00
	2	$460.00	$11,040.00
	3	$833.00	$19,992.00
	4	$914.45	$21,946.80
	5	$825.00	$19,800.00
Ref #99	**611E96600**	**CONDUIT, BORED OR JACKED 15'', 748.06, (986 FT)**	
	Awd	$770.00	$759,220.00
	2	$440.00	$433,840.00
	3	$482.00	$475,252.00
	4	$468.53	$461,970.58
	5	$400.00	$394,400.00
Ref #100	**611E96600**	**CONDUIT, BORED OR JACKED 18'', 748.06, (312 FT)**	
	Awd	$870.00	$271,440.00
	2	$575.00	$179,400.00
	3	$539.00	$168,168.00
	4	$521.36	$162,664.32
	5	$435.00	$135,720.00
Ref #101	**611E96600**	**CONDUIT, BORED OR JACKED 24'', 748.06, (349 FT)**	
	Awd	$1,000.00	$349,000.00
	2	$575.00	$200,675.00
	3	$611.00	$213,239.00
	4	$591.36	$206,384.64
	5	$475.00	$165,775.00
Ref #102	**611E96600**	**CONDUIT, BORED OR JACKED 30'', 748.06, (406 FT)**	
	Awd	$1,600.00	$649,600.00
	2	$650.00	$263,900.00
	3	$726.00	$294,756.00
	4	$697.66	$283,249.96
	5	$600.00	$243,600.00
Ref #103	**611E96600**	**CONDUIT, BORED OR JACKED 6" , 748.06, (750 FT)**	
	Awd	$400.00	$300,000.00
	2	$140.00	$105,000.00
	3	$192.00	$144,000.00
	4	$188.11	$141,082.50
	5	$60.00	$45,000.00

Ref #104	**611E97400**	**CONDUIT, MISC.:TYPE B FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$35.00	$3,500.00
	3	$148.00	$14,800.00
	4	$166.46	$16,646.00
	5	$30.00	$3,000.00
Ref #105	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$25.00	$2,500.00
	3	$136.00	$13,600.00
	4	$153.44	$15,344.00
	5	$28.00	$2,800.00
Ref #106	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$25.00	$2,500.00
	3	$85.00	$8,500.00
	4	$92.81	$9,281.00
	5	$28.00	$2,800.00
Ref #107	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$25.00	$2,500.00
	3	$84.00	$8,400.00
	4	$92.31	$9,231.00
	5	$28.00	$2,800.00
Ref #108	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$4,600.00	$4,600.00
	3	$7,339.00	$7,339.00
	4	$8,045.78	$8,045.78
	5	$5,500.00	$5,500.00
Ref #109	**611E98230**	**CATCH BASIN, NO. 4, (21 EACH)**	
	Awd	$4,100.00	$86,100.00
	2	$5,000.00	$105,000.00
	3	$9,329.00	$195,909.00
	4	$10,229.17	$214,812.57
	5	$5,800.00	$121,800.00
Ref #110	**611E98300**	**CATCH BASIN, NO. 5, (5 EACH)**	
	Awd	$3,700.00	$18,500.00
	2	$4,300.00	$21,500.00
	3	$5,793.00	$28,965.00
	4	$6,349.26	$31,746.30
	5	$5,500.00	$27,500.00
Ref #111	**611E98341**	**CATCH BASIN, NO. 5A, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$5,500.00	$11,000.00
	3	$12,610.00	$25,220.00
	4	$13,829.56	$27,659.12
	5	$8,500.00	$17,000.00

Ref #112	**611E98434**	**CATCH BASIN, NO. 8A, (2 EACH)**	
	Awd	$4,400.00	$8,800.00
	2	$6,400.00	$12,800.00
	3	$13,222.00	$26,444.00
	4	$14,501.64	$29,003.28
	5	$8,400.00	$16,800.00
Ref #113	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,600.00	$3,600.00
	3	$5,065.00	$5,065.00
	4	$5,550.17	$5,550.17
	5	$5,000.00	$5,000.00
Ref #114	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$760.00	$760.00
	3	$1,477.00	$1,477.00
	4	$1,621.05	$1,621.05
	5	$2,000.00	$2,000.00
Ref #115	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$1,300.00	$1,300.00
	3	$1,593.00	$1,593.00
	4	$1,747.79	$1,747.79
	5	$3,000.00	$3,000.00
Ref #116	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$4,400.00	$22,000.00
	2	$10,000.00	$50,000.00
	3	$17,137.00	$85,685.00
	4	$18,797.20	$93,986.00
	5	$14,500.00	$72,500.00
Ref #117	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (36 EACH)**	
	Awd	$300.00	$10,800.00
	2	$350.00	$12,600.00
	3	$400.00	$14,400.00
	4	$808.01	$29,088.36
	5	$400.00	$14,400.00
Ref #118	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$750.00	$1,500.00
	3	$1,955.00	$3,910.00
	4	$2,145.17	$4,290.34
	5	$900.00	$1,800.00

Section 3 - DRAINAGE - Totals

Awd	**$5,180,435.50**
2	**$4,020,353.00**
3	**$3,844,425.85**
4	**$4,465,806.91**
5	**$4,094,799.00**

Ref #119	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (520 FT)**	
	Awd	$530.00	$275,600.00
	3	$521.00	$270,920.00
	4	$743.80	$386,776.00
	5	$600.00	$312,000.00

Section 4 - DRAINAGE (CULVERT (STA. 874+70.70) - OPT - Totals

Awd	**$275,600.00**
3	**$270,920.00**
4	**$386,776.00**
5	**$312,000.00**

Ref #120	**899E10000**	**CURED-IN-PLACE PIPE LINER, 60" DIAMETER, (520 FT)**	
	2	$650.00	$338,000.00

Section 5 - DRAINAGE (CULVERT (STA. 874+70.70) - OPT - Totals

2	**$338,000.00**

Ref #121	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (400 FT)**	
	Awd	$285.00	$114,000.00
	3	$278.00	$111,200.00
	4	$465.23	$186,092.00
	5	$340.00	$136,000.00

Section 6 - DRAINAGE (CULVERT (STA. 880+81.58) - OPT - Totals

Awd	**$114,000.00**
3	**$111,200.00**
4	**$186,092.00**
5	**$136,000.00**

Ref #122	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (400 FT)**	
	2	$300.00	$120,000.00

Section 7 - DRAINAGE (CULVERT (STA. 880+81.58) - OPT - Totals

2	**$120,000.00**

Ref #123	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (378 FT)**	
	Awd	$335.00	$126,630.00
	3	$281.00	$106,218.00
	4	$390.72	$147,692.16
	5	$345.00	$130,410.00

Section 8 - DRAINAGE (CULVERT (STA. 900+15.34) - OPT - Totals

Awd	**$126,630.00**
3	**$106,218.00**
4	**$147,692.16**
5	**$130,410.00**

Ref #124	**899E10000**	**CURED-IN-PLACE PIPE LINERCURED-IN-PLACE PIPE LINER, (378 FT)**	
	2	$300.00	$113,400.00

Section 9 - DRAINAGE (CULVERT (STA. 900+15.34) - OPT - Totals

2	**$113,400.00**

Ref #125	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (280 FT)**	
	Awd	$500.00	$140,000.00
	3	$374.00	$104,720.00
	4	$462.96	$129,628.80
	5	$450.00	$126,000.00

Section 10 - DRAINAGE (CULVERT (STA. 905+30.72) - OPT - Totals

Awd	**$140,000.00**
3	**$104,720.00**
4	**$129,628.80**
5	**$126,000.00**

Ref #126	**899E10000**	**CURED-IN-PLACE PIPE LINER, 48" DIAMETER, (280 FT)**	
	2	$480.00	$134,400.00

Section 11 - DRAINAGE (CULVERT (STA. 905+30.72) - OPT - Totals

2	**$134,400.00**

Ref #127	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (248 FT)**	
	Awd	$610.00	$151,280.00
	3	$509.00	$126,232.00
	4	$612.03	$151,783.44
	5	$650.00	$161,200.00

Section 12 - DRAINAGE (CULVERT (STA. 927+31.88) - OPT - Totals

Awd	**$151,280.00**
3	**$126,232.00**
4	**$151,783.44**
5	**$161,200.00**

Ref #128	**899E10000**	**CURED-IN-PLACE PIPE LINER, 54" DIAMETER, (248 FT)**	
	2	$500.00	$124,000.00

Section 13 - DRAINAGE (CULVERT (STA. 927+31.88) - OPT - Totals

2	**$124,000.00**

Ref #129	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (284 FT)**	
	Awd	$670.00	$190,280.00
	3	$549.00	$155,916.00
	4	$848.08	$240,854.72
	5	$680.00	$193,120.00

Section 14 - DRAINAGE (CULVERT (STA. 941+57.97) - OPT - Totals

Awd	**$190,280.00**
3	**$155,916.00**
4	**$240,854.72**
5	**$193,120.00**

Ref #130	**899E10000**	**CURED-IN-PLACE PIPE LINER, 60" DIAMETER, (284 FT)**	
	2	$650.00	$184,600.00

Section 15 - DRAINAGE (CULVERT (STA. 941+57.97) - OPT - Totals

2	**$184,600.00**

Ref #131	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (216 FT)**	
	Awd	$430.00	$92,880.00
	3	$354.00	$76,464.00
	4	$460.48	$99,463.68
	5	$475.00	$102,600.00

Section 16 - DRAINAGE (CULVERT (STA. 948+86.86) - OPT - Totals

Awd	**$92,880.00**
3	**$76,464.00**
4	**$99,463.68**
5	**$102,600.00**

Ref #132	**899E10000**	**CURED-IN-PLACE PIPE LINER, 42" DIAMETER, (216 FT)**	
	2	$380.00	$82,080.00

Section 17 - DRAINAGE (CULVERT (STA. 948+86.86) - OPT - Totals

2	**$82,080.00**

Ref #133	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (374 FT)**	
	Awd	$600.00	$224,400.00
	3	$485.00	$181,390.00
	4	$618.32	$231,251.68
	5	$580.00	$216,920.00

Section 18 - DRAINAGE (CULVERT (STA. 958+67.83) - OPT - Totals

Awd	**$224,400.00**
3	**$181,390.00**
4	**$231,251.68**
5	**$216,920.00**

Ref #134	**899E10000**	**CURED-IN-PLACE PIPE LINER, 54" DIAMETER, (374 FT)**	
	2	$550.00	$205,700.00

Section 19 - DRAINAGE (CULVERT (STA. 958+67.83) - OPT - Totals

2	**$205,700.00**

Ref #135	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (348 FT)**	
	Awd	$340.00	$118,320.00
	3	$284.00	$98,832.00
	4	$590.95	$205,650.60
	5	$340.00	$118,320.00

Section 20 - DRAINAGE (CULVERT (STA. 1019+32.03) - OP - Totals

Awd	**$118,320.00**
3	**$98,832.00**
4	**$205,650.60**
5	**$118,320.00**

Ref #136	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (348 FT)**	
	2	$300.00	$104,400.00

Section 21 - DRAINAGE (CULVERT (STA. 1019+32.03) - OP - Totals

2	**$104,400.00**

Ref #137	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (477 FT)**	
	Awd	$302.00	$144,054.00
	3	$289.00	$137,853.00
	4	$411.89	$196,471.53
	5	$345.00	$164,565.00

Section 22 - DRAINAGE (CULVERT (STA. 1025+21.03) - OP - Totals

Awd	**$144,054.00**
3	**$137,853.00**
4	**$196,471.53**
5	**$164,565.00**

Ref #138	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (477 FT)**	
	2	$320.00	$152,640.00

Section 23 - DRAINAGE (CULVERT (STA. 1025+21.03) - OP - Totals

2	**$152,640.00**

Ref #139	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (232 FT)**	
	Awd	$475.00	$110,200.00
	3	$327.00	$75,864.00
	4	$792.63	$183,890.16
	5	$440.00	$102,080.00

Section 24 - DRAINAGE (CULVERT (STA. 1054+09.98) - OP - Totals

Awd	**$110,200.00**
3	**$75,864.00**
4	**$183,890.16**
5	**$102,080.00**

Ref #140	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (232 FT)**	
	2	$330.00	$76,560.00

Section 25 - DRAINAGE (CULVERT (STA. 1054+09.98) - OP - Totals

2		**$76,560.00**

Ref #141	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (42917 SY)**	
	Awd	$2.00	$85,834.00
	2	$3.50	$150,209.50
	3	$2.50	$107,292.50
	4	$2.63	$112,871.71
	5	$1.50	$64,375.50
Ref #142	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (4 CY)**	
	Awd	$350.00	$1,400.00
	2	$1,000.00	$4,000.00
	3	$900.00	$3,600.00
	4	$525.00	$2,100.00
	5	$780.00	$3,120.00
Ref #143	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (46629 CY)**	
	Awd	$132.00	$6,155,028.00
	2	$148.00	$6,901,092.00
	3	$151.00	$7,040,979.00
	4	$158.55	$7,393,027.95
	5	$223.00	$10,398,267.00
Ref #144	**304E20000**	**AGGREGATE BASE, (41777 CY)**	
	Awd	$60.00	$2,506,620.00
	2	$74.00	$3,091,498.00
	3	$52.00	$2,172,404.00
	4	$72.00	$3,007,944.00
	5	$72.00	$3,007,944.00
Ref #145	**407E20000**	**NON-TRACKING TACK COAT(0.055 GAL/SY), (24307 GAL)**	
	Awd	$5.00	$121,535.00
	2	$3.20	$77,782.40
	3	$3.05	$74,136.35
	4	$3.20	$77,782.40
	5	$4.00	$97,228.00
Ref #146	**408E10001**	**PRIME COAT, AS PER PLAN, (5031 GAL)**	
	Awd	$3.00	$15,093.00
	2	$3.50	$17,608.50
	3	$5.00	$25,155.00
	4	$5.25	$26,412.75
	5	$6.00	$30,186.00
Ref #147	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (14890 CY)**	
	Awd	$32.00	$476,480.00
	2	$2.40	$35,736.00
	3	$6.00	$89,340.00
	4	$6.30	$93,807.00
	5	$0.50	$7,445.00

Ref #148	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (10 CY)**	
	Awd	$600.00	$6,000.00
	2	$676.00	$6,760.00
	3	$800.00	$8,000.00
	4	$840.00	$8,400.00
	5	$675.00	$6,750.00
Ref #149	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (12 CY)**	
	Awd	$500.00	$6,000.00
	2	$668.00	$8,016.00
	3	$750.00	$9,000.00
	4	$787.50	$9,450.00
	5	$550.00	$6,600.00
Ref #150	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (885 CY)**	
	Awd	$265.00	$234,525.00
	2	$312.00	$276,120.00
	3	$425.00	$376,125.00
	4	$362.63	$320,927.55
	5	$337.00	$298,245.00
Ref #151	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (10737 CY)**	
	Awd	$215.00	$2,308,455.00
	2	$183.00	$1,964,871.00
	3	$215.00	$2,308,455.00
	4	$225.75	$2,423,877.75
	5	$270.00	$2,898,990.00
Ref #152	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (10995 CY)**	
	Awd	$250.00	$2,748,750.00
	2	$281.00	$3,089,595.00
	3	$295.00	$3,243,525.00
	4	$309.75	$3,405,701.25
	5	$300.00	$3,298,500.00
Ref #153	**452E14122**	**11.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (18771 SY)**	
	Awd	$115.00	$2,158,665.00
	2	$110.00	$2,064,810.00
	3	$84.10	$1,578,641.10
	4	$92.30	$1,732,563.30
	5	$105.00	$1,970,955.00
Ref #154	**601E37500**	**PAVED GUTTER, TYPE 1-2, (200 FT)**	
	Awd	$50.00	$10,000.00
	2	$100.00	$20,000.00
	3	$68.55	$13,710.00
	4	$75.21	$15,042.00
	5	$70.00	$14,000.00
Ref #155	**609E24510**	**CURB, TYPE 4-C, (360 FT)**	
	Awd	$18.00	$6,480.00
	2	$55.00	$19,800.00
	3	$76.85	$27,666.00
	4	$84.33	$30,358.80
	5	$55.00	$19,800.00

Ref #156	**609E56000**	**6" CONCRETE TRAFFIC ISLAND, (42 CY)**	
	Awd	$510.00	$21,420.00
	2	$500.00	$21,000.00
	3	$389.00	$16,338.00
	4	$426.45	$17,910.90
	5	$700.00	$29,400.00
Ref #157	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (703 CY)**	
	Awd	$40.00	$28,120.00
	2	$105.00	$73,815.00
	3	$85.00	$59,755.00
	4	$89.25	$62,742.75
	5	$135.00	$94,905.00
Ref #158	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (14 MILE)**	
	Awd	$993.00	$13,902.00
	2	$1,000.00	$14,000.00
	3	$1,650.00	$23,100.00
	4	$1,446.57	$20,251.98
	5	$1,200.00	$16,800.00

Section 26 - PAVEMENT - Totals

Awd	**$16,904,307.00**
2	**$17,836,713.40**
3	**$17,177,221.95**
4	**$18,761,172.09**
5	**$22,263,510.50**

Ref #159	**625E00450**	**CONNECTION, FUSED PULL APART, (34 EACH)**	
	Awd	$120.00	$4,080.00
	2	$160.00	$5,440.00
	3	$140.00	$4,760.00
	4	$136.50	$4,641.00
	5	$184.50	$6,273.00
Ref #160	**625E00460**	**CONNECTION, UNFUSED PULL APART, (17 EACH)**	
	Awd	$120.00	$2,040.00
	2	$160.00	$2,720.00
	3	$125.00	$2,125.00
	4	$136.50	$2,320.50
	5	$184.50	$3,136.50
Ref #161	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (45 EACH)**	
	Awd	$100.00	$4,500.00
	2	$160.00	$7,200.00
	3	$167.15	$7,521.75
	4	$126.00	$5,670.00
	5	$184.50	$8,302.50
Ref #162	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (17 EACH)**	
	Awd	$3,700.00	$62,900.00
	2	$3,300.00	$56,100.00
	3	$3,375.00	$57,375.00
	4	$3,197.25	$54,353.25
	5	$3,988.00	$67,796.00

Ref #163	**625E11200**	**LIGHT TOWER, BB100, (9 EACH)**	
	Awd	$25,300.00	$227,700.00
	2	$24,000.00	$216,000.00
	3	$9,375.00	$84,375.00
	4	$26,250.00	$236,250.00
	5	$27,880.00	$250,920.00
Ref #164	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (17 EACH)**	
	Awd	$2,150.00	$36,550.00
	2	$1,300.00	$22,100.00
	3	$2,395.00	$40,715.00
	4	$1,966.65	$33,433.05
	5	$1,708.00	$29,036.00
Ref #165	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (9 EACH)**	
	Awd	$3,500.00	$31,500.00
	2	$8,300.00	$74,700.00
	3	$7,450.00	$67,050.00
	4	$17,095.05	$153,855.45
	5	$10,308.00	$92,772.00
Ref #166	**625E15201**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, AS PER PLA, (14 EACH)**	
	Awd	$9,500.00	$133,000.00
	2	$11,000.00	$154,000.00
	3	$7,945.00	$111,230.00
	4	$17,095.05	$239,330.70
	5	$10,720.00	$150,080.00
Ref #167	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (4815 FT)**	
	Awd	$4.90	$23,593.50
	2	$4.00	$19,260.00
	3	$3.35	$16,130.25
	4	$4.20	$20,223.00
	5	$5.89	$28,360.35
Ref #168	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2805 FT)**	
	Awd	$1.75	$4,908.75
	2	$1.60	$4,488.00
	3	$0.85	$2,384.25
	4	$1.58	$4,431.90
	5	$1.58	$4,431.90
Ref #169	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (19361 FT)**	
	Awd	$12.90	$249,756.90
	2	$11.00	$212,971.00
	3	$16.65	$322,360.65
	4	$14.18	$274,538.98
	5	$14.19	$274,732.59
Ref #170	**625E25500**	**CONDUIT, 3", 725.04, (10 FT)**	
	Awd	$36.00	$360.00
	2	$40.00	$400.00
	3	$45.65	$456.50
	4	$30.45	$304.50
	5	$29.16	$291.60

Ref #171	**625E25501**	**CONDUIT, 3", 725.04, AS PER PLAN, (112 FT)**	
	Awd	$38.00	$4,256.00
	2	$85.00	$9,520.00
	3	$25.35	$2,839.20
	4	$54.60	$6,115.20
	5	$31.56	$3,534.72
Ref #172	**625E25601**	**CONDUIT, 4", 725.04, AS PER PLAN, (60 FT)**	
	Awd	$41.00	$2,460.00
	2	$150.00	$9,000.00
	3	$34.15	$2,049.00
	4	$55.65	$3,339.00
	5	$113.40	$6,804.00
Ref #173	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (475 FT)**	
	Awd	$55.00	$26,125.00
	2	$60.00	$28,500.00
	3	$82.25	$39,068.75
	4	$64.05	$30,423.75
	5	$74.60	$35,435.00
Ref #174	**625E25911**	**CONDUIT CLEANED AND CABLES REMOVED, AS PER PLAN, (110 FT)**	
	Awd	$2.75	$302.50
	2	$1.00	$110.00
	3	$2.50	$275.00
	4	$0.53	$58.30
	5	$6.70	$737.00
Ref #175	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (17 EACH)**	
	Awd	$580.00	$9,860.00
	2	$400.00	$6,800.00
	3	$360.00	$6,120.00
	4	$341.25	$5,801.25
	5	$435.00	$7,395.00
Ref #176	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (46 EACH)**	
	Awd	$585.00	$26,910.00
	2	$1,200.00	$55,200.00
	3	$1,260.00	$57,960.00
	4	$1,359.75	$62,548.50
	5	$1,205.00	$55,430.00
Ref #177	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (5 EACH)**	
	Awd	$720.00	$3,600.00
	2	$650.00	$3,250.00
	3	$885.00	$4,425.00
	4	$686.70	$3,433.50
	5	$4,380.00	$21,900.00
Ref #178	**625E29002**	**TRENCH, 24" DEEP, (13724 FT)**	
	Awd	$9.00	$123,516.00
	2	$7.00	$96,068.00
	3	$3.95	$54,209.80
	4	$8.19	$112,399.56
	5	$6.05	$83,030.20

Ref #179	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,000.00	$8,000.00
	3	$865.00	$6,920.00
	4	$1,031.10	$8,248.80
	5	$1,116.00	$8,928.00
Ref #180	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$1,300.00	$3,900.00
	3	$920.00	$2,760.00
	4	$1,176.00	$3,528.00
	5	$1,382.00	$4,146.00
Ref #181	**625E31507**	**PULL BOX REMOVED AND REPLACED, AS PER PLAN, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$2,000.00	$16,000.00
	3	$1,270.00	$10,160.00
	4	$1,376.55	$11,012.40
	5	$2,488.00	$19,904.00
Ref #182	**625E32000**	**GROUND ROD, (62 EACH)**	
	Awd	$248.00	$15,376.00
	2	$200.00	$12,400.00
	3	$200.00	$12,400.00
	4	$341.25	$21,157.50
	5	$296.00	$18,352.00
Ref #183	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$17,500.00	$17,500.00
	2	$8,000.00	$8,000.00
	3	$6,415.00	$6,415.00
	4	$13,455.75	$13,455.75
	5	$6,604.00	$6,604.00
Ref #184	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (13724 FT)**	
	Awd	$0.40	$5,489.60
	2	$0.25	$3,431.00
	3	$0.20	$2,744.80
	4	$2.10	$28,820.40
	5	$2.57	$35,270.68
Ref #185	**625E37001**	**SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$13,000.00	$13,000.00
	3	$6,715.00	$6,715.00
	4	$8,620.50	$8,620.50
	5	$14,070.00	$14,070.00
Ref #186	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$200.00	$400.00
	3	$1,005.00	$2,010.00
	4	$525.00	$1,050.00
	5	$7,032.00	$14,064.00

Ref #187	**625E75361**	**LIGHT TOWER REMOVED FOR STORAGE, AS PER PLAN, (14 EACH)**	
	Awd	$300.00	$4,200.00
	2	$1,600.00	$22,400.00
	3	$2,170.00	$30,380.00
	4	$749.70	$10,495.80
	5	$2,060.00	$28,840.00
Ref #188	**625E75505**	**LUMINAIRE REMOVED FOR STORAGE, AS PER PLAN, (14 EACH)**	
	Awd	$65.00	$910.00
	2	$52.00	$728.00
	3	$300.00	$4,200.00
	4	$52.50	$735.00
	5	$688.00	$9,632.00
Ref #189	**625E75510**	**POWER SERVICE REMOVED, (1 EACH)**	
	Awd	$635.00	$635.00
	2	$1,500.00	$1,500.00
	3	$3,050.00	$3,050.00
	4	$467.25	$467.25
	5	$464.00	$464.00
Ref #190	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (14 EACH)**	
	Awd	$85.00	$1,190.00
	2	$500.00	$7,000.00
	3	$625.00	$8,750.00
	4	$472.50	$6,615.00
	5	$988.00	$13,832.00
Ref #191	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL(EX. LCC "B"), (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$500.00	$500.00
	3	$2,145.00	$2,145.00
	4	$721.35	$721.35
	5	$2,572.00	$2,572.00
Ref #192	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL(LCC "A"), (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$500.00	$500.00
	3	$2,145.00	$2,145.00
	4	$721.35	$721.35
	5	$2,572.00	$2,572.00
Ref #193	**625E98000**	**LIGHTING, MISC.: PULL BOX CLEANED, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$160.00	$160.00
	3	$145.00	$145.00
	4	$210.00	$210.00
	5	$374.00	$374.00
Ref #194	**625E98000**	**LIGHTING, MISC.:LIGHT TOWER, INSTALLATION ONLY, (14 EACH)**	
	Awd	$2,780.00	$38,920.00
	2	$1,000.00	$14,000.00
	3	$1,975.00	$27,650.00
	4	$787.50	$11,025.00
	5	$1,760.00	$24,640.00

Ref #195	**625E98200**	**LIGHTING, MISC.:CIRCUIT REPAIR, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$5,000.00	$5,000.00
	3	$2,770.00	$2,770.00
	4	$30,271.50	$30,271.50
	5	$988.00	$988.00
Ref #196	**625E98200**	**LIGHTING, MISC.:REMOVAL OF TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$5,000.00	$5,000.00
	3	$6,565.00	$6,565.00
	4	$5,250.00	$5,250.00
	5	$9,880.00	$9,880.00
Ref #600	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$25,000.00	$25,000.00
	3	$9,215.00	$9,215.00
	4	$11,005.05	$11,005.05
	5	$33,840.00	$33,840.00

Section 27 - LIGHTING - Totals

Awd	**$1,284,129.25**
2	**$1,130,746.00**
3	**$1,030,569.95**
4	**$1,426,882.04**
5	**$1,379,371.04**

Ref #197	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, (34 EACH)**	
	Awd	$95.00	$3,230.00
	2	$100.00	$3,400.00
	3	$95.00	$3,230.00
	4	$99.75	$3,391.50
	5	$95.00	$3,230.00
Ref #198	**620E31200**	**REMOVAL OF DELINEATOR, (21 EACH)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.50	$220.50
	5	$10.00	$210.00
Ref #199	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (7 EACH)**	
	Awd	$85.00	$595.00
	2	$140.00	$980.00
	3	$135.00	$945.00
	4	$141.75	$992.25
	5	$135.00	$945.00
Ref #200	**621E00100**	**RPM, (1021 EACH)**	
	Awd	$34.50	$35,224.50
	2	$45.00	$45,945.00
	3	$34.50	$35,224.50
	4	$36.98	$37,756.58
	5	$34.50	$35,224.50

Ref #201	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (571 EACH)**	
	Awd	$5.00	$2,855.00
	2	$6.00	$3,426.00
	3	$4.00	$2,284.00
	4	$20.09	$11,471.39
	5	$10.00	$5,710.00
Ref #202	**625E32000**	**GROUND ROD, (20 EACH)**	
	Awd	$300.00	$6,000.00
	2	$420.00	$8,400.00
	3	$72.25	$1,445.00
	4	$341.25	$6,825.00
	5	$250.00	$5,000.00
Ref #203	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (26 EACH)**	
	Awd	$10.00	$260.00
	2	$12.00	$312.00
	3	$11.80	$306.80
	4	$14.70	$382.20
	5	$11.80	$306.80
Ref #204	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (320 EACH)**	
	Awd	$12.00	$3,840.00
	2	$13.00	$4,160.00
	3	$12.50	$4,000.00
	4	$13.65	$4,368.00
	5	$12.50	$4,000.00
Ref #205	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (1671.5 FT)**	
	Awd	$13.00	$21,729.50
	2	$13.00	$21,729.50
	3	$13.00	$21,729.50
	4	$13.65	$22,815.98
	5	$13.00	$21,729.50
Ref #206	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (929.8 FT)**	
	Awd	$14.00	$13,017.20
	2	$14.00	$13,017.20
	3	$14.00	$13,017.20
	4	$14.70	$13,668.06
	5	$14.00	$13,017.20
Ref #207	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (272.8 FT)**	
	Awd	$16.00	$4,364.80
	2	$17.00	$4,637.60
	3	$16.00	$4,364.80
	4	$16.80	$4,583.04
	5	$16.00	$4,364.80
Ref #208	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (186.8 FT)**	
	Awd	$35.00	$6,538.00
	2	$36.00	$6,724.80
	3	$35.00	$6,538.00
	4	$36.75	$6,864.90
	5	$35.00	$6,538.00

Ref #209	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (143.1 FT)**	
	Awd	$43.00	$6,153.30
	2	$45.00	$6,439.50
	3	$43.00	$6,153.30
	4	$45.15	$6,460.97
	5	$43.00	$6,153.30
Ref #210	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (41 FT)**	
	Awd	$55.00	$2,255.00
	2	$56.00	$2,296.00
	3	$55.00	$2,255.00
	4	$57.75	$2,367.75
	5	$55.00	$2,255.00
Ref #211	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (98 FT)**	
	Awd	$62.00	$6,076.00
	2	$65.00	$6,370.00
	3	$62.00	$6,076.00
	4	$65.10	$6,379.80
	5	$62.00	$6,076.00
Ref #212	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (202.4 FT)**	
	Awd	$44.00	$8,905.60
	2	$45.00	$9,108.00
	3	$44.00	$8,905.60
	4	$46.20	$9,350.88
	5	$44.00	$8,905.60
Ref #213	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (115.6 FT)**	
	Awd	$80.00	$9,248.00
	2	$85.00	$9,826.00
	3	$80.00	$9,248.00
	4	$84.00	$9,710.40
	5	$80.00	$9,248.00
Ref #214	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (47 FT)**	
	Awd	$14.00	$658.00
	2	$14.00	$658.00
	3	$14.00	$658.00
	4	$14.70	$690.90
	5	$14.00	$658.00
Ref #215	**630E08600**	**SIGN POST REFLECTOR, (30 EACH)**	
	Awd	$45.00	$1,350.00
	2	$46.00	$1,380.00
	3	$45.00	$1,350.00
	4	$47.25	$1,417.50
	5	$45.00	$1,350.00
Ref #216	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (38 EACH)**	
	Awd	$525.00	$19,950.00
	2	$530.00	$20,140.00
	3	$525.00	$19,950.00
	4	$551.25	$20,947.50
	5	$525.00	$19,950.00

Ref #217	**630E72330**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (1 EACH)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$37,850.00	$37,850.00
	4	$39,742.50	$39,742.50
	5	$37,850.00	$37,850.00
Ref #218	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (5 EACH)**	
	Awd	$38,000.00	$190,000.00
	2	$45,000.00	$225,000.00
	3	$42,750.00	$213,750.00
	4	$44,887.50	$224,437.50
	5	$42,750.00	$213,750.00
Ref #219	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**	
	Awd	$66,000.00	$132,000.00
	2	$70,000.00	$140,000.00
	3	$69,450.00	$138,900.00
	4	$72,922.50	$145,845.00
	5	$69,450.00	$138,900.00
Ref #220	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (5 EACH)**	
	Awd	$93,000.00	$465,000.00
	2	$100,000.00	$500,000.00
	3	$95,500.00	$477,500.00
	4	$100,275.00	$501,375.00
	5	$95,500.00	$477,500.00
Ref #221	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (3 EACH)**	
	Awd	$195.00	$585.00
	2	$205.00	$615.00
	3	$195.00	$585.00
	4	$204.75	$614.25
	5	$195.00	$585.00
Ref #222	**630E80100**	**SIGN, FLAT SHEET, (1421.9 SF)**	
	Awd	$14.00	$19,906.60
	2	$14.00	$19,906.60
	3	$14.00	$19,906.60
	4	$14.70	$20,901.93
	5	$14.00	$19,906.60
Ref #223	**630E80100**	**SIGN, FLAT SHEET, 730.20, (59 SF)**	
	Awd	$15.00	$885.00
	2	$16.00	$944.00
	3	$15.00	$885.00
	4	$15.75	$929.25
	5	$15.00	$885.00
Ref #224	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (1270.5 SF)**	
	Awd	$22.00	$27,951.00
	2	$23.00	$29,221.50
	3	$22.00	$27,951.00
	4	$23.10	$29,348.55
	5	$22.00	$27,951.00

Ref #225	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (3948.5 SF)**	
	Awd	$22.00	$86,867.00
	2	$23.00	$90,815.50
	3	$22.00	$86,867.00
	4	$23.10	$91,210.35
	5	$22.00	$86,867.00
Ref #226	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (36 EACH)**	
	Awd	$675.00	$24,300.00
	2	$700.00	$25,200.00
	3	$675.00	$24,300.00
	4	$708.75	$25,515.00
	5	$675.00	$24,300.00
Ref #227	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (22 EACH)**	
	Awd	$7,000.00	$154,000.00
	2	$8,000.00	$176,000.00
	3	$7,480.00	$164,560.00
	4	$7,854.00	$172,788.00
	5	$7,480.00	$164,560.00
Ref #228	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (366 EACH)**	
	Awd	$10.00	$3,660.00
	2	$10.00	$3,660.00
	3	$10.00	$3,660.00
	4	$10.50	$3,843.00
	5	$10.00	$3,660.00
Ref #229	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (10 EACH)**	
	Awd	$65.00	$650.00
	2	$70.00	$700.00
	3	$65.00	$650.00
	4	$68.25	$682.50
	5	$65.00	$650.00
Ref #230	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$125.00	$2,000.00
	2	$130.00	$2,080.00
	3	$125.00	$2,000.00
	4	$131.25	$2,100.00
	5	$125.00	$2,000.00
Ref #231	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (260 EACH)**	
	Awd	$15.00	$3,900.00
	2	$16.00	$4,160.00
	3	$15.00	$3,900.00
	4	$15.75	$4,095.00
	5	$15.00	$3,900.00
Ref #232	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (38 EACH)**	
	Awd	$350.00	$13,300.00
	2	$370.00	$14,060.00
	3	$350.00	$13,300.00
	4	$367.50	$13,965.00
	5	$350.00	$13,300.00

Ref #233	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$260.00	$2,600.00
	3	$250.00	$2,500.00
	4	$262.50	$2,625.00
	5	$250.00	$2,500.00
Ref #234	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (29 EACH)**	
	Awd	$200.00	$5,800.00
	2	$210.00	$6,090.00
	3	$200.00	$5,800.00
	4	$210.00	$6,090.00
	5	$200.00	$5,800.00
Ref #235	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$21.00	$21.00
	5	$20.00	$20.00
Ref #236	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (6 EACH)**	
	Awd	$1,000.00	$6,000.00
	2	$1,400.00	$8,400.00
	3	$1,360.00	$8,160.00
	4	$1,428.00	$8,568.00
	5	$1,360.00	$8,160.00
Ref #237	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (5 EACH)**	
	Awd	$2,000.00	$10,000.00
	2	$2,200.00	$11,000.00
	3	$2,120.00	$10,600.00
	4	$2,226.00	$11,130.00
	5	$2,120.00	$10,600.00
Ref #238	**646E10010**	**EDGE LINE, 6", (0.15 MILE)**	
	Awd	$5,500.00	$825.00
	2	$14,000.00	$2,100.00
	3	$5,000.00	$750.00
	4	$5,250.00	$787.50
	5	$5,000.00	$750.00
Ref #239	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$12,500.00	$750.00
	2	$19,000.00	$1,140.00
	3	$10,000.00	$600.00
	4	$10,500.00	$630.00
	5	$10,000.00	$600.00
Ref #240	**646E10400**	**STOP LINE, (45 FT)**	
	Awd	$20.00	$900.00
	2	$19.00	$855.00
	3	$18.00	$810.00
	4	$18.90	$850.50
	5	$18.00	$810.00

Ref #241	**646E10620**	**CHEVRON MARKING, (326 FT)**	
	Awd	$20.00	$6,520.00
	2	$19.00	$6,194.00
	3	$18.00	$5,868.00
	4	$18.90	$6,161.40
	5	$18.00	$5,868.00
Ref #242	**646E20300**	**LANE ARROW, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$260.00	$1,560.00
	3	$250.00	$1,500.00
	4	$262.50	$1,575.00
	5	$250.00	$1,500.00
Ref #243	**646E20320**	**WRONG WAY ARROW, (5 EACH)**	
	Awd	$325.00	$1,625.00
	2	$330.00	$1,650.00
	3	$325.00	$1,625.00
	4	$341.25	$1,706.25
	5	$325.00	$1,625.00
Ref #244	**646E20350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$330.00	$660.00
	3	$325.00	$650.00
	4	$341.25	$682.50
	5	$325.00	$650.00
Ref #245	**646E20504**	**DOTTED LINE, 6", (83 FT)**	
	Awd	$2.50	$207.50
	2	$2.50	$207.50
	3	$2.50	$207.50
	4	$2.63	$218.29
	5	$2.50	$207.50
Ref #246	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (20.62 MILE)**	
	Awd	$5,250.00	$108,255.00
	2	$5,000.00	$103,100.00
	3	$4,750.00	$97,945.00
	4	$4,987.50	$102,842.25
	5	$4,750.00	$97,945.00
Ref #247	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (16.59 MILE)**	
	Awd	$2,700.00	$44,793.00
	2	$2,700.00	$44,793.00
	3	$2,600.00	$43,134.00
	4	$2,730.00	$45,290.70
	5	$2,600.00	$43,134.00
Ref #248	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (9614 FT)**	
	Awd	$2.75	$26,438.50
	2	$3.00	$28,842.00
	3	$2.75	$26,438.50
	4	$2.89	$27,784.46
	5	$2.75	$26,438.50

Ref #249	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (8096 FT)**	
	Awd	$2.00	$16,192.00
	2	$2.30	$18,620.80
	3	$2.25	$18,216.00
	4	$2.36	$19,106.56
	5	$2.25	$18,216.00
Ref #250	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (35.85 MILE)**	
	Awd	$2,700.00	$96,795.00
	2	$2,800.00	$100,380.00
	3	$2,750.00	$98,587.50
	4	$2,887.50	$103,516.88
	5	$2,750.00	$98,587.50
Ref #251	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (7873 FT)**	
	Awd	$1.50	$11,809.50
	2	$1.50	$11,809.50
	3	$1.50	$11,809.50
	4	$1.58	$12,439.34
	5	$1.50	$11,809.50
Ref #252	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (9622 FT)**	
	Awd	$1.75	$16,838.50
	2	$1.80	$17,319.60
	3	$1.75	$16,838.50
	4	$1.84	$17,704.48
	5	$1.75	$16,838.50
Ref #253	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.36 MILE)**	
	Awd	$6,000.00	$8,160.00
	2	$6,200.00	$8,432.00
	3	$6,000.00	$8,160.00
	4	$6,300.00	$8,568.00
	5	$6,000.00	$8,160.00
Ref #254	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (223 FT)**	
	Awd	$2.50	$557.50
	2	$2.50	$557.50
	3	$2.50	$557.50
	4	$2.63	$586.49
	5	$2.50	$557.50

Section 28 - TRAFFIC CONTROL - Totals

Awd	**$1,679,601.00**
2	**$1,817,853.10**
3	**$1,725,232.30**
4	**$1,826,942.53**
5	**$1,732,213.30**

Ref #255	**632E90300**	**SIGNALIZATION, MISC.: TRAFFIC SIGNAL UPDATE, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$5,000.00	$5,000.00
	3	$17,955.25	$17,955.25
	4	$4,037.25	$4,037.25
	5	$20,320.00	$20,320.00

Section 29 - TRAFFIC SIGNALS - Totals

Awd	**$125,000.00**
2	**$5,000.00**
3	**$17,955.25**
4	**$4,037.25**
5	**$20,320.00**

Ref #256	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (1641 SY)**	
	Awd	$10.00	$16,410.00
	2	$13.00	$21,333.00
	3	$10.00	$16,410.00
	4	$18.29	$30,013.89
	5	$17.00	$27,897.00
Ref #257	**407E20000**	**NON-TRACKING TACK COAT, (132 GAL)**	
	Awd	$10.00	$1,320.00
	2	$3.20	$422.40
	3	$3.05	$402.60
	4	$5.38	$710.16
	5	$5.00	$660.00
Ref #258	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (158 CY)**	
	Awd	$50.00	$7,900.00
	2	$110.00	$17,380.00
	3	$150.00	$23,700.00
	4	$64.69	$10,221.02
	5	$135.00	$21,330.00
Ref #259	**442E20001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (69 CY)**	
	Awd	$500.00	$34,500.00
	2	$620.00	$42,780.00
	3	$500.00	$34,500.00
	4	$559.55	$38,608.95
	5	$520.00	$35,880.00
Ref #260	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2400 HOUR)**	
	Awd	$95.00	$228,000.00
	2	$90.00	$216,000.00
	3	$110.00	$264,000.00
	4	$74.55	$178,920.00
	5	$72.50	$174,000.00
Ref #261	**614E11630**	**INCREASED BARRIER DELINEATION, (3249 FT)**	
	Awd	$2.00	$6,498.00
	2	$0.80	$2,599.20
	3	$3.50	$11,371.50
	4	$3.68	$11,956.32
	5	$0.35	$1,137.15
Ref #262	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (41 EACH)**	
	Awd	$2,300.00	$94,300.00
	2	$2,200.00	$90,200.00
	3	$2,350.00	$96,350.00
	4	$2,121.00	$86,961.00
	5	$2,020.00	$82,820.00

Ref #263	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$76,000.00	$76,000.00
	2	$110,000.00	$110,000.00
	3	$76,870.00	$76,870.00
	4	$110,250.00	$110,250.00
	5	$140,000.00	$140,000.00
Ref #264	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (34 EACH)**	
	Awd	$185.00	$6,290.00
	2	$190.00	$6,460.00
	3	$275.00	$9,350.00
	4	$194.25	$6,604.50
	5	$320.00	$10,880.00
Ref #265	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$40,000.00	$80,000.00
	2	$30,000.00	$60,000.00
	3	$20,000.00	$40,000.00
	4	$63,262.50	$126,525.00
	5	$32,880.00	$65,760.00
Ref #266	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (6180 EACH)**	
	Awd	$32.00	$197,760.00
	2	$20.00	$123,600.00
	3	$32.50	$200,850.00
	4	$34.84	$215,311.20
	5	$22.50	$139,050.00
Ref #267	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (250 CY)**	
	Awd	$150.00	$37,500.00
	2	$255.00	$63,750.00
	3	$200.00	$50,000.00
	4	$550.78	$137,695.00
	5	$250.00	$62,500.00
Ref #268	**614E13310**	**BARRIER REFLECTOR, TYPE 1 1 WAY, (3277 EACH)**	
	Awd	$3.75	$12,288.75
	2	$7.00	$22,939.00
	3	$14.00	$45,878.00
	4	$3.94	$12,911.38
	5	$7.00	$22,939.00
Ref #269	**614E13310**	**BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (334 EACH)**	
	Awd	$5.00	$1,670.00
	2	$8.00	$2,672.00
	3	$15.00	$5,010.00
	4	$5.25	$1,753.50
	5	$10.00	$3,340.00
Ref #270	**614E13312**	**BARRIER REFLECTOR, TYPE 2 BIDIRECTIONAL, (272 EACH)**	
	Awd	$17.00	$4,624.00
	2	$8.00	$2,176.00
	3	$15.00	$4,080.00
	4	$18.38	$4,999.36
	5	$21.00	$5,712.00

Ref #271	**614E13350**	**OBJECT MARKER, ONE WAY, (1826 EACH)**	
	Awd	$12.00	$21,912.00
	2	$16.00	$29,216.00
	3	$20.00	$36,520.00
	4	$15.75	$28,759.50
	5	$19.00	$34,694.00
Ref #272	**614E13360**	**OBJECT MARKER, TWO WAY, (1105 EACH)**	
	Awd	$15.00	$16,575.00
	2	$18.00	$19,890.00
	3	$22.00	$24,310.00
	4	$19.43	$21,470.15
	5	$21.00	$23,205.00
Ref #273	**614E18000**	**MAINTAINING TRAFFIC, MISC.: BRIDGE DECK AND PAVEME, (300000 EACH)**	
	Awd	$1.00	$300,000.00
	2	$1.00	$300,000.00
	3	$1.00	$300,000.00
	4	$1.00	$300,000.00
	5	$1.00	$300,000.00
Ref #274	**614E18000**	**MAINTAINING TRAFFIC, MISC.: SAFETY REPAIRS, (300000 EACH)**	
	Awd	$1.00	$300,000.00
	2	$1.00	$300,000.00
	3	$1.00	$300,000.00
	4	$1.00	$300,000.00
	5	$1.00	$300,000.00
Ref #275	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (144 SNMT)**	
	Awd	$500.00	$72,000.00
	2	$900.00	$129,600.00
	3	$950.00	$136,800.00
	4	$682.50	$98,280.00
	5	$625.00	$90,000.00
Ref #276	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:CENTER LINE, SPR, (0.1 MILE)**	
	Awd	$10,000.00	$1,000.00
	2	$10,000.00	$1,000.00
	3	$10,000.00	$1,000.00
	4	$10,500.00	$1,050.00
	5	$10,000.00	$1,000.00
Ref #277	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:EDGE LINE, 6", S, (88.19 MILE)**	
	Awd	$3,250.00	$286,617.50
	2	$2,800.00	$246,932.00
	3	$2,750.00	$242,522.50
	4	$2,887.50	$254,648.63
	5	$2,750.00	$242,522.50
Ref #278	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:LANE LINE, 6", S, (10.08 MILE)**	
	Awd	$1,750.00	$17,640.00
	2	$1,800.00	$18,144.00
	3	$1,750.00	$17,640.00
	4	$1,837.50	$18,522.00
	5	$1,750.00	$17,640.00

Ref #279	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:CHANNELIZING LIN, (50226 FT)**	
	Awd	$2.25	$113,008.50
	2	$2.30	$115,519.80
	3	$2.25	$113,008.50
	4	$2.36	$118,533.36
	5	$2.25	$113,008.50
Ref #280	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:DOTTED LINE, 6",, (22948 FT)**	
	Awd	$1.75	$40,159.00
	2	$1.80	$41,306.40
	3	$1.75	$40,159.00
	4	$1.84	$42,224.32
	5	$1.75	$40,159.00
Ref #281	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:GORE MARKING, SP, (197 FT)**	
	Awd	$5.00	$985.00
	2	$5.00	$985.00
	3	$5.00	$985.00
	4	$5.25	$1,034.25
	5	$5.00	$985.00
Ref #282	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:STOP LINE, SPRAY, (16 FT)**	
	Awd	$5.00	$80.00
	2	$5.00	$80.00
	3	$5.00	$80.00
	4	$5.25	$84.00
	5	$5.00	$80.00
Ref #283	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:ARROW, SPRAY THE, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$260.00	$520.00
	3	$250.00	$500.00
	4	$262.50	$525.00
	5	$250.00	$500.00
Ref #284	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$1,200,000.00	$1,200,000.00
	3	$500,000.00	$500,000.00
	4	$1,352,241.80	$1,352,241.80
	5	$335,000.00	$335,000.00
Ref #285	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (63156 SY)**	
	Awd	$50.00	$3,157,800.00
	2	$45.00	$2,842,020.00
	3	$40.00	$2,526,240.00
	4	$40.35	$2,548,344.60
	5	$60.00	$3,789,360.00
Ref #286	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (4622 SY)**	
	Awd	$50.00	$231,100.00
	2	$54.00	$249,588.00
	3	$25.00	$115,550.00
	4	$70.89	$327,653.58
	5	$75.00	$346,650.00

Ref #287	**616E10000**	**WATER, (895 MGAL)**	
	Awd	$10.00	$8,950.00
	2	$65.00	$58,175.00
	3	$10.00	$8,950.00
	4	$121.11	$108,393.45
	5	$75.00	$67,125.00
Ref #288	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1.12 MILE)**	
	Awd	$9,993.00	$11,192.16
	2	$9,500.00	$10,640.00
	3	$9,930.00	$11,121.60
	4	$1,446.57	$1,620.16
	5	$750.00	$840.00
Ref #289	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (45980 FT)**	
	Awd	$9.00	$413,820.00
	2	$13.00	$597,740.00
	3	$16.50	$758,670.00
	4	$20.43	$939,371.40
	5	$13.00	$597,740.00
Ref #290	**622E41050**	**PORTABLE BARRIER, "Y" CONNECTOR, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,200.00	$4,800.00
	3	$1,000.00	$4,000.00
	4	$1,766.90	$7,067.60
	5	$800.00	$3,200.00
Ref #291	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (86700 FT)**	
	Awd	$9.00	$780,300.00
	2	$6.00	$520,200.00
	3	$15.00	$1,300,500.00
	4	$6.25	$541,875.00
	5	$9.00	$780,300.00
Ref #292	**622E80000**	**GLARE SCREEN, (1610 FT)**	
	Awd	$18.00	$28,980.00
	2	$9.00	$14,490.00
	3	$12.50	$20,125.00
	4	$23.49	$37,818.90
	5	$12.00	$19,320.00
Ref #293	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (1116 SF)**	
	Awd	$22.50	$25,110.00
	2	$40.00	$44,640.00
	3	$22.50	$25,110.00
	4	$23.63	$26,371.08
	5	$22.50	$25,110.00
Ref #294	**630E87101**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, A, (18 EACH)**	
	Awd	$1,700.00	$30,600.00
	2	$720.00	$12,960.00
	3	$1,820.00	$32,760.00
	4	$1,911.00	$34,398.00
	5	$1,820.00	$32,760.00

Ref #295	**630E97700**	**SIGNING, MISC.:TEMPORARY GROUND MOUNTED SIGN SUPPO, (21 EACH)**	
	Awd	$875.00	$18,375.00
	2	$2,600.00	$54,600.00
	3	$875.00	$18,375.00
	4	$918.75	$19,293.75
	5	$875.00	$18,375.00
Ref #296	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (648 SNMT)**	
	Awd	$325.00	$210,600.00
	2	$350.00	$226,800.00
	3	$550.00	$356,400.00
	4	$420.00	$272,160.00
	5	$500.00	$324,000.00
Ref #601	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (16.6 MILE)**	
	Awd	$750.00	$12,450.00
	2	$800.00	$13,280.00
	3	$750.00	$12,450.00
	4	$787.50	$13,072.50
	5	$750.00	$12,450.00
Ref #602	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (20.5 MILE)**	
	Awd	$850.00	$17,425.00
	2	$900.00	$18,450.00
	3	$850.00	$17,425.00
	4	$892.50	$18,296.25
	5	$850.00	$17,425.00
Ref #603	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (9280 FT)**	
	Awd	$1.00	$9,280.00
	2	$1.00	$9,280.00
	3	$1.00	$9,280.00
	4	$1.05	$9,744.00
	5	$1.00	$9,280.00
Ref #604	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (8100 FT)**	
	Awd	$0.75	$6,075.00
	2	$0.80	$6,480.00
	3	$0.75	$6,075.00
	4	$0.79	$6,399.00
	5	$0.75	$6,075.00
Ref #605	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (45 FT)**	
	Awd	$5.00	$225.00
	2	$5.00	$225.00
	3	$5.00	$225.00
	4	$5.25	$236.25
	5	$5.00	$225.00
Ref #606	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (16.6 MILE)**	
	Awd	$750.00	$12,450.00
	2	$800.00	$13,280.00
	3	$750.00	$12,450.00
	4	$787.50	$13,072.50
	5	$750.00	$12,450.00

Ref #607	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (20.5 MILE)**	
	Awd	$850.00	$17,425.00
	2	$900.00	$18,450.00
	3	$850.00	$17,425.00
	4	$892.50	$18,296.25
	5	$850.00	$17,425.00
Ref #608	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (9280 FT)**	
	Awd	$1.00	$9,280.00
	2	$1.00	$9,280.00
	3	$1.00	$9,280.00
	4	$1.05	$9,744.00
	5	$1.00	$9,280.00
Ref #609	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (8100 FT)**	
	Awd	$0.75	$6,075.00
	2	$0.80	$6,480.00
	3	$0.75	$6,075.00
	4	$0.79	$6,399.00
	5	$0.75	$6,075.00
Ref #610	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (45 FT)**	
	Awd	$5.00	$225.00
	2	$5.00	$225.00
	3	$5.00	$225.00
	4	$5.25	$236.25
	5	$5.00	$225.00

Section 30 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$7,389,274.91**
2	**$7,917,587.80**
3	**$7,861,008.70**
4	**$8,470,677.81**
5	**$8,388,389.15**

Ref #297	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$150,000.00	$150,000.00
	3	$160,000.00	$160,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #298	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$35.00	$8,540.00
	2	$32.00	$7,808.00
	3	$75.00	$18,300.00
	4	$78.75	$19,215.00
	5	$125.00	$30,500.00
Ref #299	**503E21100**	**UNCLASSIFIED EXCAVATION, (185 CY)**	
	Awd	$75.00	$13,875.00
	2	$135.00	$24,975.00
	3	$125.00	$23,125.00
	4	$425.25	$78,671.25
	5	$355.00	$65,675.00

Ref #300	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$40,000.00	$40,000.00
	4	$15,750.00	$15,750.00
	5	$40,000.00	$40,000.00
Ref #301	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (1030 FT)**	
	Awd	$36.00	$37,080.00
	2	$35.00	$36,050.00
	3	$46.00	$47,380.00
	4	$47.25	$48,667.50
	5	$44.00	$45,320.00
Ref #302	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (930 FT)**	
	Awd	$20.00	$18,600.00
	2	$37.00	$34,410.00
	3	$26.00	$24,180.00
	4	$26.25	$24,412.50
	5	$18.00	$16,740.00
Ref #303	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (32875 LB)**	
	Awd	$2.48	$81,530.00
	2	$2.75	$90,406.25
	3	$2.40	$78,900.00
	4	$2.94	$96,652.50
	5	$2.65	$87,118.75
Ref #304	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$1.50	$450.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #305	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (2913 FT)**	
	Awd	$2.00	$5,826.00
	2	$2.00	$5,826.00
	3	$1.90	$5,534.70
	4	$2.00	$5,826.00
	5	$1.90	$5,534.70
Ref #306	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$21.00	$462.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00
Ref #307	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (61 CY)**	
	Awd	$1,400.00	$85,400.00
	2	$1,750.00	$106,750.00
	3	$1,225.00	$74,725.00
	4	$1,470.00	$89,670.00
	5	$2,000.00	$122,000.00

Ref #308	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (30 CY)**	
	Awd	$790.00	$23,700.00
	2	$1,230.00	$36,900.00
	3	$1,650.00	$49,500.00
	4	$1,207.50	$36,225.00
	5	$1,100.00	$33,000.00
Ref #309	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (19 CY)**	
	Awd	$960.00	$18,240.00
	2	$5,000.00	$95,000.00
	3	$1,700.00	$32,300.00
	4	$1,522.50	$28,927.50
	5	$1,700.00	$32,300.00
Ref #310	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (21 CY)**	
	Awd	$920.00	$19,320.00
	2	$2,700.00	$56,700.00
	3	$1,000.00	$21,000.00
	4	$1,260.00	$26,460.00
	5	$1,400.00	$29,400.00
Ref #311	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (39 CY)**	
	Awd	$650.00	$25,350.00
	2	$1,235.00	$48,165.00
	3	$675.00	$26,325.00
	4	$761.25	$29,688.75
	5	$575.00	$22,425.00
Ref #312	**512E33000**	**TYPE 2 WATERPROOFING, (15 SY)**	
	Awd	$30.00	$450.00
	2	$75.00	$1,125.00
	3	$23.00	$345.00
	4	$47.25	$708.75
	5	$34.00	$510.00
Ref #313	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (290 SY)**	
	Awd	$24.00	$6,960.00
	2	$25.00	$7,250.00
	3	$30.00	$8,700.00
	4	$27.10	$7,859.00
	5	$24.00	$6,960.00
Ref #314	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (43635 LB)**	
	Awd	$2.70	$117,814.50
	2	$3.00	$130,905.00
	3	$2.85	$124,359.75
	4	$2.63	$114,760.05
	5	$3.10	$135,268.50
Ref #315	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (498 EACH)**	
	Awd	$6.75	$3,361.50
	2	$7.00	$3,486.00
	3	$6.50	$3,237.00
	4	$6.30	$3,137.40
	5	$7.60	$3,784.80

Ref #316	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (629 SF)**	
	Awd	$50.00	$31,450.00
	2	$50.00	$31,450.00
	3	$50.00	$31,450.00
	4	$55.14	$34,683.06
	5	$50.00	$31,450.00
Ref #317	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (629 SF)**	
	Awd	$4.00	$2,516.00
	2	$4.00	$2,516.00
	3	$4.00	$2,516.00
	4	$4.41	$2,773.89
	5	$4.00	$2,516.00
Ref #318	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3312 SF)**	
	Awd	$4.00	$13,248.00
	2	$4.00	$13,248.00
	3	$4.00	$13,248.00
	4	$4.41	$14,605.92
	5	$4.00	$13,248.00
Ref #319	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (3312 SF)**	
	Awd	$4.00	$13,248.00
	2	$4.00	$13,248.00
	3	$4.00	$13,248.00
	4	$4.41	$14,605.92
	5	$4.00	$13,248.00
Ref #320	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$100.00	$200.00
	4	$110.28	$220.56
	5	$100.00	$200.00
Ref #321	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00
Ref #322	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (107 FT)**	
	Awd	$45.00	$4,815.00
	2	$65.00	$6,955.00
	3	$50.00	$5,350.00
	4	$47.25	$5,055.75
	5	$48.00	$5,136.00
Ref #323	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$12.00	$204.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00

Ref #324	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (92 SF)**	
	Awd	$10.00	$920.00
	2	$13.00	$1,196.00
	3	$9.00	$828.00
	4	$10.50	$966.00
	5	$12.00	$1,104.00
Ref #325	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$41.00	$1,230.00
	3	$40.00	$1,200.00
	4	$18.90	$567.00
	5	$48.00	$1,440.00
Ref #326	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,400.00	$9,600.00
	3	$2,000.00	$8,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #327	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
	2	$2,000.00	$8,000.00
	3	$1,650.00	$6,600.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #328	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$1,800.00	$3,600.00
	3	$5,600.00	$11,200.00
	4	$7,875.00	$15,750.00
	5	$6,700.00	$13,400.00
Ref #329	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (22 CY)**	
	Awd	$95.00	$2,090.00
	2	$80.00	$1,760.00
	3	$125.00	$2,750.00
	4	$131.25	$2,887.50
	5	$135.00	$2,970.00
Ref #330	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$6.00	$360.00
	3	$20.00	$1,200.00
	4	$21.00	$1,260.00
	5	$21.00	$1,260.00
Ref #331	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$8.00	$240.00
	3	$55.00	$1,650.00
	4	$27.30	$819.00
	5	$21.00	$630.00

Ref #332	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (302 SY)**	
	Awd	$440.00	$132,880.00
	2	$400.00	$120,800.00
	3	$400.00	$120,800.00
	4	$420.00	$126,840.00
	5	$400.00	$120,800.00
Ref #333	**526E90030**	**TYPE C INSTALLATION, (107 FT)**	
	Awd	$250.00	$26,750.00
	2	$400.00	$42,800.00
	3	$140.00	$14,980.00
	4	$246.75	$26,402.25
	5	$245.00	$26,215.00
Ref #334	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (142 SY)**	
	Awd	$38.00	$5,396.00
	2	$40.00	$5,680.00
	3	$55.00	$7,810.00
	4	$89.25	$12,673.50
	5	$45.00	$6,390.00
Ref #335	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$5,300.00	$5,300.00
	3	$9,000.00	$9,000.00
	4	$4,975.71	$4,975.71
	5	$6,331.70	$6,331.70

Section 31 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3096 - Totals

Awd	**$801,440.00**
2	**$1,116,347.25**
3	**$992,005.45**
4	**$977,737.74**
5	**$1,024,425.45**

Ref #336	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$150,000.00	$150,000.00
	3	$160,000.00	$160,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #337	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$35.00	$8,540.00
	2	$24.00	$5,856.00
	3	$75.00	$18,300.00
	4	$78.75	$19,215.00
	5	$125.00	$30,500.00
Ref #338	**503E21100**	**UNCLASSIFIED EXCAVATION, (187 CY)**	
	Awd	$75.00	$14,025.00
	2	$130.00	$24,310.00
	3	$135.00	$25,245.00
	4	$404.25	$75,594.75
	5	$355.00	$66,385.00

Ref #339	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$15,750.00	$15,750.00
	5	$35,000.00	$35,000.00
Ref #340	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (1010 FT)**	
	Awd	$36.00	$36,360.00
	2	$35.00	$35,350.00
	3	$46.00	$46,460.00
	4	$47.25	$47,722.50
	5	$44.00	$44,440.00
Ref #341	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (910 FT)**	
	Awd	$20.00	$18,200.00
	2	$37.00	$33,670.00
	3	$26.00	$23,660.00
	4	$26.25	$23,887.50
	5	$18.00	$16,380.00
Ref #342	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (33459 LB)**	
	Awd	$2.48	$82,978.32
	2	$2.60	$86,993.40
	3	$2.40	$80,301.60
	4	$2.89	$96,696.51
	5	$2.65	$88,666.35
Ref #343	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$3.00	$900.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #344	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (2913 FT)**	
	Awd	$2.00	$5,826.00
	2	$2.00	$5,826.00
	3	$1.90	$5,534.70
	4	$2.00	$5,826.00
	5	$1.90	$5,534.70
Ref #345	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$22.00	$484.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00
Ref #346	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (62 CY)**	
	Awd	$1,400.00	$86,800.00
	2	$1,750.00	$108,500.00
	3	$1,225.00	$75,950.00
	4	$1,470.00	$91,140.00
	5	$2,000.00	$124,000.00

Ref #347	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (30 CY)**	
	Awd	$790.00	$23,700.00
	2	$1,230.00	$36,900.00
	3	$1,650.00	$49,500.00
	4	$1,207.50	$36,225.00
	5	$1,100.00	$33,000.00
Ref #348	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (20 CY)**	
	Awd	$960.00	$19,200.00
	2	$5,000.00	$100,000.00
	3	$1,700.00	$34,000.00
	4	$1,522.50	$30,450.00
	5	$1,700.00	$34,000.00
Ref #349	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (21 CY)**	
	Awd	$920.00	$19,320.00
	2	$2,500.00	$52,500.00
	3	$1,000.00	$21,000.00
	4	$1,260.00	$26,460.00
	5	$1,400.00	$29,400.00
Ref #350	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (39 CY)**	
	Awd	$650.00	$25,350.00
	2	$1,200.00	$46,800.00
	3	$675.00	$26,325.00
	4	$761.25	$29,688.75
	5	$575.00	$22,425.00
Ref #351	**512E33000**	**TYPE 2 WATERPROOFING, (15 SY)**	
	Awd	$30.00	$450.00
	2	$76.00	$1,140.00
	3	$23.00	$345.00
	4	$47.25	$708.75
	5	$34.00	$510.00
Ref #352	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (293 SY)**	
	Awd	$24.00	$7,032.00
	2	$25.00	$7,325.00
	3	$30.00	$8,790.00
	4	$27.10	$7,940.30
	5	$24.00	$7,032.00
Ref #353	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (43750 LB)**	
	Awd	$2.65	$115,937.50
	2	$3.00	$131,250.00
	3	$2.85	$124,687.50
	4	$2.89	$126,437.50
	5	$3.10	$135,625.00
Ref #354	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (498 EACH)**	
	Awd	$6.75	$3,361.50
	2	$7.00	$3,486.00
	3	$6.50	$3,237.00
	4	$6.30	$3,137.40
	5	$7.60	$3,784.80

Ref #355	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (629 SF)**	
	Awd	$50.00	$31,450.00
	2	$50.00	$31,450.00
	3	$50.00	$31,450.00
	4	$55.14	$34,683.06
	5	$50.00	$31,450.00
Ref #356	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (629 SF)**	
	Awd	$4.00	$2,516.00
	2	$4.00	$2,516.00
	3	$4.00	$2,516.00
	4	$4.41	$2,773.89
	5	$4.00	$2,516.00
Ref #357	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3324 SF)**	
	Awd	$4.00	$13,296.00
	2	$4.00	$13,296.00
	3	$4.00	$13,296.00
	4	$4.41	$14,658.84
	5	$4.00	$13,296.00
Ref #358	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (3324 SF)**	
	Awd	$4.00	$13,296.00
	2	$4.00	$13,296.00
	3	$4.00	$13,296.00
	4	$4.41	$14,658.84
	5	$4.00	$13,296.00
Ref #359	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$100.00	$200.00
	2	$110.00	$220.00
	3	$100.00	$200.00
	4	$110.28	$220.56
	5	$100.00	$200.00
Ref #360	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00
Ref #361	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (107 FT)**	
	Awd	$45.00	$4,815.00
	2	$65.00	$6,955.00
	3	$50.00	$5,350.00
	4	$47.25	$5,055.75
	5	$48.00	$5,136.00
Ref #362	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$13.00	$221.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00

Ref #363	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (93 SF)**	
	Awd	$10.00	$930.00
	2	$14.00	$1,302.00
	3	$9.00	$837.00
	4	$10.50	$976.50
	5	$12.00	$1,116.00
Ref #364	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$40.00	$1,200.00
	3	$40.00	$1,200.00
	4	$18.90	$567.00
	5	$48.00	$1,440.00
Ref #365	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,400.00	$9,600.00
	3	$2,000.00	$8,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #366	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
	2	$2,000.00	$8,000.00
	3	$1,650.00	$6,600.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #367	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$1,800.00	$3,600.00
	3	$5,600.00	$11,200.00
	4	$7,875.00	$15,750.00
	5	$6,700.00	$13,400.00
Ref #368	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (23 CY)**	
	Awd	$95.00	$2,185.00
	2	$80.00	$1,840.00
	3	$125.00	$2,875.00
	4	$131.25	$3,018.75
	5	$135.00	$3,105.00
Ref #369	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$6.00	$360.00
	3	$20.00	$1,200.00
	4	$21.00	$1,260.00
	5	$21.00	$1,260.00
Ref #370	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$8.00	$240.00
	3	$50.00	$1,500.00
	4	$27.30	$819.00
	5	$21.00	$630.00

Ref #371	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (302 SY)**	
	Awd	$440.00	$132,880.00
	2	$375.00	$113,250.00
	3	$440.00	$132,880.00
	4	$420.00	$126,840.00
	5	$400.00	$120,800.00
Ref #372	**526E90030**	**TYPE C INSTALLATION, (107 FT)**	
	Awd	$250.00	$26,750.00
	2	$325.00	$34,775.00
	3	$150.00	$16,050.00
	4	$246.75	$26,402.25
	5	$245.00	$26,215.00
Ref #373	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (148 SY)**	
	Awd	$38.00	$5,624.00
	2	$35.00	$5,180.00
	3	$55.00	$8,140.00
	4	$89.25	$13,209.00
	5	$45.00	$6,660.00
Ref #374	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$2,500.00	$2,500.00
	3	$9,000.00	$9,000.00
	4	$4,975.71	$4,975.71
	5	$6,331.70	$6,331.70

Section 32 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3096 - Totals

Awd	**$803,352.32**
2	**$1,091,911.40**
3	**$1,001,011.80**
4	**$988,769.59**
5	**$1,025,084.55**

Ref #375	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$150,000.00	$150,000.00
	3	$155,000.00	$155,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #376	**202E22900**	**APPROACH SLAB REMOVED, (246 SY)**	
	Awd	$35.00	$8,610.00
	2	$32.00	$7,872.00
	3	$75.00	$18,450.00
	4	$78.75	$19,372.50
	5	$125.00	$30,750.00
Ref #377	**503E21100**	**UNCLASSIFIED EXCAVATION, (189 CY)**	
	Awd	$75.00	$14,175.00
	2	$125.00	$23,625.00
	3	$125.00	$23,625.00
	4	$393.75	$74,418.75
	5	$355.00	$67,095.00

Ref #378	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$15,750.00	$15,750.00
	5	$30,000.00	$30,000.00
Ref #379	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (570 FT)**	
	Awd	$24.00	$13,680.00
	2	$35.00	$19,950.00
	3	$30.00	$17,100.00
	4	$36.75	$20,947.50
	5	$16.00	$9,120.00
Ref #380	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (630 FT)**	
	Awd	$33.00	$20,790.00
	2	$37.00	$23,310.00
	3	$46.00	$28,980.00
	4	$47.25	$29,767.50
	5	$45.00	$28,350.00
Ref #381	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (420 FT)**	
	Awd	$26.00	$10,920.00
	2	$48.00	$20,160.00
	3	$35.00	$14,700.00
	4	$36.75	$15,435.00
	5	$40.00	$16,800.00
Ref #382	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (460 FT)**	
	Awd	$68.00	$31,280.00
	2	$67.00	$30,820.00
	3	$70.00	$32,200.00
	4	$89.25	$41,055.00
	5	$88.00	$40,480.00
Ref #383	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (32668 LB)**	
	Awd	$2.45	$80,036.60
	2	$2.75	$89,837.00
	3	$2.40	$78,403.20
	4	$2.84	$92,777.12
	5	$2.65	$86,570.20
Ref #384	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$3.00	$900.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #385	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (2821 FT)**	
	Awd	$2.00	$5,642.00
	2	$2.00	$5,642.00
	3	$1.90	$5,359.90
	4	$2.00	$5,642.00
	5	$1.90	$5,359.90

Ref #386	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$22.00	$484.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00
Ref #387	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (59 CY)**	
	Awd	$1,400.00	$82,600.00
	2	$1,750.00	$103,250.00
	3	$1,300.00	$76,700.00
	4	$1,470.00	$86,730.00
	5	$2,000.00	$118,000.00
Ref #388	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (29 CY)**	
	Awd	$790.00	$22,910.00
	2	$1,300.00	$37,700.00
	3	$1,650.00	$47,850.00
	4	$1,207.50	$35,017.50
	5	$1,100.00	$31,900.00
Ref #389	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (19 CY)**	
	Awd	$960.00	$18,240.00
	2	$5,000.00	$95,000.00
	3	$1,850.00	$35,150.00
	4	$1,522.50	$28,927.50
	5	$1,700.00	$32,300.00
Ref #390	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (21 CY)**	
	Awd	$920.00	$19,320.00
	2	$2,700.00	$56,700.00
	3	$1,000.00	$21,000.00
	4	$1,260.00	$26,460.00
	5	$1,400.00	$29,400.00
Ref #391	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (41 CY)**	
	Awd	$650.00	$26,650.00
	2	$1,200.00	$49,200.00
	3	$675.00	$27,675.00
	4	$829.50	$34,009.50
	5	$575.00	$23,575.00
Ref #392	**512E33000**	**TYPE 2 WATERPROOFING, (15 SY)**	
	Awd	$30.00	$450.00
	2	$75.00	$1,125.00
	3	$23.00	$345.00
	4	$47.25	$708.75
	5	$34.00	$510.00
Ref #393	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (282 SY)**	
	Awd	$24.00	$6,768.00
	2	$25.00	$7,050.00
	3	$30.00	$8,460.00
	4	$27.10	$7,642.20
	5	$24.00	$6,768.00

Ref #394	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (41755 LB)**	
	Awd	$2.70	$112,738.50
	2	$3.00	$125,265.00
	3	$2.85	$119,001.75
	4	$3.13	$130,693.15
	5	$3.10	$129,440.50
Ref #395	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (480 EACH)**	
	Awd	$6.75	$3,240.00
	2	$7.00	$3,360.00
	3	$6.50	$3,120.00
	4	$6.56	$3,148.80
	5	$7.60	$3,648.00
Ref #396	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (547 SF)**	
	Awd	$50.00	$27,350.00
	2	$50.00	$27,350.00
	3	$50.00	$27,350.00
	4	$55.14	$30,161.58
	5	$50.00	$27,350.00
Ref #397	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (547 SF)**	
	Awd	$4.00	$2,188.00
	2	$4.00	$2,188.00
	3	$4.00	$2,188.00
	4	$4.41	$2,412.27
	5	$4.00	$2,188.00
Ref #398	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2911 SF)**	
	Awd	$4.00	$11,644.00
	2	$4.00	$11,644.00
	3	$4.00	$11,644.00
	4	$4.41	$12,837.51
	5	$4.00	$11,644.00
Ref #399	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2911 SF)**	
	Awd	$4.00	$11,644.00
	2	$4.00	$11,644.00
	3	$4.00	$11,644.00
	4	$4.41	$12,837.51
	5	$4.00	$11,644.00
Ref #400	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$100.00	$200.00
	4	$110.28	$220.56
	5	$100.00	$200.00
Ref #401	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00

Ref #402	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (110 FT)**	
	Awd	$45.00	$4,950.00
	2	$65.00	$7,150.00
	3	$50.00	$5,500.00
	4	$47.25	$5,197.50
	5	$48.00	$5,280.00
Ref #403	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$13.00	$221.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00
Ref #404	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (96 SF)**	
	Awd	$10.00	$960.00
	2	$14.00	$1,344.00
	3	$9.00	$864.00
	4	$10.50	$1,008.00
	5	$12.00	$1,152.00
Ref #405	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$40.00	$1,200.00
	3	$40.00	$1,200.00
	4	$18.90	$567.00
	5	$48.00	$1,440.00
Ref #406	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,400.00	$9,600.00
	3	$2,000.00	$8,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #407	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
	2	$1,900.00	$7,600.00
	3	$1,600.00	$6,400.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #408	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$1,800.00	$3,600.00
	3	$5,600.00	$11,200.00
	4	$7,875.00	$15,750.00
	5	$6,700.00	$13,400.00
Ref #409	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (23 CY)**	
	Awd	$95.00	$2,185.00
	2	$80.00	$1,840.00
	3	$125.00	$2,875.00
	4	$131.25	$3,018.75
	5	$135.00	$3,105.00

Ref #410	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$6.00	$360.00
	3	$20.00	$1,200.00
	4	$21.00	$1,260.00
	5	$21.00	$1,260.00
Ref #411	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$8.00	$400.00
	3	$50.00	$2,500.00
	4	$27.30	$1,365.00
	5	$21.00	$1,050.00
Ref #412	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$5,500.00	$22,000.00
	3	$4,000.00	$16,000.00
	4	$8,925.00	$35,700.00
	5	$4,000.00	$16,000.00
Ref #413	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,500.00	$6,000.00
	3	$4,000.00	$16,000.00
	4	$682.50	$2,730.00
	5	$1,600.00	$6,400.00
Ref #414	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (303 SY)**	
	Awd	$480.00	$145,440.00
	2	$400.00	$121,200.00
	3	$425.00	$128,775.00
	4	$420.00	$127,260.00
	5	$400.00	$121,200.00
Ref #415	**526E90030**	**TYPE C INSTALLATION, (110 FT)**	
	Awd	$250.00	$27,500.00
	2	$400.00	$44,000.00
	3	$150.00	$16,500.00
	4	$246.75	$27,142.50
	5	$245.00	$26,950.00
Ref #416	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (155 SY)**	
	Awd	$38.00	$5,890.00
	2	$37.00	$5,735.00
	3	$55.00	$8,525.00
	4	$89.25	$13,833.75
	5	$45.00	$6,975.00
Ref #417	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$2,600.00	$2,600.00
	3	$9,000.00	$9,000.00
	4	$4,975.71	$4,975.71
	5	$6,331.70	$6,331.70

Section 33 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3187 - Totals

Awd	**$850,331.10**
2	**$1,149,946.00**
3	**$1,032,770.85**
4	**$1,052,800.89**
5	**$1,055,186.30**

Ref #418	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$150,000.00	$150,000.00
	3	$155,000.00	$155,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #419	**202E22900**	**APPROACH SLAB REMOVED, (245 SY)**	
	Awd	$35.00	$8,575.00
	2	$24.00	$5,880.00
	3	$75.00	$18,375.00
	4	$78.75	$19,293.75
	5	$125.00	$30,625.00
Ref #420	**503E21100**	**UNCLASSIFIED EXCAVATION, (174 CY)**	
	Awd	$75.00	$13,050.00
	2	$135.00	$23,490.00
	3	$125.00	$21,750.00
	4	$420.00	$73,080.00
	5	$365.00	$63,510.00
Ref #421	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$15,750.00	$15,750.00
	5	$30,000.00	$30,000.00
Ref #422	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (570 FT)**	
	Awd	$24.00	$13,680.00
	2	$35.00	$19,950.00
	3	$30.00	$17,100.00
	4	$36.75	$20,947.50
	5	$16.00	$9,120.00
Ref #423	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (630 FT)**	
	Awd	$33.00	$20,790.00
	2	$37.00	$23,310.00
	3	$46.00	$28,980.00
	4	$47.25	$29,767.50
	5	$45.00	$28,350.00
Ref #424	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (420 FT)**	
	Awd	$26.00	$10,920.00
	2	$45.00	$18,900.00
	3	$35.00	$14,700.00
	4	$36.75	$15,435.00
	5	$40.00	$16,800.00

Ref #425	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (460 FT)**	
	Awd	$68.00	$31,280.00
	2	$67.00	$30,820.00
	3	$70.00	$32,200.00
	4	$89.25	$41,055.00
	5	$88.00	$40,480.00
Ref #426	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (33156 LB)**	
	Awd	$2.45	$81,232.20
	2	$2.65	$87,863.40
	3	$2.40	$79,574.40
	4	$2.84	$94,163.04
	5	$2.65	$87,863.40
Ref #427	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$3.00	$900.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #428	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (2821 FT)**	
	Awd	$2.00	$5,642.00
	2	$2.00	$5,642.00
	3	$1.90	$5,359.90
	4	$2.00	$5,642.00
	5	$1.90	$5,359.90
Ref #429	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$22.00	$484.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00
Ref #430	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (60 CY)**	
	Awd	$1,400.00	$84,000.00
	2	$1,750.00	$105,000.00
	3	$1,225.00	$73,500.00
	4	$1,470.00	$88,200.00
	5	$2,000.00	$120,000.00
Ref #431	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (29 CY)**	
	Awd	$790.00	$22,910.00
	2	$1,300.00	$37,700.00
	3	$1,650.00	$47,850.00
	4	$1,207.50	$35,017.50
	5	$1,100.00	$31,900.00
Ref #432	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (20 CY)**	
	Awd	$960.00	$19,200.00
	2	$5,000.00	$100,000.00
	3	$1,750.00	$35,000.00
	4	$1,522.50	$30,450.00
	5	$1,700.00	$34,000.00

Ref #433	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (21 CY)**	
	Awd	$920.00	$19,320.00
	2	$2,700.00	$56,700.00
	3	$1,000.00	$21,000.00
	4	$1,144.50	$24,034.50
	5	$1,400.00	$29,400.00
Ref #434	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (41 CY)**	
	Awd	$625.00	$25,625.00
	2	$1,200.00	$49,200.00
	3	$675.00	$27,675.00
	4	$829.50	$34,009.50
	5	$575.00	$23,575.00
Ref #435	**512E33000**	**TYPE 2 WATERPROOFING, (15 SY)**	
	Awd	$30.00	$450.00
	2	$80.00	$1,200.00
	3	$23.00	$345.00
	4	$47.25	$708.75
	5	$34.00	$510.00
Ref #436	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (285 SY)**	
	Awd	$24.00	$6,840.00
	2	$25.00	$7,125.00
	3	$30.00	$8,550.00
	4	$27.10	$7,723.50
	5	$24.00	$6,840.00
Ref #437	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (41911 LB)**	
	Awd	$2.70	$113,159.70
	2	$3.00	$125,733.00
	3	$2.85	$119,446.35
	4	$2.89	$121,122.79
	5	$3.10	$129,924.10
Ref #438	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (480 EACH)**	
	Awd	$6.75	$3,240.00
	2	$7.00	$3,360.00
	3	$6.50	$3,120.00
	4	$6.56	$3,148.80
	5	$7.60	$3,648.00
Ref #439	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (547 SF)**	
	Awd	$50.00	$27,350.00
	2	$50.00	$27,350.00
	3	$50.00	$27,350.00
	4	$55.14	$30,161.58
	5	$50.00	$27,350.00
Ref #440	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (547 SF)**	
	Awd	$4.00	$2,188.00
	2	$4.00	$2,188.00
	3	$4.00	$2,188.00
	4	$4.41	$2,412.27
	5	$4.00	$2,188.00

Ref #441	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2926 SF)**	
	Awd	$4.00	$11,704.00
	2	$4.00	$11,704.00
	3	$4.00	$11,704.00
	4	$4.41	$12,903.66
	5	$4.00	$11,704.00
Ref #442	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2926 SF)**	
	Awd	$4.00	$11,704.00
	2	$4.00	$11,704.00
	3	$4.00	$11,704.00
	4	$4.41	$12,903.66
	5	$4.00	$11,704.00
Ref #443	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$100.00	$200.00
	4	$110.28	$220.56
	5	$100.00	$200.00
Ref #444	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00
Ref #445	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (110 FT)**	
	Awd	$45.00	$4,950.00
	2	$65.00	$7,150.00
	3	$50.00	$5,500.00
	4	$47.25	$5,197.50
	5	$48.00	$5,280.00
Ref #446	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$13.00	$221.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00
Ref #447	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (96 SF)**	
	Awd	$10.00	$960.00
	2	$14.00	$1,344.00
	3	$9.00	$864.00
	4	$10.50	$1,008.00
	5	$12.00	$1,152.00
Ref #448	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$50.00	$1,500.00
	3	$40.00	$1,200.00
	4	$18.90	$567.00
	5	$48.00	$1,440.00

Ref #449	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,400.00	$9,600.00
	3	$2,000.00	$8,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #450	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
	2	$1,800.00	$7,200.00
	3	$1,600.00	$6,400.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #451	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$1,800.00	$3,600.00
	3	$5,600.00	$11,200.00
	4	$7,875.00	$15,750.00
	5	$6,700.00	$13,400.00
Ref #452	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (22 CY)**	
	Awd	$95.00	$2,090.00
	2	$90.00	$1,980.00
	3	$125.00	$2,750.00
	4	$131.25	$2,887.50
	5	$135.00	$2,970.00
Ref #453	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$7.70	$462.00
	3	$20.00	$1,200.00
	4	$21.00	$1,260.00
	5	$21.00	$1,260.00
Ref #454	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$8.00	$400.00
	3	$55.00	$2,750.00
	4	$27.30	$1,365.00
	5	$21.00	$1,050.00
Ref #455	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$5,000.00	$20,000.00
	3	$4,000.00	$16,000.00
	4	$8,925.00	$35,700.00
	5	$4,000.00	$16,000.00
Ref #456	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,500.00	$6,000.00
	3	$4,000.00	$16,000.00
	4	$682.50	$2,730.00
	5	$1,600.00	$6,400.00

Ref #457	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (302 SY)**	
	Awd	$480.00	$144,960.00
	2	$375.00	$113,250.00
	3	$440.00	$132,880.00
	4	$420.00	$126,840.00
	5	$400.00	$120,800.00
Ref #458	**526E90030**	**TYPE C INSTALLATION, (110 FT)**	
	Awd	$250.00	$27,500.00
	2	$300.00	$33,000.00
	3	$150.00	$16,500.00
	4	$246.75	$27,142.50
	5	$245.00	$26,950.00
Ref #459	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (160 SY)**	
	Awd	$38.00	$6,080.00
	2	$36.00	$5,760.00
	3	$55.00	$8,800.00
	4	$89.25	$14,280.00
	5	$45.00	$7,200.00
Ref #460	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$2,500.00	$2,500.00
	3	$9,000.00	$9,000.00
	4	$4,975.71	$4,975.71
	5	$6,331.70	$6,331.70

Section 34 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3187 - Totals

Awd	**$851,929.90**
2	**$1,131,190.40**
3	**$1,033,801.65**
4	**$1,043,874.55**
5	**$1,056,835.10**

Ref #461	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #462	**202E22900**	**APPROACH SLAB REMOVED, (230 SY)**	
	Awd	$35.00	$8,050.00
	2	$32.00	$7,360.00
	3	$75.00	$17,250.00
	4	$78.75	$18,112.50
	5	$125.00	$28,750.00
Ref #463	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$45,000.00	$45,000.00
	3	$35,000.00	$35,000.00
	4	$21,000.00	$21,000.00
	5	$50,000.00	$50,000.00

Ref #464	**503E21100**	**UNCLASSIFIED EXCAVATION, (140 CY)**	
	Awd	$75.00	$10,500.00
	2	$150.00	$21,000.00
	3	$160.00	$22,400.00
	4	$630.00	$88,200.00
	5	$215.00	$30,100.00
Ref #465	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
	4	$15,750.00	$15,750.00
	5	$30,000.00	$30,000.00
Ref #466	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (780 FT)**	
	Awd	$24.00	$18,720.00
	2	$39.00	$30,420.00
	3	$35.00	$27,300.00
	4	$36.75	$28,665.00
	5	$16.00	$12,480.00
Ref #467	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (840 FT)**	
	Awd	$33.00	$27,720.00
	2	$35.00	$29,400.00
	3	$46.00	$38,640.00
	4	$47.25	$39,690.00
	5	$45.00	$37,800.00
Ref #468	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (33438 LB)**	
	Awd	$2.60	$86,938.80
	2	$2.75	$91,954.50
	3	$2.40	$80,251.20
	4	$2.99	$99,979.62
	5	$2.65	$88,610.70
Ref #469	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$3.00	$900.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #470	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (3238 FT)**	
	Awd	$2.00	$6,476.00
	2	$2.00	$6,476.00
	3	$1.90	$6,152.20
	4	$2.00	$6,476.00
	5	$1.90	$6,152.20
Ref #471	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$22.00	$484.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00

Ref #472	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (72 CY)**	
	Awd	$1,400.00	$100,800.00
	2	$1,750.00	$126,000.00
	3	$1,225.00	$88,200.00
	4	$1,522.50	$109,620.00
	5	$2,000.00	$144,000.00
Ref #473	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (33 CY)**	
	Awd	$790.00	$26,070.00
	2	$1,200.00	$39,600.00
	3	$1,650.00	$54,450.00
	4	$1,050.00	$34,650.00
	5	$1,100.00	$36,300.00
Ref #474	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (22 CY)**	
	Awd	$960.00	$21,120.00
	2	$4,500.00	$99,000.00
	3	$1,700.00	$37,400.00
	4	$1,207.50	$26,565.00
	5	$1,700.00	$37,400.00
Ref #475	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (30 CY)**	
	Awd	$920.00	$27,600.00
	2	$1,750.00	$52,500.00
	3	$1,000.00	$30,000.00
	4	$1,144.50	$34,335.00
	5	$1,400.00	$42,000.00
Ref #476	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (31 CY)**	
	Awd	$625.00	$19,375.00
	2	$1,500.00	$46,500.00
	3	$675.00	$20,925.00
	4	$808.50	$25,063.50
	5	$575.00	$17,825.00
Ref #477	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$50.00	$400.00
	2	$100.00	$800.00
	3	$23.00	$184.00
	4	$94.50	$756.00
	5	$34.00	$272.00
Ref #478	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (317 SY)**	
	Awd	$24.00	$7,608.00
	2	$25.00	$7,925.00
	3	$30.00	$9,510.00
	4	$27.10	$8,590.70
	5	$24.00	$7,608.00
Ref #479	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (47770 LB)**	
	Awd	$2.74	$130,889.80
	2	$3.00	$143,310.00
	3	$3.15	$150,475.50
	4	$3.29	$157,163.30
	5	$3.10	$148,087.00

Ref #480	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (762 EACH)**	
	Awd	$6.75	$5,143.50
	2	$7.00	$5,334.00
	3	$6.50	$4,953.00
	4	$6.30	$4,800.60
	5	$7.60	$5,791.20
Ref #481	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (769 SF)**	
	Awd	$65.00	$49,985.00
	2	$65.00	$49,985.00
	3	$65.00	$49,985.00
	4	$71.68	$55,121.92
	5	$65.00	$49,985.00
Ref #482	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (769 SF)**	
	Awd	$4.00	$3,076.00
	2	$4.00	$3,076.00
	3	$4.00	$3,076.00
	4	$4.41	$3,391.29
	5	$4.00	$3,076.00
Ref #483	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3223 SF)**	
	Awd	$4.00	$12,892.00
	2	$4.00	$12,892.00
	3	$4.00	$12,892.00
	4	$4.41	$14,213.43
	5	$4.00	$12,892.00
Ref #484	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (3223 SF)**	
	Awd	$4.00	$12,892.00
	2	$4.00	$12,892.00
	3	$4.00	$12,892.00
	4	$4.41	$14,213.43
	5	$4.00	$12,892.00
Ref #485	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$100.00	$100.00
	4	$110.28	$110.28
	5	$100.00	$100.00
Ref #486	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00
Ref #487	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (122 FT)**	
	Awd	$45.00	$5,490.00
	2	$62.00	$7,564.00
	3	$50.00	$6,100.00
	4	$47.25	$5,764.50
	5	$48.00	$5,856.00

Ref #488	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$13.00	$221.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00
Ref #489	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (47 SF)**	
	Awd	$10.00	$470.00
	2	$14.00	$658.00
	3	$9.00	$423.00
	4	$10.50	$493.50
	5	$12.00	$564.00
Ref #490	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (34 FT)**	
	Awd	$50.00	$1,700.00
	2	$40.00	$1,360.00
	3	$40.00	$1,360.00
	4	$18.90	$642.60
	5	$48.00	$1,632.00
Ref #491	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,700.00	$6,800.00
	3	$1,800.00	$7,200.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #492	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$2,000.00	$8,000.00
	3	$1,500.00	$6,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #493	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$1,800.00	$7,200.00
	3	$5,600.00	$22,400.00
	4	$7,875.00	$31,500.00
	5	$6,700.00	$26,800.00
Ref #494	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$95.00	$2,375.00
	2	$90.00	$2,250.00
	3	$125.00	$3,125.00
	4	$131.25	$3,281.25
	5	$135.00	$3,375.00
Ref #495	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (58 FT)**	
	Awd	$35.00	$2,030.00
	2	$6.00	$348.00
	3	$20.00	$1,160.00
	4	$21.00	$1,218.00
	5	$21.00	$1,218.00

Ref #496	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (58 FT)**	
	Awd	$50.00	$2,900.00
	2	$8.00	$464.00
	3	$50.00	$2,900.00
	4	$27.30	$1,583.40
	5	$21.00	$1,218.00
Ref #497	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$5,000.00	$10,000.00
	3	$4,000.00	$8,000.00
	4	$1,260.00	$2,520.00
	5	$4,000.00	$8,000.00
Ref #498	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,500.00	$6,000.00
	3	$4,000.00	$16,000.00
	4	$1,260.00	$5,040.00
	5	$1,600.00	$6,400.00
Ref #499	**524E94946**	**DRILLED SHAFTS, 72" DIAMETER, ABOVE BEDROCK, (114 FT)**	
	Awd	$1,100.00	$125,400.00
	2	$975.00	$111,150.00
	3	$1,075.00	$122,550.00
	4	$1,575.00	$179,550.00
	5	$1,600.00	$182,400.00
Ref #500	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (307 SY)**	
	Awd	$440.00	$135,080.00
	2	$400.00	$122,800.00
	3	$450.00	$138,150.00
	4	$420.00	$128,940.00
	5	$400.00	$122,800.00
Ref #501	**526E90030**	**TYPE C INSTALLATION, (122 FT)**	
	Awd	$250.00	$30,500.00
	2	$350.00	$42,700.00
	3	$150.00	$18,300.00
	4	$278.25	$33,946.50
	5	$245.00	$29,890.00
Ref #502	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (478 SY)**	
	Awd	$38.00	$18,164.00
	2	$25.00	$11,950.00
	3	$60.00	$28,680.00
	4	$89.25	$42,661.50
	5	$45.00	$21,510.00
Ref #503	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$2,500.00	$2,500.00
	3	$9,000.00	$9,000.00
	4	$4,975.71	$4,975.71
	5	$6,331.70	$6,331.70

Ref #504	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,250.00	$8,500.00
	2	$4,300.00	$8,600.00
	3	$5,800.00	$11,600.00
	4	$5,775.00	$11,550.00
	5	$9,200.00	$18,400.00
Ref #611	**622E41110**	**PORTABLE BARRIER, ANCHORED, (120 FT)**	
	Awd	$65.00	$7,800.00
	2	$50.00	$6,000.00
	3	$25.00	$3,000.00
	4	$55.00	$6,600.00
	5	$70.00	$8,400.00

Section 35 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3197 - Totals

Awd	**$1,122,995.10**
2	**$1,300,293.50**
3	**$1,290,069.90**
4	**$1,352,755.01**
5	**$1,348,465.80**

Ref #505	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
	4	$57,750.00	$57,750.00
	5	$75,000.00	$75,000.00
Ref #506	**202E22900**	**APPROACH SLAB REMOVED, (274 SY)**	
	Awd	$35.00	$9,590.00
	2	$23.00	$6,302.00
	3	$75.00	$20,550.00
	4	$78.75	$21,577.50
	5	$125.00	$34,250.00
Ref #507	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$525.00	$525.00
	5	$50,000.00	$50,000.00
Ref #508	**503E21100**	**UNCLASSIFIED EXCAVATION, (142 CY)**	
	Awd	$75.00	$10,650.00
	2	$150.00	$21,300.00
	3	$150.00	$21,300.00
	4	$840.00	$119,280.00
	5	$215.00	$30,530.00
Ref #509	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,500.00	$7,500.00
	3	$30,000.00	$30,000.00
	4	$15,750.00	$15,750.00
	5	$30,000.00	$30,000.00

Ref #510	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (810 FT)**	
	Awd	$24.00	$19,440.00
	2	$37.00	$29,970.00
	3	$35.00	$28,350.00
	4	$36.75	$29,767.50
	5	$16.00	$12,960.00
Ref #511	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (870 FT)**	
	Awd	$33.00	$28,710.00
	2	$35.00	$30,450.00
	3	$46.00	$40,020.00
	4	$47.25	$41,107.50
	5	$45.00	$39,150.00
Ref #512	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (37285 LB)**	
	Awd	$2.46	$91,721.10
	2	$2.75	$102,533.75
	3	$2.40	$89,484.00
	4	$2.99	$111,482.15
	5	$2.65	$98,805.25
Ref #513	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (300 LB)**	
	Awd	$3.00	$900.00
	2	$2.00	$600.00
	3	$2.00	$600.00
	4	$2.63	$789.00
	5	$2.00	$600.00
Ref #514	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (3407 FT)**	
	Awd	$2.00	$6,814.00
	2	$2.00	$6,814.00
	3	$1.90	$6,473.30
	4	$2.00	$6,814.00
	5	$1.90	$6,473.30
Ref #515	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$30.00	$660.00
	2	$32.00	$704.00
	3	$22.00	$484.00
	4	$52.50	$1,155.00
	5	$40.00	$880.00
Ref #516	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (81 CY)**	
	Awd	$1,400.00	$113,400.00
	2	$1,550.00	$125,550.00
	3	$1,225.00	$99,225.00
	4	$1,470.00	$119,070.00
	5	$2,100.00	$170,100.00
Ref #517	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (36 CY)**	
	Awd	$790.00	$28,440.00
	2	$1,100.00	$39,600.00
	3	$1,650.00	$59,400.00
	4	$1,050.00	$37,800.00
	5	$1,100.00	$39,600.00

Ref #518	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (25 CY)**	
	Awd	$960.00	$24,000.00
	2	$4,500.00	$112,500.00
	3	$1,700.00	$42,500.00
	4	$1,207.50	$30,187.50
	5	$1,700.00	$42,500.00
Ref #519	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (37 CY)**	
	Awd	$920.00	$34,040.00
	2	$1,650.00	$61,050.00
	3	$1,000.00	$37,000.00
	4	$1,144.50	$42,346.50
	5	$1,400.00	$51,800.00
Ref #520	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (32 CY)**	
	Awd	$625.00	$20,000.00
	2	$1,450.00	$46,400.00
	3	$675.00	$21,600.00
	4	$808.50	$25,872.00
	5	$575.00	$18,400.00
Ref #521	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$30.00	$240.00
	2	$100.00	$800.00
	3	$23.00	$184.00
	4	$94.50	$756.00
	5	$34.00	$272.00
Ref #522	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (353 SY)**	
	Awd	$24.00	$8,472.00
	2	$25.00	$8,825.00
	3	$30.00	$10,590.00
	4	$27.10	$9,566.30
	5	$24.00	$8,472.00
Ref #523	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (51445 LB)**	
	Awd	$2.75	$141,473.75
	2	$3.00	$154,335.00
	3	$3.05	$156,907.25
	4	$3.23	$166,167.35
	5	$3.10	$159,479.50
Ref #524	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (906 EACH)**	
	Awd	$6.75	$6,115.50
	2	$7.00	$6,342.00
	3	$6.50	$5,889.00
	4	$6.30	$5,707.80
	5	$7.60	$6,885.60
Ref #525	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (834 SF)**	
	Awd	$65.00	$54,210.00
	2	$65.00	$54,210.00
	3	$65.00	$54,210.00
	4	$71.68	$59,781.12
	5	$65.00	$54,210.00

Ref #526	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (834 SF)**	
	Awd	$4.00	$3,336.00
	2	$4.00	$3,336.00
	3	$4.00	$3,336.00
	4	$4.41	$3,677.94
	5	$4.00	$3,336.00
Ref #527	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3500 SF)**	
	Awd	$4.00	$14,000.00
	2	$4.00	$14,000.00
	3	$4.00	$14,000.00
	4	$4.41	$15,435.00
	5	$4.00	$14,000.00
Ref #528	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (3500 SF)**	
	Awd	$4.00	$14,000.00
	2	$4.00	$14,000.00
	3	$4.00	$14,000.00
	4	$4.41	$15,435.00
	5	$4.00	$14,000.00
Ref #529	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$100.00	$100.00
	4	$110.28	$110.28
	5	$100.00	$100.00
Ref #530	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
	4	$330.84	$992.52
	5	$300.00	$900.00
Ref #531	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (141 FT)**	
	Awd	$45.00	$6,345.00
	2	$57.00	$8,037.00
	3	$50.00	$7,050.00
	4	$47.25	$6,662.25
	5	$48.00	$6,768.00
Ref #532	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$13.00	$221.00
	3	$6.00	$102.00
	4	$7.88	$133.96
	5	$10.00	$170.00
Ref #533	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (47 SF)**	
	Awd	$10.00	$470.00
	2	$14.00	$658.00
	3	$9.00	$423.00
	4	$10.50	$493.50
	5	$12.00	$564.00

Ref #534	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (38 FT)**	
	Awd	$50.00	$1,900.00
	2	$49.00	$1,862.00
	3	$40.00	$1,520.00
	4	$18.90	$718.20
	5	$48.00	$1,824.00
Ref #535	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,750.00	$7,000.00
	3	$1,800.00	$7,200.00
	4	$2,730.00	$10,920.00
	5	$3,000.00	$12,000.00
Ref #536	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,900.00	$7,600.00
	2	$2,000.00	$8,000.00
	3	$1,500.00	$6,000.00
	4	$3,570.00	$14,280.00
	5	$3,000.00	$12,000.00
Ref #537	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$1,800.00	$5,400.00
	3	$5,600.00	$16,800.00
	4	$7,875.00	$23,625.00
	5	$6,700.00	$20,100.00
Ref #538	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (24 CY)**	
	Awd	$95.00	$2,280.00
	2	$92.00	$2,208.00
	3	$125.00	$3,000.00
	4	$131.25	$3,150.00
	5	$135.00	$3,240.00
Ref #539	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (55 FT)**	
	Awd	$35.00	$1,925.00
	2	$7.00	$385.00
	3	$20.00	$1,100.00
	4	$21.00	$1,155.00
	5	$21.00	$1,155.00
Ref #540	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (59 FT)**	
	Awd	$50.00	$2,950.00
	2	$8.00	$472.00
	3	$55.00	$3,245.00
	4	$27.30	$1,610.70
	5	$21.00	$1,239.00
Ref #541	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$5,000.00	$10,000.00
	3	$4,000.00	$8,000.00
	4	$1,260.00	$2,520.00
	5	$4,000.00	$8,000.00

Ref #542	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,500.00	$6,000.00
	3	$4,000.00	$16,000.00
	4	$1,260.00	$5,040.00
	5	$1,600.00	$6,400.00
Ref #543	**524E94946**	**DRILLED SHAFTS, 72" DIAMETER, ABOVE BEDROCK, (114 FT)**	
	Awd	$1,100.00	$125,400.00
	2	$900.00	$102,600.00
	3	$1,075.00	$122,550.00
	4	$1,575.00	$179,550.00
	5	$1,600.00	$182,400.00
Ref #544	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (351 SY)**	
	Awd	$440.00	$154,440.00
	2	$450.00	$157,950.00
	3	$425.00	$149,175.00
	4	$420.00	$147,420.00
	5	$400.00	$140,400.00
Ref #545	**526E90030**	**TYPE C INSTALLATION, (140 FT)**	
	Awd	$250.00	$35,000.00
	2	$275.00	$38,500.00
	3	$150.00	$21,000.00
	4	$246.75	$34,545.00
	5	$245.00	$34,300.00
Ref #546	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (587 SY)**	
	Awd	$38.00	$22,306.00
	2	$22.00	$12,914.00
	3	$60.00	$35,220.00
	4	$89.25	$52,389.75
	5	$45.00	$26,415.00
Ref #547	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$10,000.00	$10,000.00
	3	$9,000.00	$9,000.00
	4	$5,040.00	$5,040.00
	5	$6,331.70	$6,331.70
Ref #548	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,250.00	$8,500.00
	2	$4,000.00	$8,000.00
	3	$5,800.00	$11,600.00
	4	$5,775.00	$11,550.00
	5	$9,200.00	$18,400.00
Ref #612	**622E41110**	**PORTABLE BARRIER, ANCHORED, (60 FT)**	
	Awd	$65.00	$3,900.00
	2	$75.00	$4,500.00
	3	$25.00	$1,500.00
	4	$55.00	$3,300.00
	5	$105.00	$6,300.00

Section 36 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3197 - Totals

Awd	**$1,175,398.35**
2	**$1,372,828.75**
3	**$1,362,587.55**
4	**$1,443,006.32**
5	**$1,450,710.35**

Ref #549	**518E63300**	**STRUCTURE DRAINAGE, MISC.:BRIDGE DRAINAGE SYSTEM, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$17,500.00	$17,500.00
	3	$36,000.00	$36,000.00
	4	$37,800.00	$37,800.00
	5	$30,000.00	$30,000.00

Section 37 - STRUCTURE OVER 20 FOOT SPAN (SUM-271-035 - Totals

Awd	**$42,000.00**
2	**$17,500.00**
3	**$36,000.00**
4	**$37,800.00**
5	**$30,000.00**

Ref #550	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (38000 EACH)**	
	Awd	$1.00	$38,000.00
	2	$1.00	$38,000.00
	3	$1.00	$38,000.00
	4	$1.00	$38,000.00
	5	$1.00	$38,000.00
Ref #551	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
	3	$500,000.00	$500,000.00
	4	$247,382.12	$247,382.12
	5	$365,000.00	$365,000.00
Ref #552	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$15,000.00	$15,000.00
	3	$100,000.00	$100,000.00
	4	$86,719.41	$86,719.41
	5	$5,000.00	$5,000.00
Ref #554	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$600,000.00	$600,000.00
	2	$1,600,000.00	$1,600,000.00
	3	$3,065,295.00	$3,065,295.00
	4	$2,759,384.47	$2,759,384.47
	5	$1,796,000.00	$1,796,000.00
Ref #555	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (42 MNTH)**	
	Awd	$3,200.00	$134,400.00
	2	$4,500.00	$189,000.00
	3	$5,800.00	$243,600.00
	4	$7,618.88	$319,992.96
	5	$5,300.00	$222,600.00

Ref #556	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$210,000.00	$210,000.00
	2	$800,000.00	$800,000.00
	3	$1,500,000.00	$1,500,000.00
	4	$582,709.58	$582,709.58
	5	$575,000.00	$575,000.00
Ref #557	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$1,200,000.00	$1,200,000.00
	3	$1,600,000.00	$1,600,000.00
	4	$1,600,000.00	$1,600,000.00
	5	$1,600,000.00	$1,600,000.00

Section 38 - INCIDENTALS - Totals

Awd	**$2,222,400.00**
2	**$4,242,000.00**
3	**$7,046,895.00**
4	**$5,634,188.54**
5	**$4,601,600.00**