Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230438
PID 106885
SUM-IR 271-01.51
Federal
Type: BRIDGE REPAIR
Letting Date: 9/14/2023
Completion Date: 8/31/2024

Contract Awarded To: RUHLIN COMPANY
Award Amount: $1,731,081.00

Engineer's Estimate: $1,910,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,731,081.00

Bidder 2
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,879,814.67

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,984,862.08

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,052,116.85

Bidder 5
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $2,146,491.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00
	3	$5,000.00	$5,000.00
	4	$3,200.00	$3,200.00
	5	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (771 SY)**	
	Awd	$10.00	$7,710.00
	2	$15.00	$11,565.00
	3	$12.00	$9,252.00
	4	$6.00	$4,626.00
	5	$25.00	$19,275.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (299 FT)**	
	Awd	$3.00	$897.00
	2	$6.50	$1,943.50
	3	$2.00	$598.00
	4	$2.00	$598.00
	5	$3.00	$897.00
Ref #4	**202E75000**	**FENCE REMOVED, (73 FT)**	
	Awd	$12.00	$876.00
	2	$6.00	$438.00
	3	$3.00	$219.00
	4	$3.00	$219.00
	5	$12.00	$876.00
Ref #5	**202E98100**	**REMOVAL MISC.: ABANDONED POLE, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$1,520.00	$1,520.00
	3	$500.00	$500.00
	4	$1,500.00	$1,500.00
	5	$500.00	$500.00
Ref #6	**203E10000**	**EXCAVATION, (184 CY)**	
	Awd	$50.00	$9,200.00
	2	$36.00	$6,624.00
	3	$45.00	$8,280.00
	4	$33.00	$6,072.00
	5	$55.00	$10,120.00
Ref #7	**203E20000**	**EMBANKMENT, (31 CY)**	
	Awd	$36.00	$1,116.00
	2	$49.00	$1,519.00
	3	$40.00	$1,240.00
	4	$16.00	$496.00
	5	$45.00	$1,395.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1092 SY)**	
	Awd	$2.50	$2,730.00
	2	$7.20	$7,862.40
	3	$2.50	$2,730.00
	4	$4.00	$4,368.00
	5	$3.00	$3,276.00

Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (9 CY)**	
	Awd	$42.00	$378.00
	2	$140.00	$1,260.00
	3	$125.00	$1,125.00
	4	$73.00	$657.00
	5	$75.00	$675.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (9 CY)**	
	Awd	$85.50	$769.50
	2	$110.00	$990.00
	3	$185.00	$1,665.00
	4	$181.00	$1,629.00
	5	$75.00	$675.00
Ref #11	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$695.00	$695.00
	2	$350.00	$350.00
	3	$250.00	$250.00
	4	$245.00	$245.00
	5	$130.00	$130.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (132 SY)**	
	Awd	$1.50	$198.00
	2	$6.00	$792.00
	3	$4.00	$528.00
	4	$3.00	$396.00
	5	$4.00	$528.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (87.5 FT)**	
	Awd	$25.00	$2,187.50
	2	$35.00	$3,062.50
	3	$32.80	$2,870.00
	4	$32.80	$2,870.00
	5	$32.50	$2,843.75
Ref #14	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,275.00	$2,275.00
	2	$2,355.00	$2,355.00
	3	$2,240.00	$2,240.00
	4	$2,240.00	$2,240.00
	5	$2,240.00	$2,240.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,375.00	$4,750.00
	2	$2,965.00	$5,930.00
	3	$2,820.00	$5,640.00
	4	$2,820.00	$5,640.00
	5	$2,820.00	$5,640.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,470.00	$1,470.00
	3	$1,395.00	$1,395.00
	4	$1,395.00	$1,395.00
	5	$1,395.00	$1,395.00

Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,660.00	$10,640.00
	3	$2,530.00	$10,120.00
	4	$2,530.00	$10,120.00
	5	$2,530.00	$10,120.00
Ref #18	**607E15000**	**FENCE, TYPE 47, (65 FT)**	
	Awd	$64.95	$4,221.75
	2	$29.00	$1,885.00
	3	$27.40	$1,781.00
	4	$27.40	$1,781.00
	5	$27.40	$1,781.00
Ref #19	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$10.00	$120.00
	2	$11.60	$139.20
	3	$11.00	$132.00
	4	$11.00	$132.00
	5	$11.00	$132.00
Ref #20	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$10.00	$120.00
	2	$13.20	$158.40
	3	$12.50	$150.00
	4	$12.00	$144.00
	5	$12.50	$150.00
Ref #21	**690E98400**	**SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$747.98	$747.98
	2	$1,000.00	$1,000.00
	3	$150.00	$150.00
	4	$2,800.00	$2,800.00
	5	$5,000.00	$5,000.00
Ref #22	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$747.98	$747.98
	2	$1,070.00	$1,070.00
	3	$950.00	$950.00
	4	$2,500.00	$2,500.00
	5	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$55,889.71**
2	**$68,074.00**
3	**$56,815.00**
4	**$53,628.00**
5	**$97,648.75**

Ref #23	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$180.25	$721.00
	2	$200.00	$800.00
	3	$240.00	$960.00
	4	$191.00	$764.00
	5	$300.00	$1,200.00

Ref #24	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (41 SY)**	
	Awd	$123.68	$5,070.88
	2	$95.00	$3,895.00
	3	$150.00	$6,150.00
	4	$64.00	$2,624.00
	5	$60.00	$2,460.00
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$215.00	$430.00
	3	$200.00	$400.00
	4	$100.00	$200.00
	5	$100.00	$200.00
Ref #26	**659E00300**	**TOPSOIL, (69 CY)**	
	Awd	$60.00	$4,140.00
	2	$67.00	$4,623.00
	3	$60.00	$4,140.00
	4	$65.00	$4,485.00
	5	$50.00	$3,450.00
Ref #27	**659E10000**	**SEEDING AND MULCHING, (620 SY)**	
	Awd	$1.25	$775.00
	2	$2.30	$1,426.00
	3	$1.25	$775.00
	4	$5.75	$3,565.00
	5	$7.00	$4,340.00
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,500.00	$120.00
	2	$1,060.00	$84.80
	3	$1,500.00	$120.00
	4	$705.00	$56.40
	5	$1,000.00	$80.00
Ref #29	**659E31000**	**LIME, (0.13 ACRE)**	
	Awd	$100.00	$13.00
	2	$164.00	$21.32
	3	$1.00	$0.13
	4	$40.00	$5.20
	5	$155.00	$20.15
Ref #30	**659E35000**	**WATER, (3.4 MGAL)**	
	Awd	$1.00	$3.40
	2	$3.00	$10.20
	3	$1.00	$3.40
	4	$1.00	$3.40
	5	$10.00	$34.00
Ref #31	**832E30000**	**EROSION CONTROL, (1800 EACH)**	
	Awd	$1.00	$1,800.00
	2	$1.00	$1,800.00
	3	$1.00	$1,800.00
	4	$1.00	$1,800.00
	5	$1.00	$1,800.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,043.28**
2	**$13,090.32**
3	**$14,348.53**
4	**$13,503.00**
5	**$13,584.15**

Ref #32	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$30.50	$1,525.00
	3	$26.00	$1,300.00
	4	$18.00	$900.00
	5	$15.00	$750.00
Ref #33	**605E31100**	**AGGREGATE DRAINS, (89 FT)**	
	Awd	$17.00	$1,513.00
	2	$20.50	$1,824.50
	3	$25.00	$2,225.00
	4	$30.00	$2,670.00
	5	$50.00	$4,450.00
Ref #34	**611E00406**	**4" CONDUIT, TYPE F, (20 FT)**	
	Awd	$18.00	$360.00
	2	$28.00	$560.00
	3	$30.00	$600.00
	4	$15.00	$300.00
	5	$20.00	$400.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$445.33	$890.66
	2	$375.00	$750.00
	3	$450.00	$900.00
	4	$498.00	$996.00
	5	$500.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$3,763.66**
2	**$4,659.50**
3	**$5,025.00**
4	**$4,866.00**
5	**$6,600.00**

Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (93 CY)**	
	Awd	$280.00	$26,040.00
	2	$295.00	$27,435.00
	3	$280.00	$26,040.00
	4	$301.25	$28,016.25
	5	$250.00	$23,250.00
Ref #37	**304E20000**	**AGGREGATE BASE, (188 CY)**	
	Awd	$110.00	$20,680.00
	2	$101.00	$18,988.00
	3	$80.00	$15,040.00
	4	$100.00	$18,800.00
	5	$80.00	$15,040.00

Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (90 GAL)**	
	Awd	$4.00	$360.00
	2	$4.50	$405.00
	3	$4.00	$360.00
	4	$3.25	$292.50
	5	$10.00	$900.00
Ref #39	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (68 CY)**	
	Awd	$380.00	$25,840.00
	2	$400.00	$27,200.00
	3	$380.00	$25,840.00
	4	$348.50	$23,698.00
	5	$300.00	$20,400.00
Ref #40	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (5 CY)**	
	Awd	$380.00	$1,900.00
	2	$400.00	$2,000.00
	3	$380.00	$1,900.00
	4	$687.50	$3,437.50
	5	$900.00	$4,500.00
Ref #41	**609E24510**	**CURB, TYPE 4-C, (40 FT)**	
	Awd	$40.00	$1,600.00
	2	$44.50	$1,780.00
	3	$100.00	$4,000.00
	4	$95.00	$3,800.00
	5	$75.00	$3,000.00

Section 4 - PAVEMENT - Totals

Awd	**$76,420.00**
2	**$77,808.00**
3	**$73,180.00**
4	**$78,044.25**
5	**$67,090.00**

Ref #42	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$16.00	$672.00
	2	$17.00	$714.00
	3	$16.00	$672.00
	4	$25.00	$1,050.00
	5	$16.00	$672.00
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$30.00	$360.00
	2	$32.00	$384.00
	3	$30.00	$360.00
	4	$27.50	$330.00
	5	$30.00	$360.00
Ref #44	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$30.00	$60.00
	2	$32.00	$64.00
	3	$30.00	$60.00
	4	$32.50	$65.00
	5	$30.00	$60.00

Ref #45	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$50.00	$300.00
	3	$25.00	$150.00
	4	$10.00	$60.00
	5	$25.00	$150.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$60.00	$240.00
	3	$30.00	$120.00
	4	$15.00	$60.00
	5	$30.00	$120.00
Ref #47	**646E10000**	**EDGE LINE, 4", (0.25 MILE)**	
	Awd	$10,700.00	$2,675.00
	2	$11,240.00	$2,810.00
	3	$10,700.00	$2,675.00
	4	$11,645.00	$2,911.25
	5	$10,700.00	$2,675.00
Ref #48	**646E10200**	**CENTER LINE, (0.12 MILE)**	
	Awd	$21,400.00	$2,568.00
	2	$22,475.00	$2,697.00
	3	$21,400.00	$2,568.00
	4	$23,290.00	$2,794.80
	5	$21,400.00	$2,568.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,605.00**
2	**$7,209.00**
3	**$6,605.00**
4	**$7,271.05**
5	**$6,605.00**

Ref #49	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$90.00	$10,800.00
	2	$79.00	$9,480.00
	3	$85.00	$10,200.00
	4	$80.00	$9,600.00
	5	$100.00	$12,000.00
Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,710.00	$7,710.00
	2	$8,100.00	$8,100.00
	3	$7,710.00	$7,710.00
	4	$4,280.00	$4,280.00
	5	$10,000.00	$10,000.00
Ref #51	**614E12600**	**REPLACEMENT DRUM, (20 EACH)**	
	Awd	$70.00	$1,400.00
	2	$81.00	$1,620.00
	3	$70.00	$1,400.00
	4	$50.00	$1,000.00
	5	$70.00	$1,400.00

Ref #52	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$105.00	$105.00
	2	$6.00	$6.00
	3	$125.00	$125.00
	4	$54.00	$54.00
	5	$10.00	$10.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,015.00**
2	**$19,206.00**
3	**$19,435.00**
4	**$14,934.00**
5	**$23,410.00**

Ref #53	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$320,000.00	$320,000.00
	3	$287,000.00	$287,000.00
	4	$191,300.00	$191,300.00
	5	$200,000.00	$200,000.00
Ref #54	**202E22900**	**APPROACH SLAB REMOVED, (148 SY)**	
	Awd	$37.00	$5,476.00
	2	$50.00	$7,400.00
	3	$73.00	$10,804.00
	4	$24.00	$3,552.00
	5	$40.00	$5,920.00
Ref #55	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
	4	$1,500.00	$1,500.00
	5	$55,000.00	$55,000.00
Ref #56	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$27,000.00	$27,000.00
	3	$30,000.00	$30,000.00
	4	$16,000.00	$16,000.00
	5	$10,000.00	$10,000.00
Ref #57	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (141701 LB)**	
	Awd	$1.60	$226,721.60
	2	$1.35	$191,296.35
	3	$1.80	$255,061.80
	4	$1.45	$205,466.45
	5	$1.45	$205,466.45
Ref #58	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (196 LB)**	
	Awd	$1.60	$313.60
	2	$1.35	$264.60
	3	$3.00	$588.00
	4	$1.30	$254.80
	5	$1.45	$284.20

Ref #59	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1169 LB)**	
	Awd	$2.65	$3,097.85
	2	$2.15	$2,513.35
	3	$2.75	$3,214.75
	4	$2.70	$3,156.30
	5	$3.00	$3,507.00
Ref #60	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7977 FT)**	
	Awd	$2.00	$15,954.00
	2	$2.05	$16,352.85
	3	$2.00	$15,954.00
	4	$1.80	$14,358.60
	5	$2.50	$19,942.50
Ref #61	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (354 EACH)**	
	Awd	$26.00	$9,204.00
	2	$36.50	$12,921.00
	3	$25.00	$8,850.00
	4	$34.00	$12,036.00
	5	$40.00	$14,160.00
Ref #62	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$5,750.00	$11,500.00
	2	$3,500.00	$7,000.00
	3	$5,000.00	$10,000.00
	4	$3,600.00	$7,200.00
	5	$6,000.00	$12,000.00
Ref #63	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (357 CY)**	
	Awd	$825.00	$294,525.00
	2	$780.00	$278,460.00
	3	$1,100.00	$392,700.00
	4	$1,080.00	$385,560.00
	5	$1,500.00	$535,500.00
Ref #64	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (116 CY)**	
	Awd	$550.00	$63,800.00
	2	$827.00	$95,932.00
	3	$575.00	$66,700.00
	4	$444.00	$51,504.00
	5	$860.00	$99,760.00
Ref #65	**511E43210**	**CLASS QC1 CONCRETE, PIER, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$4,180.00	$8,360.00
	3	$8,500.00	$17,000.00
	4	$7,780.00	$15,560.00
	5	$4,000.00	$8,000.00
Ref #66	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (39 CY)**	
	Awd	$925.00	$36,075.00
	2	$980.00	$38,220.00
	3	$1,350.00	$52,650.00
	4	$1,810.00	$70,590.00
	5	$980.00	$38,220.00

Ref #67	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (19 CY)**	
	Awd	$650.00	$12,350.00
	2	$796.00	$15,124.00
	3	$1,050.00	$19,950.00
	4	$1,670.00	$31,730.00
	5	$750.00	$14,250.00
Ref #68	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (100 FT)**	
	Awd	$125.00	$12,500.00
	2	$106.00	$10,600.00
	3	$40.00	$4,000.00
	4	$120.00	$12,000.00
	5	$125.00	$12,500.00
Ref #69	**512E75500**	**SPECIAL - SEALING, SEALING OF CONCRETE SURFACES, (1317 SY)**	
	Awd	$26.50	$34,900.50
	2	$27.50	$36,217.50
	3	$18.00	$23,706.00
	4	$25.00	$32,925.00
	5	$24.00	$31,608.00
Ref #70	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1740 EACH)**	
	Awd	$5.40	$9,396.00
	2	$5.80	$10,092.00
	3	$5.60	$9,744.00
	4	$6.00	$10,440.00
	5	$6.00	$10,440.00
Ref #71	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (368 SF)**	
	Awd	$100.00	$36,800.00
	2	$105.50	$38,824.00
	3	$100.00	$36,800.00
	4	$128.00	$47,104.00
	5	$125.00	$46,000.00
Ref #72	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (78 FT)**	
	Awd	$48.10	$3,751.80
	2	$56.00	$4,368.00
	3	$82.00	$6,396.00
	4	$84.00	$6,552.00
	5	$70.00	$5,460.00
Ref #73	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$12.00	$240.00
	3	$15.00	$300.00
	4	$11.00	$220.00
	5	$25.00	$500.00
Ref #74	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (181 SF)**	
	Awd	$10.00	$1,810.00
	2	$13.00	$2,353.00
	3	$18.00	$3,258.00
	4	$10.00	$1,810.00
	5	$20.00	$3,620.00

Ref #75	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (102 FT)**	
	Awd	$35.00	$3,570.00
	2	$50.00	$5,100.00
	3	$50.00	$5,100.00
	4	$44.00	$4,488.00
	5	$50.00	$5,100.00
Ref #76	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,750.00	$22,000.00
	2	$1,380.00	$11,040.00
	3	$3,200.00	$25,600.00
	4	$2,680.00	$21,440.00
	5	$3,400.00	$27,200.00
Ref #77	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$1,330.00	$5,320.00
	3	$3,200.00	$12,800.00
	4	$2,600.00	$10,400.00
	5	$3,600.00	$14,400.00
Ref #78	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$1,785.00	$14,280.00
	3	$2,200.00	$17,600.00
	4	$3,050.00	$24,400.00
	5	$3,900.00	$31,200.00
Ref #79	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$80,000.00	$80,000.00
	3	$65,000.00	$65,000.00
	4	$38,000.00	$38,000.00
	5	$30,000.00	$30,000.00
Ref #80	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (99 CY)**	
	Awd	$130.00	$12,870.00
	2	$110.00	$10,890.00
	3	$118.00	$11,682.00
	4	$128.00	$12,672.00
	5	$90.00	$8,910.00
Ref #81	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (120 FT)**	
	Awd	$15.00	$1,800.00
	2	$23.00	$2,760.00
	3	$15.50	$1,860.00
	4	$6.00	$720.00
	5	$30.00	$3,600.00
Ref #82	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$18.00	$720.00
	2	$23.00	$920.00
	3	$28.00	$1,120.00
	4	$6.00	$240.00
	5	$20.00	$800.00

Ref #83	**519E11100**	**PATCHING CONCRETE STRUCTURE, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$100.00	$10,000.00
	3	$95.00	$9,500.00
	4	$150.00	$15,000.00
	5	$150.00	$15,000.00
Ref #84	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (180 SY)**	
	Awd	$350.00	$63,000.00
	2	$486.50	$87,570.00
	3	$395.00	$71,100.00
	4	$469.00	$84,420.00
	5	$470.00	$84,600.00
Ref #85	**526E90030**	**TYPE C INSTALLATION, (78 FT)**	
	Awd	$200.00	$15,600.00
	2	$232.00	$18,096.00
	3	$295.00	$23,010.00
	4	$312.00	$24,336.00
	5	$240.00	$18,720.00
Ref #86	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (59 SY)**	
	Awd	$35.00	$2,065.00
	2	$60.00	$3,540.00
	3	$35.00	$2,065.00
	4	$75.00	$4,425.00
	5	$65.00	$3,835.00
Ref #87	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (650 FT)**	
	Awd	$115.62	$75,153.00
	2	$98.00	$63,700.00
	3	$90.00	$58,500.00
	4	$90.00	$58,500.00
	5	$81.00	$52,650.00
Ref #88	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$18,500.00	$18,500.00
	3	$15,500.00	$15,500.00
	4	$12,500.00	$12,500.00
	5	$14,400.00	$14,400.00
Ref #89	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,600.00	$1,600.00
	3	$1,000.00	$1,000.00
	4	$1,400.00	$1,400.00
	5	$5,000.00	$5,000.00
Ref #100	**514E27710**	**FIELD PAINTING, MISC.: TOP FLANGE, (2624 FT)**	
	Awd	$35.00	$91,840.00
	2	$36.80	$96,563.20
	3	$35.00	$91,840.00
	4	$102.10	$267,910.40
	5	$50.00	$131,200.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (BRIDGE - Totals

Awd	**$1,399,494.35**
2	**$1,553,917.85**
3	**$1,668,953.55**
4	**$1,701,670.55**
5	**$1,778,753.15**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$18,000.00	$18,000.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$20,000.00	$20,000.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$62,950.00	$62,950.00
	2	$46,000.00	$46,000.00
	3	$46,500.00	$46,500.00
	4	$80,000.00	$80,000.00
	5	$55,000.00	$55,000.00
Ref #92	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,400.00	$20,400.00
	2	$1,775.00	$10,650.00
	3	$4,000.00	$24,000.00
	4	$4,700.00	$28,200.00
	5	$3,800.00	$22,800.00
Ref #93	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$21,200.00	$21,200.00
	3	$10,000.00	$10,000.00
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
Ref #94	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$155,850.00**
2	**$135,850.00**
3	**$140,500.00**
4	**$178,200.00**
5	**$152,800.00**