Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230442
PID 111498
ALL-SR 115-01.11
Federal
Type: SLIDE REPAIR
Letting Date: 9/14/2023
Completion Date: 9/2/2024

Contract Awarded To: ALLIED CONSTRUCTION, LLC
Award Amount: $600,000.30

Engineer's Estimate: $626,000.00

Bidder 1
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $600,000.30

Bidder 2
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $698,103.52

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $766,431.93

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $798,044.25

Bidder 5
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $981,674.00

Bidder 6
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $1,246,680.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$7,000.00	$7,000.00
	4	$5,050.00	$5,050.00
	5	$20,000.00	$20,000.00
	6	$100.00	$100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (302 SY)**	
	Awd	$15.00	$4,530.00
	2	$10.00	$3,020.00
	3	$20.00	$6,040.00
	4	$35.00	$10,570.00
	5	$35.00	$10,570.00
	6	$20.00	$6,040.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (41 FT)**	
	Awd	$10.00	$410.00
	2	$19.00	$779.00
	3	$200.00	$8,200.00
	4	$61.00	$2,501.00
	5	$12.00	$492.00
	6	$100.00	$4,100.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (837.5 FT)**	
	Awd	$5.00	$4,187.50
	2	$5.00	$4,187.50
	3	$2.50	$2,093.75
	4	$6.50	$5,443.75
	5	$4.00	$3,350.00
	6	$3.00	$2,512.50
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$500.00	$1,000.00
	3	$285.00	$570.00
	4	$651.00	$1,302.00
	5	$300.00	$600.00
	6	$200.00	$400.00
Ref #6	**202E58101**	**CATCH BASIN REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$1,000.00	$1,000.00
	3	$3,500.00	$3,500.00
	4	$2,150.00	$2,150.00
	5	$3,500.00	$3,500.00
	6	$10,000.00	$10,000.00
Ref #7	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 24", (113 FT)**	
	Awd	$10.00	$1,130.00
	2	$18.00	$2,034.00
	3	$70.00	$7,910.00
	4	$78.50	$8,870.50
	5	$45.00	$5,085.00
	6	$175.00	$19,775.00

Ref #8	**203E10000**	**EXCAVATION, (314 CY)**	
	Awd	$10.00	$3,140.00
	2	$22.00	$6,908.00
	3	$35.00	$10,990.00
	4	$38.00	$11,932.00
	5	$48.00	$15,072.00
	6	$20.00	$6,280.00
Ref #9	**203E20000**	**EMBANKMENT, (108 CY)**	
	Awd	$10.00	$1,080.00
	2	$40.00	$4,320.00
	3	$35.00	$3,780.00
	4	$53.50	$5,778.00
	5	$70.00	$7,560.00
	6	$140.00	$15,120.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (524 SY)**	
	Awd	$3.00	$1,572.00
	2	$3.00	$1,572.00
	3	$3.57	$1,870.68
	4	$4.50	$2,358.00
	5	$8.00	$4,192.00
	6	$3.00	$1,572.00
Ref #11	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (212.5 FT)**	
	Awd	$24.00	$5,100.00
	2	$22.00	$4,675.00
	3	$24.80	$5,270.00
	4	$29.00	$6,162.50
	5	$21.60	$4,590.00
	6	$25.00	$5,312.50
Ref #12	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (712.5 FT)**	
	Awd	$27.00	$19,237.50
	2	$22.50	$16,031.25
	3	$26.40	$18,810.00
	4	$33.00	$23,512.50
	5	$24.40	$17,385.00
	6	$28.00	$19,950.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,550.00	$2,550.00
	2	$2,450.00	$2,450.00
	3	$2,650.00	$2,650.00
	4	$3,200.00	$3,200.00
	5	$2,675.00	$2,675.00
	6	$3,000.00	$3,000.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,475.00	$1,475.00
	3	$1,380.00	$1,380.00
	4	$2,000.00	$2,000.00
	5	$1,320.00	$1,320.00
	6	$2,000.00	$2,000.00

Ref #15	**623E38500**	**MONUMENT ASSEMBLY, (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$1,200.00	$12,000.00
	3	$1,600.00	$16,000.00
	4	$2,092.00	$20,920.00
	5	$1,500.00	$15,000.00
	6	$1,500.00	$15,000.00
Ref #16	**623E39600**	**MONUMENT BOX RECONSTRUCTED TO GRADE, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$950.00	$3,800.00
	3	$1,200.00	$4,800.00
	4	$245.00	$980.00
	5	$1,500.00	$6,000.00
	6	$1,500.00	$6,000.00
Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$1,830.00	$1,830.00
	4	$2,300.00	$2,300.00
	5	$2,500.00	$2,500.00
	6	$3,000.00	$3,000.00
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$1,830.00	$1,830.00
	4	$2,300.00	$2,300.00
	5	$2,500.00	$2,500.00
	6	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$59,837.00**
2	**$75,251.75**
3	**$104,524.43**
4	**$117,330.25**
5	**$122,391.00**
6	**$123,162.00**

Ref #19	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (7 SY)**	
	Awd	$71.43	$500.01
	2	$79.00	$553.00
	3	$200.00	$1,400.00
	4	$200.00	$1,400.00
	5	$150.00	$1,050.00
	6	$100.00	$700.00
Ref #20	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$750.00	$1,500.00
	2	$135.00	$270.00
	3	$1,500.00	$3,000.00
	4	$510.00	$1,020.00
	5	$200.00	$400.00
	6	$1,000.00	$2,000.00

Ref #21	**659E10000**	**SEEDING AND MULCHING, (378 SY)**	
	Awd	$8.00	$3,024.00
	2	$5.57	$2,105.46
	3	$5.00	$1,890.00
	4	$3.50	$1,323.00
	5	$10.00	$3,780.00
	6	$6.00	$2,268.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$600.00	$60.00
	2	$840.00	$84.00
	3	$1,000.00	$100.00
	4	$5,000.00	$500.00
	5	$1,750.00	$175.00
	6	$1,000.00	$100.00
Ref #23	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$10.00	$30.00
	2	$1.05	$3.15
	3	$100.00	$300.00
	4	$1.00	$3.00
	5	$15.00	$45.00
	6	$1.00	$3.00
Ref #24	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,114.01**
2	**$8,015.61**
3	**$11,690.00**
4	**$9,246.00**
5	**$10,450.00**
6	**$10,071.00**

Ref #25	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$7,000.00	$1,400.00
	2	$1,700.00	$340.00
	3	$10,000.00	$2,000.00
	4	$4,050.00	$810.00
	5	$5,000.00	$1,000.00
	6	$5,000.00	$1,000.00
Ref #26	**605E06000**	**4" BASE PIPE UNDERDRAINS, (830 FT)**	
	Awd	$1.21	$1,004.30
	2	$14.00	$11,620.00
	3	$25.00	$20,750.00
	4	$14.00	$11,620.00
	5	$18.00	$14,940.00
	6	$15.00	$12,450.00

Ref #27	**611E00200**	**4" CONDUIT, TYPE C, (17 FT)**	
	Awd	$4.71	$80.07
	2	$38.00	$646.00
	3	$55.00	$935.00
	4	$8.00	$136.00
	5	$35.00	$595.00
	6	$25.00	$425.00
Ref #28	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (20 FT)**	
	Awd	$4.00	$80.00
	2	$28.00	$560.00
	3	$55.00	$1,100.00
	4	$8.00	$160.00
	5	$35.00	$700.00
	6	$25.00	$500.00
Ref #29	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (39 FT)**	
	Awd	$10.26	$400.14
	2	$86.00	$3,354.00
	3	$200.00	$7,800.00
	4	$94.00	$3,666.00
	5	$150.00	$5,850.00
	6	$150.00	$5,850.00
Ref #30	**611E07600**	**18" CONDUIT, TYPE C, (20 FT)**	
	Awd	$19.25	$385.00
	2	$104.00	$2,080.00
	3	$350.00	$7,000.00
	4	$203.50	$4,070.00
	5	$150.00	$3,000.00
	6	$200.00	$4,000.00
Ref #31	**611E10400**	**24" CONDUIT, TYPE B, (98 FT)**	
	Awd	$33.43	$3,276.14
	2	$215.00	$21,070.00
	3	$385.00	$37,730.00
	4	$196.00	$19,208.00
	5	$375.00	$36,750.00
	6	$700.00	$68,600.00
Ref #32	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$982.00	$982.00
	2	$3,350.00	$3,350.00
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
	5	$4,250.00	$4,250.00
	6	$3,500.00	$3,500.00
Ref #33	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$1,905.00	$1,905.00
	2	$3,029.00	$3,029.00
	3	$5,000.00	$5,000.00
	4	$6,300.00	$6,300.00
	5	$5,000.00	$5,000.00
	6	$15,000.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$9,512.65**
2	**$46,049.00**
3	**$87,315.00**
4	**$48,970.00**
5	**$72,085.00**
6	**$111,325.00**

Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (94 CY)**	
	Awd	$300.00	$28,200.00
	2	$270.00	$25,380.00
	3	$310.00	$29,140.00
	4	$421.50	$39,621.00
	5	$300.00	$28,200.00
	6	$450.00	$42,300.00
Ref #35	**304E20000**	**AGGREGATE BASE, (131 CY)**	
	Awd	$175.00	$22,925.00
	2	$65.00	$8,515.00
	3	$85.00	$11,135.00
	4	$81.00	$10,611.00
	5	$140.00	$18,340.00
	6	$140.00	$18,340.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (91 GAL)**	
	Awd	$1.00	$91.00
	2	$6.00	$546.00
	3	$6.00	$546.00
	4	$3.00	$273.00
	5	$1.00	$91.00
	6	$2.00	$182.00
Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (46 CY)**	
	Awd	$365.00	$16,790.00
	2	$408.00	$18,768.00
	3	$398.00	$18,308.00
	4	$681.00	$31,326.00
	5	$365.00	$16,790.00
	6	$450.00	$20,700.00
Ref #38	**609E24510**	**CURB, TYPE 4-C, (851 FT)**	
	Awd	$25.00	$21,275.00
	2	$20.00	$17,020.00
	3	$45.00	$38,295.00
	4	$27.00	$22,977.00
	5	$22.00	$18,722.00
	6	$25.00	$21,275.00
Ref #100	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5? DEPTH, (245 SY)**	
	Awd	$10.00	$2,450.00
	2	$12.00	$2,940.00
	3	$41.00	$10,045.00
	4	$40.00	$9,800.00
	5	$10.00	$2,450.00
	6	$40.00	$9,800.00

Section 4 - PAVEMENT - Totals

Awd	**$91,731.00**
2	**$73,169.00**
3	**$107,469.00**
4	**$114,608.00**
5	**$84,593.00**
6	**$112,597.00**

Ref #39	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (21 EACH)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$12.50	$262.50
	4	$12.00	$252.00
	5	$10.00	$210.00
	6	$10.00	$210.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$210.00**
2	**$210.00**
3	**$262.50**
4	**$252.00**
5	**$210.00**
6	**$210.00**

Ref #40	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$500.00	$10,000.00
	2	$325.50	$6,510.00
	3	$300.00	$6,000.00
	4	$850.00	$17,000.00
	5	$500.00	$10,000.00
	6	$900.00	$18,000.00
Ref #41	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$1.00	$20.00
	2	$10.00	$200.00
	3	$10.00	$200.00
	4	$3.00	$60.00
	5	$1.00	$20.00
	6	$2.00	$40.00
Ref #42	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$450.00	$4,500.00
	2	$420.00	$4,200.00
	3	$400.00	$4,000.00
	4	$940.00	$9,400.00
	5	$450.00	$4,500.00
	6	$450.00	$4,500.00
Ref #43	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$150.00	$7,500.00
	2	$70.05	$3,502.50
	3	$135.00	$6,750.00
	4	$125.00	$6,250.00
	5	$125.00	$6,250.00
	6	$140.00	$7,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,020.00**
2	**$14,412.50**
3	**$16,950.00**
4	**$32,710.00**
5	**$20,770.00**
6	**$29,540.00**

Ref #44	**507E00400**	**STEEL PILES, MISC.: W24X68 STEEL BEAM, FURNISHED, , (895 FT)**	
	Awd	$49.02	$43,872.90
	2	$92.00	$82,340.00
	3	$55.00	$49,225.00
	4	$66.00	$59,070.00
	5	$70.00	$62,650.00
	6	$70.00	$62,650.00
Ref #45	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (715 FT)**	
	Awd	$129.42	$92,535.30
	2	$175.38	$125,396.70
	3	$145.00	$103,675.00
	4	$108.00	$77,220.00
	5	$255.00	$182,325.00
	6	$275.00	$196,625.00
Ref #46	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (192 FT)**	
	Awd	$481.97	$92,538.24
	2	$463.98	$89,084.16
	3	$750.00	$144,000.00
	4	$1,161.00	$222,912.00
	5	$1,325.00	$254,400.00
	6	$2,000.00	$384,000.00
Ref #47	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (460 FT)**	
	Awd	$201.17	$92,538.20
	2	$175.38	$80,674.80
	3	$95.00	$43,700.00
	4	$109.00	$50,140.00
	5	$205.00	$94,300.00
	6	$150.00	$69,000.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$321,484.64**
2	**$377,495.66**
3	**$340,600.00**
4	**$409,342.00**
5	**$593,675.00**
6	**$712,275.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$9,786.00	$9,786.00
	5	$20,000.00	$20,000.00
	6	$90,000.00	$90,000.00

Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00
	6	$5,000.00	$5,000.00
Ref #50	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$4,197.00	$12,591.00
	2	$1,500.00	$4,500.00
	3	$1,500.00	$4,500.00
	4	$3,600.00	$10,800.00
	5	$2,500.00	$7,500.00
	6	$2,500.00	$7,500.00
Ref #51	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$3,800.00	$3,800.00
	5	$20,000.00	$20,000.00
	6	$5,000.00	$5,000.00
Ref #52	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$56,500.00	$56,500.00
	2	$65,000.00	$65,000.00
	3	$57,121.00	$57,121.00
	4	$35,700.00	$35,700.00
	5	$20,000.00	$20,000.00
	6	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$85,091.00**
2	**$103,500.00**
3	**$97,621.00**
4	**$65,586.00**
5	**$77,500.00**
6	**$147,500.00**