Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230446
PID 108312
D05-Guardrail FY2024
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 9/14/2023
Completion Date: 10/15/2024

Contract Awarded To: M P DORY CO
Award Amount: $2,879,252.50

Engineer's Estimate: $3,746,000.00

Bidder 1
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $2,879,252.50

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $3,064,935.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (25850 FT)**	
	Awd	$1.60	$41,360.00
	2	$1.60	$41,360.00
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (35137.5 FT)**	
	Awd	$2.00	$70,275.00
	2	$2.00	$70,275.00
Ref #3	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (115 EACH)**	
	Awd	$275.00	$31,625.00
	2	$250.00	$28,750.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (64 EACH)**	
	Awd	$200.00	$12,800.00
	2	$85.00	$5,440.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (104 EACH)**	
	Awd	$100.00	$10,400.00
	2	$95.00	$9,880.00
Ref #6	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$145.00	$290.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (24 EACH)**	
	Awd	$80.00	$1,920.00
	2	$75.00	$1,800.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (9830 CY)**	
	Awd	$28.00	$275,240.00
	2	$58.50	$575,055.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (71262.5 FT)**	
	Awd	$19.00	$1,353,987.50
	2	$18.00	$1,282,725.00
Ref #10	**606E15400**	**MGS GUARDRAIL, TYPE 8, (287.5 FT)**	
	Awd	$29.50	$8,481.25
	2	$28.00	$8,050.00
Ref #11	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (450 FT)**	
	Awd	$22.50	$10,125.00
	2	$20.40	$9,180.00
Ref #12	**606E19001**	**GUARDRAIL POST, STEEL, AS PER PLAN, (500 EACH)**	
	Awd	$75.00	$37,500.00
	2	$50.00	$25,000.00
Ref #13	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (30 EACH)**	
	Awd	$1,450.00	$43,500.00
	2	$1,425.00	$42,750.00
Ref #14	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,420.00	$2,420.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (25 EACH)**	
	Awd	$2,350.00	$58,750.00
	2	$2,325.00	$58,125.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 20, (74 EACH)**	
	Awd	$2,300.00	$170,200.00
	2	$2,325.00	$172,050.00

Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (150 EACH)**	
	Awd	$1,000.00	$150,000.00
	2	$1,200.00	$180,000.00
Ref #18	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (12 EACH)**	
	Awd	$2,400.00	$28,800.00
	2	$2,320.00	$27,840.00
Ref #19	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (12 EACH)**	
	Awd	$800.00	$9,600.00
	2	$985.00	$11,820.00
Ref #20	**606E50000**	**SPECIAL - RESHAPING BERM, (80880 FT)**	
	Awd	$0.50	$40,440.00
	2	$0.10	$8,088.00
Ref #21	**606E98000**	**GUARDRAIL, MISC.: SHOULDER SUPPORT BENCHING, (35137.5 FT)**	
	Awd	$5.50	$193,256.25
	2	$7.20	$252,990.00
Ref #22	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (38 EACH)**	
	Awd	$35.00	$1,330.00
	2	$95.00	$3,610.00

Section 1 - ROADWAY - Totals

Awd	**$2,551,890.00**
2	**$2,817,498.00**

Ref #23	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (7801 SY)**	
	Awd	$1.50	$11,701.50
	2	$2.00	$15,602.00
Ref #24	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (8485 SY)**	
	Awd	$2.00	$16,970.00
	2	$1.60	$13,576.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (1.2 TON)**	
	Awd	$850.00	$1,020.00
	2	$370.00	$444.00
Ref #26	**659E31000**	**LIME, (1.8 ACRE)**	
	Awd	$85.00	$153.00
	2	$25.00	$45.00
Ref #27	**659E35000**	**WATER, (46 MGAL)**	
	Awd	$1.00	$46.00
	2	$1.00	$46.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (23586 SY)**	
	Awd	$1.00	$23,586.00
	2	$1.00	$23,586.00
Ref #29	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$59,476.50**
2	**$59,299.00**

Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (1242 EACH)**	
	Awd	$8.00	$9,936.00
	2	$10.00	$12,420.00
Ref #31	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (3435 FT)**	
	Awd	$8.00	$27,480.00
	2	$9.00	$30,915.00
Ref #32	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (201 EACH)**	
	Awd	$35.00	$7,035.00
	2	$35.00	$7,035.00
Ref #33	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (229 EACH)**	
	Awd	$15.00	$3,435.00
	2	$15.00	$3,435.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$47,886.00**
2	**$53,805.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$13,833.00	$13,833.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$43,500.00	$43,500.00
Ref #36	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$24,500.00	$24,500.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$52,500.00	$52,500.00

Section 4 - INCIDENTALS - Totals

Awd	**$220,000.00**
2	**$134,333.00**