Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230458
PID 91870
ATB-IR 90-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 9/28/2023
Completion Date: 9/1/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $5,057,950.17

Engineer's Estimate: $3,945,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,057,950.17

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $5,228,000.00

Ref #1	**209E60200**	**LINEAR GRADING, (396 STA)**	
	Awd	$60.00	$23,760.00
	2	$75.00	$29,700.00
Ref #2	**690E21000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
Ref #3	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$640.00	$1,920.00
Ref #4	**690E98400**	**SPECIAL - PAVER MOUNTED THERMAL PROFILING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$70,000.00	$70,000.00

Section 1 - ROADWAY - Totals

Awd	**$42,010.00**
2	**$102,620.00**

Ref #5	**659E10000**	**SEEDING AND MULCHING, (11001 SY)**	
	Awd	$1.25	$13,751.25
	2	$1.00	$11,001.00
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (1.49 TON)**	
	Awd	$400.00	$596.00
	2	$1,500.00	$2,235.00
Ref #7	**659E31000**	**LIME, (2.27 ACRE)**	
	Awd	$40.00	$90.80
	2	$0.01	$0.02
Ref #8	**659E35000**	**WATER, (59.4 MGAL)**	
	Awd	$1.00	$59.40
	2	$0.52	$30.89
Ref #9	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$17,497.45**
2	**$16,266.91**

Ref #10	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (800 SY)**	
	Awd	$130.00	$104,000.00
	2	$50.00	$40,000.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1"), (212196 SY)**	
	Awd	$1.25	$265,245.00
	2	$1.80	$381,952.80
Ref #12	**407E20000**	**NON-TRACKING TACK COAT, (19098 GAL)**	
	Awd	$3.00	$57,294.00
	2	$3.00	$57,294.00
Ref #13	**408E10000**	**PRIME COAT @0.4 GAL/SY, (8369 GAL)**	
	Awd	$4.00	$33,476.00
	2	$5.00	$41,845.00

Ref #14	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (6595 CY)**	
	Awd	$1.00	$6,595.00
	2	$7.25	$47,813.75
Ref #15	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (11789 CY)**	
	Awd	$285.00	$3,359,865.00
	2	$280.00	$3,300,920.00
Ref #16	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T=2"), (1163 CY)**	
	Awd	$125.00	$145,375.00
	2	$90.00	$104,670.00
Ref #17	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (15 MILE)**	
	Awd	$914.00	$13,710.00
	2	$914.00	$13,710.00

Section 3 - PAVEMENT - Totals

Awd	**$3,985,560.00**
2	**$3,988,205.55**

Ref #18	**621E00100**	**RPM, (451 EACH)**	
	Awd	$44.95	$20,272.45
	2	$44.95	$20,272.45
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (359 EACH)**	
	Awd	$3.00	$1,077.00
	2	$1.00	$359.00
Ref #20	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (177 FT)**	
	Awd	$15.00	$2,655.00
	2	$15.00	$2,655.00
Ref #21	**630E80100**	**SIGN, FLAT SHEET, (36 SF)**	
	Awd	$32.00	$1,152.00
	2	$32.00	$1,152.00
Ref #22	**630E80100**	**SIGN, FLAT SHEET, 730.20, (18 SF)**	
	Awd	$32.00	$576.00
	2	$32.00	$576.00
Ref #23	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (18 EACH)**	
	Awd	$25.00	$450.00
	2	$25.00	$450.00
Ref #24	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)**	
	Awd	$30.00	$540.00
	2	$30.00	$540.00
Ref #25	**646E10010**	**EDGE LINE, 6", (0.36 MILE)**	
	Awd	$8,805.00	$3,169.80
	2	$18,000.00	$6,480.00
Ref #26	**646E10200**	**CENTER LINE, (0.12 MILE)**	
	Awd	$11,755.00	$1,410.60
	2	$22,000.00	$2,640.00
Ref #27	**646E10400**	**STOP LINE, (92 FT)**	
	Awd	$24.00	$2,208.00
	2	$16.00	$1,472.00

Ref #28	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$330.00	$2,640.00
	2	$168.00	$1,344.00
Ref #29	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$475.00	$1,900.00
	2	$315.00	$1,260.00
Ref #30	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (16.38 MILE)**	
	Awd	$4,400.00	$72,072.00
	2	$5,310.00	$86,977.80
Ref #31	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (7.4 MILE)**	
	Awd	$2,855.00	$21,127.00
	2	$3,370.00	$24,938.00
Ref #32	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (3983 FT)**	
	Awd	$3.00	$11,949.00
	2	$2.70	$10,754.10
Ref #33	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (3310 FT)**	
	Awd	$1.95	$6,454.50
	2	$1.80	$5,958.00
Ref #34	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (23.78 MILE)**	
	Awd	$2,300.00	$54,694.00
	2	$2,400.00	$57,072.00
Ref #35	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3310 FT)**	
	Awd	$1.25	$4,137.50
	2	$1.20	$3,972.00
Ref #36	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3983 FT)**	
	Awd	$1.50	$5,974.50
	2	$1.60	$6,372.80

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$214,459.35**
2	**$235,245.15**

Ref #37	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (270 HOUR)**	
	Awd	$110.00	$29,700.00
	2	$85.00	$22,950.00
Ref #38	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,485.00	$3,485.00
Ref #39	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$150.00	$600.00
Ref #40	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$150.00	$3,000.00
	2	$200.00	$4,000.00
Ref #41	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$1,050.00	$12,600.00

Ref #42	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (7.4 MILE)**	
	Awd	$750.00	$5,550.00
	2	$695.00	$5,143.00
Ref #43	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (7.4 MILE)**	
	Awd	$725.00	$5,365.00
	2	$675.00	$4,995.00
Ref #44	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.04 MILE)**	
	Awd	$7,500.00	$300.00
	2	$12,000.00	$480.00
Ref #45	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (16.38 MILE)**	
	Awd	$1,500.00	$24,570.00
	2	$790.00	$12,940.20
Ref #46	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (16.38 MILE)**	
	Awd	$1,475.00	$24,160.50
	2	$695.00	$11,384.10
Ref #47	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (3983 FT)**	
	Awd	$0.65	$2,588.95
	2	$0.76	$3,027.08
Ref #48	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3983 FT)**	
	Awd	$0.55	$2,190.65
	2	$0.70	$2,788.10
Ref #49	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (3310 FT)**	
	Awd	$0.50	$1,655.00
	2	$0.68	$2,250.80
Ref #50	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (3310 FT)**	
	Awd	$0.40	$1,324.00
	2	$0.67	$2,217.70
Ref #51	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (92 FT)**	
	Awd	$7.00	$644.00
	2	$3.20	$294.40
Ref #52	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (92 FT)**	
	Awd	$6.50	$598.00
	2	$3.10	$285.20
Ref #53	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (16 SNMT)**	
	Awd	$650.00	$10,400.00
	2	$850.00	$13,600.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$130,046.10**
2	**$103,040.58**

Ref #54	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #55	**203E40000**	**BORROW, (20 CY)**	
	Awd	$200.00	$4,000.00
	2	$200.00	$4,000.00

Ref #56	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (269 SY)**	
	Awd	$35.00	$9,415.00
	2	$35.00	$9,415.00
Ref #57	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2091 SY)**	
	Awd	$12.00	$25,092.00
	2	$12.00	$25,092.00
Ref #58	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (262 SY)**	
	Awd	$25.00	$6,550.00
	2	$25.00	$6,550.00
Ref #59	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1174 FT)**	
	Awd	$3.00	$3,522.00
	2	$3.00	$3,522.00
Ref #60	**512E74520**	**REMOVAL OF EXISTING PAVEMENT MARKING, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$100.00	$500.00
Ref #61	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$125.00	$18,750.00
	2	$125.00	$18,750.00
Ref #62	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (13 SY)**	
	Awd	$700.00	$9,100.00
	2	$700.00	$9,100.00
Ref #63	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (30 SY)**	
	Awd	$225.00	$6,750.00
	2	$225.00	$6,750.00
Ref #64	**601E26000**	**DUMPED ROCK FILL, TYPE B, (20 CY)**	
	Awd	$350.00	$7,000.00
	2	$350.00	$7,000.00

Section 6 - STRUCTURE REPAIR (ATB-534-1934) - Totals

Awd	**$93,679.00**
2	**$93,679.00**

Ref #65	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #66	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (34 SY)**	
	Awd	$35.00	$1,190.00
	2	$35.00	$1,190.00
Ref #67	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (709 SY)**	
	Awd	$12.00	$8,508.00
	2	$12.00	$8,508.00
Ref #68	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (100 SF)**	
	Awd	$75.00	$7,500.00
	2	$75.00	$7,500.00
Ref #69	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$125.00	$25,000.00
	2	$125.00	$25,000.00

Ref #70	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (4 SY)**	
	Awd	$750.00	$3,000.00
	2	$750.00	$3,000.00
Ref #71	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (30 SY)**	
	Awd	$225.00	$6,750.00
	2	$225.00	$6,750.00
Ref #72	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (100 SF)**	
	Awd	$175.00	$17,500.00
	2	$175.00	$17,500.00

Section 7 - STRUCTURE REPAIR (ATB-90-0138) - Totals

Awd	**$72,448.00**
2	**$72,448.00**

Ref #73	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #74	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (843 SY)**	
	Awd	$12.00	$10,116.00
	2	$12.00	$10,116.00
Ref #75	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (632 FT)**	
	Awd	$3.00	$1,896.00
	2	$4.00	$2,528.00

Section 8 - STRUCTURE REPAIR (ATB-90-0234) - Totals

Awd	**$15,012.00**
2	**$15,644.00**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$28,000.00	$28,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,738.27	$250,738.27
	2	$274,850.81	$274,850.81
Ref #78	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
Ref #79	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$5,000.00	$5,000.00
Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$278,000.00	$278,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$487,238.27**
2	**$600,850.81**