Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230464
PID 107577
D10-General System GR FY2024
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 9/28/2023
Completion Date: 10/1/2024

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $3,247,450.00

Engineer's Estimate: $3,476,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $3,247,450.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $3,465,938.45

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $3,792,871.58

Ref #1	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (105106.3 FT)**	
	Awd	$1.60	$168,170.08
	2	$1.50	$157,659.45
	3	$1.60	$168,170.08
Ref #2	**202E38500**	**BRIDGE RAILING REMOVED, (11260 FT)**	
	Awd	$2.00	$22,520.00
	2	$1.70	$19,142.00
	3	$4.50	$50,670.00
Ref #3	**606E15050**	**GUARDRAIL, TYPE MGS, (85875 FT)**	
	Awd	$15.20	$1,305,300.00
	2	$15.16	$1,301,865.00
	3	$18.50	$1,588,687.50
Ref #4	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (7000 FT)**	
	Awd	$16.60	$116,200.00
	2	$16.76	$117,320.00
	3	$19.50	$136,500.00
Ref #5	**606E15400**	**MGS GUARDRAIL, TYPE 8, (75 FT)**	
	Awd	$30.20	$2,265.00
	2	$25.16	$1,887.00
	3	$30.00	$2,250.00
Ref #6	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (75 FT)**	
	Awd	$29.60	$2,220.00
	2	$20.60	$1,545.00
	3	$23.00	$1,725.00
Ref #7	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$1,250.00	$1,250.00
	3	$1,500.00	$1,500.00
Ref #8	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$50.00	$50.00
	3	$85.00	$85.00
Ref #9	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (198 EACH)**	
	Awd	$1,175.00	$232,650.00
	2	$1,170.00	$231,660.00
	3	$1,400.00	$277,200.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (112 EACH)**	
	Awd	$2,250.00	$252,000.00
	2	$2,150.00	$240,800.00
	3	$2,300.00	$257,600.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (67 EACH)**	
	Awd	$1,080.00	$72,360.00
	2	$1,020.00	$68,340.00
	3	$1,100.00	$73,700.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,000.00	$16,000.00
	2	$1,875.00	$15,000.00
	3	$2,400.00	$19,200.00

Ref #13	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (150 EACH)**	
	Awd	$620.00	$93,000.00
	2	$690.00	$103,500.00
	3	$800.00	$120,000.00
Ref #14	**606E50000**	**SPECIAL - RESHAPING BERM, (106462.5 FT)**	
	Awd	$0.08	$8,517.00
	2	$0.08	$8,517.00
	3	$0.20	$21,292.50
Ref #15	**606E98100**	**GUARDRAIL, MISC.: ANCHOR ASSEMBLY, MGS TYPE B, (61 EACH)**	
	Awd	$1,975.00	$120,475.00
	2	$1,980.00	$120,780.00
	3	$2,000.00	$122,000.00

Section 1 - ROADWAY - Totals

Awd	**$2,413,402.08**
2	**$2,389,315.45**
3	**$2,840,580.08**

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (2399 EACH)**	
	Awd	$8.00	$19,192.00
	2	$9.00	$21,591.00
	3	$8.50	$20,391.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$19,192.00**
2	**$21,591.00**
3	**$20,391.50**

Ref #17	**517E72307**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (11260 FT)**	
	Awd	$67.50	$760,050.00
	2	$88.20	$993,132.00
	3	$65.00	$731,900.00

Section 3 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$760,050.00**
2	**$993,132.00**
3	**$731,900.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,340.00	$16,340.00
	2	$17,100.00	$17,100.00
	3	$25,000.00	$25,000.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,265.92	$18,265.92
	2	$27,900.00	$27,900.00
	3	$50,000.00	$50,000.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,200.00	$20,200.00
	2	$16,900.00	$16,900.00
	3	$125,000.00	$125,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$54,805.92**
2	**$61,900.00**
3	**$200,000.00**