Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230466
PID 102746
GRE-US 42-02.63/20.21
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 9/28/2023
Completion Date: 6/1/2025

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $3,270,229.66

Engineer's Estimate: $3,320,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $3,270,229.66

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,366,689.32

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,421,850.99

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,617,793.67

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$42,000.00	$42,000.00
	3	$16,059.45	$16,059.45
	4	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (272 SY)**	
	Awd	$25.00	$6,800.00
	2	$18.00	$4,896.00
	3	$18.76	$5,102.72
	4	$25.00	$6,800.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (25 FT)**	
	Awd	$15.00	$375.00
	2	$50.00	$1,250.00
	3	$13.08	$327.00
	4	$13.00	$325.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1075 FT)**	
	Awd	$2.00	$2,150.00
	2	$2.00	$2,150.00
	3	$10.07	$10,825.25
	4	$2.00	$2,150.00
Ref #5	**202E42207**	**ANCHOR ASSEMBLY REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$365.00	$1,460.00
	2	$650.00	$2,600.00
	3	$840.99	$3,363.96
	4	$650.00	$2,600.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$75.00	$600.00
	2	$350.00	$2,800.00
	3	$125.82	$1,006.56
	4	$75.00	$600.00
Ref #7	**203E10000**	**EXCAVATION, (473 CY)**	
	Awd	$25.00	$11,825.00
	2	$24.00	$11,352.00
	3	$10.92	$5,165.16
	4	$33.00	$15,609.00
Ref #8	**203E20000**	**EMBANKMENT, (1859 CY)**	
	Awd	$35.00	$65,065.00
	2	$30.00	$55,770.00
	3	$50.13	$93,191.67
	4	$43.00	$79,937.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (484 SY)**	
	Awd	$10.00	$4,840.00
	2	$3.50	$1,694.00
	3	$5.76	$2,787.84
	4	$16.00	$7,744.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$19.60	$4,900.00
	2	$19.60	$4,900.00
	3	$23.40	$5,850.00
	4	$19.60	$4,900.00

Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (425 FT)**	
	Awd	$21.40	$9,095.00
	2	$21.40	$9,095.00
	3	$26.42	$11,228.50
	4	$21.40	$9,095.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350 OR MASH 2016, (4 EACH)**	
	Awd	$2,450.00	$9,800.00
	2	$2,450.00	$9,800.00
	3	$2,642.24	$10,568.96
	4	$2,450.00	$9,800.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,360.00	$9,440.00
	2	$2,360.00	$9,440.00
	3	$2,566.75	$10,267.00
	4	$2,360.00	$9,440.00
Ref #14	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,220.00	$4,880.00
	2	$1,220.00	$4,880.00
	3	$1,258.21	$5,032.84
	4	$1,220.00	$4,880.00
Ref #15	**607E16000**	**FENCE REBUILT, TYPE 47, (166 FT)**	
	Awd	$28.75	$4,772.50
	2	$28.75	$4,772.50
	3	$75.49	$12,531.34
	4	$28.75	$4,772.50
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$9,000.00	$9,000.00
	3	$3,774.63	$3,774.63
	4	$18,000.00	$18,000.00

Section 1 - ROADWAY - Totals

Awd	**$174,502.50**
2	**$176,399.50**
3	**$197,082.88**
4	**$206,652.50**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (37 SY)**	
	Awd	$150.00	$5,550.00
	2	$130.00	$4,810.00
	3	$228.10	$8,439.70
	4	$80.00	$2,960.00
Ref #18	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (70 SY)**	
	Awd	$138.00	$9,660.00
	2	$136.00	$9,520.00
	3	$209.57	$14,669.90
	4	$72.00	$5,040.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$200.00	$400.00
	3	$100.66	$201.32
	4	$425.00	$850.00

Ref #20	**659E00300**	**TOPSOIL, (226 CY)**	
	Awd	$75.00	$16,950.00
	2	$39.00	$8,814.00
	3	$83.06	$18,771.56
	4	$40.00	$9,040.00
Ref #21	**659E00550**	**SEEDING AND MULCHING, CLASS 4A, (590 SY)**	
	Awd	$10.00	$5,900.00
	2	$4.80	$2,832.00
	3	$7.99	$4,714.10
	4	$10.00	$5,900.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (1446 SY)**	
	Awd	$10.00	$14,460.00
	2	$3.20	$4,627.20
	3	$6.83	$9,876.18
	4	$6.00	$8,676.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (102 SY)**	
	Awd	$9.40	$958.80
	2	$0.40	$40.80
	3	$9.46	$964.92
	4	$4.00	$408.00
Ref #24	**659E15000**	**INTER-SEEDING, (102 SY)**	
	Awd	$9.40	$958.80
	2	$0.10	$10.20
	3	$9.46	$964.92
	4	$4.00	$408.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.27 TON)**	
	Awd	$900.00	$243.00
	2	$540.00	$145.80
	3	$905.93	$244.60
	4	$1,500.00	$405.00
Ref #26	**659E31000**	**LIME, (0.42 ACRE)**	
	Awd	$20.00	$8.40
	2	$50.00	$21.00
	3	$20.14	$8.46
	4	$10.00	$4.20
Ref #27	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$5.00	$55.00
	2	$11.00	$121.00
	3	$5.03	$55.33
	4	$20.00	$220.00
Ref #28	**670E00700**	**DITCH EROSION PROTECTION, (116 SY)**	
	Awd	$3.50	$406.00
	2	$3.25	$377.00
	3	$3.52	$408.32
	4	$3.25	$377.00
Ref #29	**832E30000**	**EROSION CONTROL, (11000 EACH)**	
	Awd	$1.00	$11,000.00
	2	$1.00	$11,000.00
	3	$1.00	$11,000.00
	4	$1.00	$11,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$66,350.00**
2	**$42,719.00**
3	**$70,319.31**
4	**$45,288.20**

Ref #30	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (120 FT)**	
	Awd	$20.00	$2,400.00
	2	$30.00	$3,600.00
	3	$21.73	$2,607.60
	4	$23.00	$2,760.00
Ref #31	**605E14000**	**6" BASE PIPE UNDERDRAINS, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$28.00	$2,800.00
	3	$23.80	$2,380.00
	4	$23.00	$2,300.00
Ref #32	**605E14000**	**6" BASE PIPE UNDERDRAINS, 707.31, (34 FT)**	
	Awd	$18.00	$612.00
	2	$38.00	$1,292.00
	3	$20.58	$699.72
	4	$25.00	$850.00
Ref #33	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (20 FT)**	
	Awd	$23.00	$460.00
	2	$52.00	$1,040.00
	3	$53.93	$1,078.60
	4	$30.00	$600.00
Ref #34	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$15.00	$300.00
	2	$52.00	$1,040.00
	3	$36.62	$732.40
	4	$16.00	$320.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$350.00	$1,400.00
	3	$286.77	$1,147.08
	4	$425.00	$1,700.00

Section 3 - DRAINAGE - Totals

Awd	**$7,272.00**
2	**$11,172.00**
3	**$8,645.40**
4	**$8,530.00**

Ref #36	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (1651 SY)**	
	Awd	$8.73	$14,413.23
	2	$15.00	$24,765.00
	3	$6.70	$11,061.70
	4	$5.00	$8,255.00

Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/4", (1890 SY)**	
	Awd	$8.56	$16,178.40
	2	$10.00	$18,900.00
	3	$6.49	$12,266.10
	4	$5.00	$9,450.00
Ref #38	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (71 CY)**	
	Awd	$400.00	$28,400.00
	2	$525.00	$37,275.00
	3	$402.63	$28,586.73
	4	$400.00	$28,400.00
Ref #39	**304E20000**	**AGGREGATE BASE, (86 CY)**	
	Awd	$140.00	$12,040.00
	2	$135.00	$11,610.00
	3	$90.39	$7,773.54
	4	$150.00	$12,900.00
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (572 GAL)**	
	Awd	$1.00	$572.00
	2	$10.00	$5,720.00
	3	$1.01	$577.72
	4	$1.00	$572.00
Ref #41	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (146 CY)**	
	Awd	$425.00	$62,050.00
	2	$440.00	$64,240.00
	3	$427.79	$62,457.34
	4	$425.00	$62,050.00
Ref #42	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (13 CY)**	
	Awd	$600.00	$7,800.00
	2	$625.00	$8,125.00
	3	$603.94	$7,851.22
	4	$600.00	$7,800.00
Ref #43	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$33.00	$2,376.00
	2	$66.00	$4,752.00
	3	$35.23	$2,536.56
	4	$105.00	$7,560.00

Section 4 - PAVEMENT - Totals

Awd	**$143,829.63**
2	**$175,387.00**
3	**$133,110.91**
4	**$136,987.00**

Ref #44	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.2 MILE)**	
	Awd	$31,000.00	$6,200.00
	2	$25,000.00	$5,000.00
	3	$20,131.35	$4,026.27
	4	$36,000.00	$7,200.00
Ref #45	**621E00100**	**RPM, (18 EACH)**	
	Awd	$213.23	$3,838.14
	2	$214.00	$3,852.00
	3	$214.63	$3,863.34
	4	$214.00	$3,852.00

Ref #46	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (30 EACH)**	
	Awd	$14.00	$420.00
	2	$11.30	$339.00
	3	$14.09	$422.70
	4	$11.30	$339.00
Ref #47	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (18 EACH)**	
	Awd	$14.00	$252.00
	2	$12.50	$225.00
	3	$14.09	$253.62
	4	$12.50	$225.00
Ref #48	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (55.2 FT)**	
	Awd	$16.00	$883.20
	2	$25.00	$1,380.00
	3	$16.61	$916.87
	4	$16.00	$883.20
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$85.00	$340.00
	2	$95.00	$380.00
	3	$35.23	$140.92
	4	$85.00	$340.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$25.17	$100.68
	4	$30.00	$120.00
Ref #51	**644E00104**	**EDGE LINE, 6", (0.42 MILE)**	
	Awd	$9,441.38	$3,965.38
	2	$9,442.00	$3,965.64
	3	$9,503.38	$3,991.42
	4	$9,441.38	$3,965.38
Ref #52	**644E00300**	**CENTER LINE, (0.21 MILE)**	
	Awd	$12,058.00	$2,532.18
	2	$12,059.00	$2,532.39
	3	$12,137.19	$2,548.81
	4	$12,058.00	$2,532.18
Ref #53	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$24,075.25	$2,889.03
	2	$24,076.00	$2,889.12
	3	$24,233.33	$2,908.00
	4	$24,075.25	$2,889.03
Ref #54	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$32,142.67	$1,928.56
	2	$32,143.00	$1,928.58
	3	$32,353.83	$1,941.23
	4	$32,142.67	$1,928.56

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,368.49**
2	**$22,551.73**
3	**$21,113.86**
4	**$24,274.35**

Ref #55	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,100.00	$16,800.00
	2	$2,200.00	$17,600.00
	3	$2,113.79	$16,910.32
	4	$2,100.00	$16,800.00
Ref #56	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (38 EACH)**	
	Awd	$15.00	$570.00
	2	$14.00	$532.00
	3	$14.09	$535.42
	4	$12.00	$456.00
Ref #57	**614E13360**	**OBJECT MARKER, TWO WAY, (38 EACH)**	
	Awd	$19.00	$722.00
	2	$21.00	$798.00
	3	$21.14	$803.32
	4	$15.00	$570.00
Ref #58	**614E18000**	**MAINTAINING TRAFFIC, MISC.:POWER SUPPLY FOR WORK Z, (1 EACH)**	
	Awd	$50,000.00	$50,000.00
	2	$60,000.00	$60,000.00
	3	$73,177.47	$73,177.47
	4	$6,700.00	$6,700.00
Ref #59	**614E18002**	**MAINTAINING TRAFFIC, MISC.:PEDESTRIAN TRAFFIC (UND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
	3	$2,187.84	$2,187.84
	4	$10,000.00	$10,000.00
Ref #60	**614E18030**	**MAINTAINING TRAFFIC, MISC.:PEDESTRIAN PROTECTION C, (63 FT)**	
	Awd	$275.00	$17,325.00
	2	$800.00	$50,400.00
	3	$251.71	$15,857.73
	4	$600.00	$37,800.00
Ref #61	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$1,050.00	$21,000.00
	2	$1,050.00	$21,000.00
	3	$1,056.90	$21,138.00
	4	$1,050.00	$21,000.00
Ref #62	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.4 MILE)**	
	Awd	$3,462.97	$1,385.19
	2	$3,463.00	$1,385.20
	3	$3,485.72	$1,394.29
	4	$3,462.67	$1,385.07
Ref #63	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.27 MILE)**	
	Awd	$2,999.52	$809.87
	2	$3,000.00	$810.00
	3	$3,019.22	$815.19
	4	$2,999.52	$809.87
Ref #64	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (1.24 MILE)**	
	Awd	$2,630.65	$3,262.01
	2	$2,631.00	$3,262.44
	3	$2,647.93	$3,283.43
	4	$2,630.65	$3,262.01

Ref #65	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.54 MILE)**	
	Awd	$2,308.83	$1,246.77
	2	$2,309.00	$1,246.86
	3	$2,324.00	$1,254.96
	4	$2,308.83	$1,246.77
Ref #66	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (44 FT)**	
	Awd	$15.00	$660.00
	2	$15.00	$660.00
	3	$15.10	$664.40
	4	$15.00	$660.00
Ref #67	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$11,000.00	$11,000.00
	3	$10,458.17	$10,458.17
	4	$5,500.00	$5,500.00
Ref #68	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (80 SY)**	
	Awd	$100.00	$8,000.00
	2	$200.00	$16,000.00
	3	$175.67	$14,053.60
	4	$200.00	$16,000.00
Ref #69	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1300 FT)**	
	Awd	$30.00	$39,000.00
	2	$17.00	$22,100.00
	3	$19.63	$25,519.00
	4	$22.00	$28,600.00
Ref #70	**622E41110**	**PORTABLE BARRIER, ANCHORED, (420 FT)**	
	Awd	$40.00	$16,800.00
	2	$19.00	$7,980.00
	3	$21.64	$9,088.80
	4	$28.00	$11,760.00
Ref #200	**614E18000**	**MAINTAINING TRAFFIC, MISC.:DETOUR SIGNS, (70 EACH)**	
	Awd	$180.00	$12,600.00
	2	$125.00	$8,750.00
	3	$125.82	$8,807.40
	4	$125.00	$8,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$208,180.84**
2	**$227,524.50**
3	**$205,949.34**
4	**$171,299.72**

Ref #71	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$195,000.00	$195,000.00
	2	$225,000.00	$225,000.00
	3	$142,445.35	$142,445.35
	4	$250,000.00	$250,000.00
Ref #72	**202E22900**	**APPROACH SLAB REMOVED, (94 SY)**	
	Awd	$55.00	$5,170.00
	2	$60.00	$5,640.00
	3	$102.05	$9,592.70
	4	$75.00	$7,050.00

Ref #73	**202E23500**	**WEARING COURSE REMOVED, (740 SY)**	
	Awd	$25.00	$18,500.00
	2	$22.00	$16,280.00
	3	$12.59	$9,316.60
	4	$4.50	$3,330.00
Ref #74	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$20,551.01	$20,551.01
	4	$25,000.00	$25,000.00
Ref #75	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$48,000.00	$48,000.00
	3	$74,063.49	$74,063.49
	4	$180,000.00	$180,000.00
Ref #76	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$36,000.00	$36,000.00
	3	$48,784.95	$48,784.95
	4	$33,000.00	$33,000.00
Ref #77	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1950 FT)**	
	Awd	$20.00	$39,000.00
	2	$15.00	$29,250.00
	3	$31.57	$61,561.50
	4	$18.00	$35,100.00
Ref #78	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2145 FT)**	
	Awd	$70.00	$150,150.00
	2	$85.00	$182,325.00
	3	$85.96	$184,384.20
	4	$86.00	$184,470.00
Ref #79	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (83093 LB)**	
	Awd	$1.50	$124,639.50
	2	$1.57	$130,456.01
	3	$1.78	$147,905.54
	4	$1.65	$137,103.45
Ref #80	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6123 FT)**	
	Awd	$1.40	$8,572.20
	2	$2.16	$13,225.68
	3	$1.89	$11,572.47
	4	$1.65	$10,102.95
Ref #81	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$2,800.00	$5,600.00
	3	$4,246.43	$8,492.86
	4	$4,300.00	$8,600.00
Ref #82	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (279 CY)**	
	Awd	$785.00	$219,015.00
	2	$1,100.00	$306,900.00
	3	$802.64	$223,936.56
	4	$980.00	$273,420.00

Ref #83	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK (PARAPET), , (61 CY)**	
	Awd	$1,275.00	$77,775.00
	2	$1,000.00	$61,000.00
	3	$1,143.82	$69,773.02
	4	$1,050.00	$64,050.00
Ref #84	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK, WITH QC/QA, (167 CY)**	
	Awd	$1,800.00	$300,600.00
	2	$1,200.00	$200,400.00
	3	$1,752.57	$292,679.19
	4	$1,700.00	$283,900.00
Ref #85	**511E53014**	**CLASS QC3 CONCRETE, MISC.: SUPERSTRUCTURE, WITH QC, (89 CY)**	
	Awd	$860.00	$76,540.00
	2	$700.00	$62,300.00
	3	$716.71	$63,787.19
	4	$750.00	$66,750.00
Ref #86	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (984 SY)**	
	Awd	$24.00	$23,616.00
	2	$24.00	$23,616.00
	3	$24.16	$23,773.44
	4	$24.00	$23,616.00
Ref #87	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (91 SY)**	
	Awd	$22.00	$2,002.00
	2	$22.00	$2,002.00
	3	$22.14	$2,014.74
	4	$22.00	$2,002.00
Ref #88	**515E15130**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$110,000.00	$440,000.00
	2	$139,000.00	$556,000.00
	3	$139,897.14	$559,588.56
	4	$135,000.00	$540,000.00
Ref #89	**515E20001**	**INTERMEDIATE DIAPHRAGMS, AS PER PLAN, (9 EACH)**	
	Awd	$2,100.00	$18,900.00
	2	$3,500.00	$31,500.00
	3	$3,648.53	$32,836.77
	4	$2,900.00	$26,100.00
Ref #90	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (69 FT)**	
	Awd	$70.00	$4,830.00
	2	$95.00	$6,555.00
	3	$95.62	$6,597.78
	4	$65.00	$4,485.00
Ref #91	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$20.00	$340.00
	2	$12.50	$212.50
	3	$5.51	$93.67
	4	$6.50	$110.50
Ref #92	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (160 SF)**	
	Awd	$21.00	$3,360.00
	2	$14.00	$2,240.00
	3	$8.57	$1,371.20
	4	$13.00	$2,080.00

Ref #93	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (109 FT)**	
	Awd	$30.00	$3,270.00
	2	$45.00	$4,905.00
	3	$45.30	$4,937.70
	4	$34.00	$3,706.00
Ref #94	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$4,000.00	$32,000.00
	3	$4,709.54	$37,676.32
	4	$4,200.00	$33,600.00
Ref #95	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (117 FT)**	
	Awd	$12.50	$1,462.50
	2	$14.00	$1,638.00
	3	$6.57	$768.69
	4	$21.00	$2,457.00
Ref #96	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (179 FT)**	
	Awd	$11.00	$1,969.00
	2	$19.00	$3,401.00
	3	$43.91	$7,859.89
	4	$21.00	$3,759.00
Ref #97	**523E20000**	**DYNAMIC LOAD TESTING, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$5,000.00	$20,000.00
	3	$6,434.22	$25,736.88
	4	$4,600.00	$18,400.00
Ref #98	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (214 SY)**	
	Awd	$475.00	$101,650.00
	2	$420.00	$89,880.00
	3	$632.30	$135,312.20
	4	$500.00	$107,000.00
Ref #99	**526E90030**	**TYPE C INSTALLATION, (69 FT)**	
	Awd	$395.00	$27,255.00
	2	$345.00	$23,805.00
	3	$303.69	$20,954.61
	4	$425.00	$29,325.00
Ref #100	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY STRUCTURE SUPPORT, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$22,900.00	$22,900.00
	3	$17,530.85	$17,530.85
	4	$37,000.00	$37,000.00
Ref #101	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (316 SY)**	
	Awd	$51.00	$16,116.00
	2	$60.00	$18,960.00
	3	$90.69	$28,658.04
	4	$33.00	$10,428.00
Ref #102	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$9,000.00	$9,000.00
	3	$7,851.23	$7,851.23
	4	$5,000.00	$5,000.00

Ref #103	**867E00101**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$90,000.00	$90,000.00
	3	$148,569.80	$148,569.80
	4	$70,000.00	$70,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (GRE-42-0263 - Totals

Awd	**$2,202,932.20**
2	**$2,280,991.19**
3	**$2,430,979.00**
4	**$2,480,944.90**

Ref #104	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$10,000.00	$10,000.00
	3	$5,413.50	$5,413.50
	4	$6,500.00	$6,500.00
Ref #105	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.00	$200.00
	2	$3.25	$325.00
	3	$7.98	$798.00
	4	$2.00	$200.00
Ref #106	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (162 SY)**	
	Awd	$24.00	$3,888.00
	2	$24.00	$3,888.00
	3	$24.16	$3,913.92
	4	$24.00	$3,888.00
Ref #107	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (192 FT)**	
	Awd	$112.00	$21,504.00
	2	$112.00	$21,504.00
	3	$140.92	$27,056.64
	4	$112.00	$21,504.00
Ref #108	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (227 FT)**	
	Awd	$24.00	$5,448.00
	2	$22.00	$4,994.00
	3	$14.85	$3,370.95
	4	$17.00	$3,859.00
Ref #109	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$675.00	$18,225.00
	2	$673.00	$18,171.00
	3	$677.42	$18,290.34
	4	$673.00	$18,171.00
Ref #110	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (444 SY)**	
	Awd	$175.00	$77,700.00
	2	$110.00	$48,840.00
	3	$169.22	$75,133.68
	4	$190.00	$84,360.00
Ref #111	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (444 SY)**	
	Awd	$140.00	$62,160.00
	2	$138.00	$61,272.00
	3	$99.57	$44,209.08
	4	$155.00	$68,820.00

Ref #112	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (8 CY)**	
	Awd	$350.00	$2,800.00
	2	$362.55	$2,900.40
	3	$506.14	$4,049.12
	4	$425.00	$3,400.00
Ref #113	**848E50000**	**HAND CHIPPING, (14 SY)**	
	Awd	$177.00	$2,478.00
	2	$80.00	$1,120.00
	3	$247.12	$3,459.68
	4	$100.00	$1,400.00
Ref #114	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$650.00	$650.00
	2	$1,500.00	$1,500.00
	3	$3,773.28	$3,773.28
	4	$3,000.00	$3,000.00
Ref #115	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1-1/4" NOMINAL , (311 SY)**	
	Awd	$51.00	$15,861.00
	2	$50.00	$15,550.00
	3	$66.60	$20,712.60
	4	$45.00	$13,995.00
Ref #116	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (134 SY)**	
	Awd	$70.00	$9,380.00
	2	$70.00	$9,380.00
	3	$51.19	$6,859.46
	4	$80.00	$10,720.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (GRE-42-2021 - Totals

Awd	**$226,294.00**
2	**$199,444.40**
3	**$217,040.25**
4	**$239,817.00**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$19,000.00	$19,000.00
	3	$0.01	$0.01
	4	$30,000.00	$30,000.00
Ref #118	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$80,000.00	$80,000.00
	3	$24,608.94	$24,608.94
	4	$125,000.00	$125,000.00
Ref #119	**619E16000**	**FIELD OFFICE, TYPE A, (11 MNTH)**	
	Awd	$2,500.00	$27,500.00
	2	$1,500.00	$16,500.00
	3	$1,341.82	$14,760.02
	4	$3,000.00	$33,000.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
	3	$15,350.16	$15,350.16
	4	$16,000.00	$16,000.00

Ref #121	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$82,890.91	$82,890.91
	4	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$217,500.00**
2	**$230,500.00**
3	**$137,610.04**
4	**$304,000.00**