Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230475
PID 110391
MIA-MICRO-FY24
Federal
Type: MICROSURFACING
Letting Date: 9/28/2023
Completion Date: 7/31/2024

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $721,098.22

Engineer's Estimate: $649,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $721,098.22

Ref #1	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (20 EACH)**	
	Awd	$1,500.00	$30,000.00

Section 1 - DRAINAGE - Totals

Awd	**$30,000.00**

Ref #2	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (200 SY)**	
	Awd	$205.00	$41,000.00
Ref #3	**421E10010**	**MICROSURFACING, SURFACE COURSE, (121838 SY)**	
	Awd	$3.34	$406,938.92

Section 2 - PAVEMENT - Totals

Awd	**$447,938.92**

Ref #4	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00

Section 3 - WATER WORK - Totals

Awd	**$1,000.00**

Ref #5	**621E00100**	**RPM, (387 EACH)**	
	Awd	$45.00	$17,415.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (387 EACH)**	
	Awd	$35.00	$13,545.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (12.99 MILE)**	
	Awd	$950.00	$12,340.50
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (7.02 MILE)**	
	Awd	$1,250.00	$8,775.00
Ref #9	**642E30030**	**REMOVAL OF PAVEMENT MARKING CENTER LINE, (7.02 MILE)**	
	Awd	$1,700.00	$11,934.00
Ref #10	**642E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE, (12.99 MILE)**	
	Awd	$1,100.00	$14,289.00
Ref #11	**644E30000**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (96 FT)**	
	Awd	$5.00	$480.00
Ref #12	**646E10300**	**CHANNELIZING LINE, 8", (100 FT)**	
	Awd	$21.00	$2,100.00
Ref #13	**646E10400**	**STOP LINE, (96 FT)**	
	Awd	$42.00	$4,032.00
Ref #14	**646E50100**	**REMOVAL OF PAVEMENT MARKING CHANNELIZING LINE, (100 FT)**	
	Awd	$22.00	$2,200.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$87,110.50**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (50 EACH)**	
	Awd	$110.00	$5,500.00

Ref #16	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (14.04 MILE)**	
	Awd	$1,275.00	$17,901.00
Ref #17	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (200 FT)**	
	Awd	$2.15	$430.00
Ref #18	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (192 FT)**	
	Awd	$3.40	$652.80

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,483.80**

Ref #19	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$4,750.00	$4,750.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$51,150.00	$51,150.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$74,665.00	$74,665.00

Section 6 - INCIDENTALS - Totals

Awd	**$130,565.00**