Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230478
PID 100818
PRE-SR 121-00.98/02.07
Federal
Type: BRIDGE REPAIR
Letting Date: 9/28/2023
Completion Date: 11/1/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,295,577.09

Engineer's Estimate: $2,300,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,295,577.09

Bidder 2
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $2,390,000.00

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,422,195.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (459 SY)**	
	Awd	$20.00	$9,180.00
	2	$12.00	$5,508.00
	3	$30.00	$13,770.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1437.5 FT)**	
	Awd	$2.00	$2,875.00
	2	$5.00	$7,187.50
	3	$2.00	$2,875.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (7 EACH)**	
	Awd	$550.00	$3,850.00
	2	$375.00	$2,625.00
	3	$295.00	$2,065.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (300 SY)**	
	Awd	$12.00	$3,600.00
	2	$1.50	$450.00
	3	$15.00	$4,500.00
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, 12" DEEP, (100 CY)**	
	Awd	$40.00	$4,000.00
	2	$15.00	$1,500.00
	3	$35.00	$3,500.00
Ref #8	**204E30020**	**GRANULAR MATERIAL, TYPE C, (100 CY)**	
	Awd	$95.00	$9,500.00
	2	$50.00	$5,000.00
	3	$70.00	$7,000.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (300 SY)**	
	Awd	$1.50	$450.00
	2	$3.00	$900.00
	3	$3.25	$975.00
Ref #10	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.3 MILE)**	
	Awd	$2,620.00	$786.00
	2	$3,500.00	$1,050.00
	3	$2,620.00	$786.00
Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (825 FT)**	
	Awd	$20.20	$16,665.00
	2	$32.00	$26,400.00
	3	$20.20	$16,665.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (7 EACH)**	
	Awd	$2,460.00	$17,220.00
	2	$3,000.00	$21,000.00
	3	$2,460.00	$17,220.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,320.00	$3,960.00
	2	$1,500.00	$4,500.00
	3	$1,320.00	$3,960.00

Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,340.00	$9,360.00
	2	$2,600.00	$10,400.00
	3	$2,340.00	$9,360.00
Ref #15	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,235.00	$4,940.00
	2	$1,800.00	$7,200.00
	3	$1,235.00	$4,940.00
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00
	3	$20,000.00	$20,000.00

Section 1 - ROADWAY - Totals

Awd	**$102,386.00**
2	**$110,720.50**
3	**$117,616.00**

Ref #17	**659E00300**	**TOPSOIL, (269 CY)**	
	Awd	$25.00	$6,725.00
	2	$45.00	$12,105.00
	3	$25.00	$6,725.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (2420 SY)**	
	Awd	$4.00	$9,680.00
	2	$3.00	$7,260.00
	3	$1.80	$4,356.00
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (121 SY)**	
	Awd	$2.50	$302.50
	2	$1.00	$121.00
	3	$1.00	$121.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.33 TON)**	
	Awd	$1,750.00	$577.50
	2	$700.00	$231.00
	3	$700.00	$231.00
Ref #21	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$5.00	$2.50
	2	$0.06	$0.03
	3	$10.00	$5.00
Ref #22	**659E35000**	**WATER, (13.1 MGAL)**	
	Awd	$10.00	$131.00
	2	$2.00	$26.20
	3	$10.00	$131.00

Section 2 - EROSION CONTROL - Totals

Awd	**$17,418.50**
2	**$19,743.23**
3	**$11,569.00**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (D=1.50"), (1763 SY)**	
	Awd	$5.00	$8,815.00
	2	$7.00	$12,341.00
	3	$10.00	$17,630.00
Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (60 CY)**	
	Awd	$400.00	$24,000.00
	2	$375.00	$22,500.00
	3	$530.00	$31,800.00
Ref #25	**304E20000**	**AGGREGATE BASE, (95 CY)**	
	Awd	$100.00	$9,500.00
	2	$60.00	$5,700.00
	3	$115.00	$10,925.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (366 GAL)**	
	Awd	$1.00	$366.00
	2	$1.00	$366.00
	3	$10.00	$3,660.00
Ref #27	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (84 CY)**	
	Awd	$450.00	$37,800.00
	2	$375.00	$31,500.00
	3	$645.00	$54,180.00

Section 3 - PAVEMENT - Totals

Awd	**$80,481.00**
2	**$72,407.00**
3	**$118,195.00**

Ref #28	**621E00100**	**RPM, (6 EACH)**	
	Awd	$568.00	$3,408.00
	2	$800.00	$4,800.00
	3	$792.55	$4,755.30
Ref #29	**644E00104**	**EDGE LINE, 6", (0.2 MILE)**	
	Awd	$13,500.00	$2,700.00
	2	$18,000.00	$3,600.00
	3	$17,527.40	$3,505.48
Ref #30	**644E00300**	**CENTER LINE, (0.1 MILE)**	
	Awd	$17,900.00	$1,790.00
	2	$23,000.00	$2,300.00
	3	$22,385.00	$2,238.50
Ref #31	**646E10010**	**EDGE LINE, 6", (0.13 MILE)**	
	Awd	$78,421.00	$10,194.73
	2	$27,000.00	$3,510.00
	3	$26,390.77	$3,430.80
Ref #32	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$104,561.00	$6,273.66
	2	$36,000.00	$2,160.00
	3	$35,234.00	$2,114.04

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$24,366.39**
2	**$16,370.00**
3	**$16,044.12**

Ref #33	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,340.00	$9,360.00
	2	$2,400.00	$9,600.00
	3	$2,350.00	$9,400.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (24 EACH)**	
	Awd	$14.00	$336.00
	2	$14.00	$336.00
	3	$14.00	$336.00
Ref #35	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (24 EACH)**	
	Awd	$14.00	$336.00
	2	$14.00	$336.00
	3	$14.00	$336.00
Ref #36	**614E13360**	**OBJECT MARKER, TWO WAY, (48 EACH)**	
	Awd	$18.00	$864.00
	2	$20.00	$960.00
	3	$21.00	$1,008.00
Ref #37	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.4 MILE)**	
	Awd	$11,000.00	$4,400.00
	2	$4,500.00	$1,800.00
	3	$5,333.80	$2,133.52
Ref #38	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.4 MILE)**	
	Awd	$7,000.00	$2,800.00
	2	$4,500.00	$1,800.00
	3	$4,247.00	$1,698.80
Ref #39	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (72 FT)**	
	Awd	$13.60	$979.20
	2	$11.00	$792.00
	3	$10.68	$768.96
Ref #40	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$3,000.00	$3,000.00
	3	$20,000.00	$20,000.00
Ref #41	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (350 SY)**	
	Awd	$125.00	$43,750.00
	2	$90.00	$31,500.00
	3	$85.00	$29,750.00
Ref #42	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (740 FT)**	
	Awd	$18.00	$13,320.00
	2	$22.00	$16,280.00
	3	$20.00	$14,800.00
Ref #43	**622E41110**	**PORTABLE BARRIER, ANCHORED, (160 FT)**	
	Awd	$35.00	$5,600.00
	2	$26.00	$4,160.00
	3	$26.00	$4,160.00

Ref #100	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$15,000.00	$15,000.00
	3	$17,000.00	$17,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$106,745.20**
2	**$85,564.00**
3	**$101,391.28**

Ref #44	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$37,500.00	$37,500.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
Ref #45	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (464 LB)**	
	Awd	$2.00	$928.00
	2	$3.00	$1,392.00
	3	$3.25	$1,508.00
Ref #46	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.00	$100.00
	2	$2.50	$250.00
	3	$5.00	$500.00
Ref #47	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (10 EACH)**	
	Awd	$22.00	$220.00
	2	$16.00	$160.00
	3	$35.00	$350.00
Ref #48	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (13 CY)**	
	Awd	$3,000.00	$39,000.00
	2	$2,900.00	$37,700.00
	3	$6,000.00	$78,000.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (243 SY)**	
	Awd	$35.00	$8,505.00
	2	$30.00	$7,290.00
	3	$35.00	$8,505.00
Ref #50	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (230 SY)**	
	Awd	$30.00	$6,900.00
	2	$20.00	$4,600.00
	3	$30.00	$6,900.00
Ref #51	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (2081 LB)**	
	Awd	$10.00	$20,810.00
	2	$12.00	$24,972.00
	3	$10.00	$20,810.00
Ref #52	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (4594 SF)**	
	Awd	$20.00	$91,880.00
	2	$20.00	$91,880.00
	3	$20.00	$91,880.00
Ref #53	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (4594 SF)**	
	Awd	$15.00	$68,910.00
	2	$15.00	$68,910.00
	3	$15.00	$68,910.00

Ref #54	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (4816 SF)**	
	Awd	$8.00	$38,528.00
	2	$8.00	$38,528.00
	3	$8.00	$38,528.00
Ref #55	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (4816 SF)**	
	Awd	$5.00	$24,080.00
	2	$5.00	$24,080.00
	3	$5.00	$24,080.00
Ref #56	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$150.00	$2,400.00
	2	$150.00	$2,400.00
	3	$150.00	$2,400.00
Ref #57	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #58	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (76 FT)**	
	Awd	$25.00	$1,900.00
	2	$15.00	$1,140.00
	3	$45.00	$3,420.00
Ref #59	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (76 FT)**	
	Awd	$800.00	$60,800.00
	2	$900.00	$68,400.00
	3	$800.00	$60,800.00
Ref #60	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (264 FT)**	
	Awd	$112.00	$29,568.00
	2	$115.00	$30,360.00
	3	$112.00	$29,568.00
Ref #61	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (352 FT)**	
	Awd	$17.00	$5,984.00
	2	$15.00	$5,280.00
	3	$16.00	$5,632.00
Ref #62	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (60 SF)**	
	Awd	$200.00	$12,000.00
	2	$140.00	$8,400.00
	3	$200.00	$12,000.00
Ref #63	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (564 SY)**	
	Awd	$95.00	$53,580.00
	2	$95.00	$53,580.00
	3	$85.00	$47,940.00
Ref #64	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (564 SY)**	
	Awd	$95.00	$53,580.00
	2	$85.00	$47,940.00
	3	$120.00	$67,680.00
Ref #65	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (13 CY)**	
	Awd	$330.00	$4,290.00
	2	$315.00	$4,095.00
	3	$350.00	$4,550.00

Ref #66	**848E50000**	**HAND CHIPPING, (13 SY)**	
	Awd	$100.00	$1,300.00
	2	$150.00	$1,950.00
	3	$100.00	$1,300.00
Ref #67	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (PRE-121-009 - Totals

Awd	**$565,463.00**
2	**$566,007.00**
3	**$617,461.00**

Ref #68	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$225,000.00	$225,000.00
	3	$100,000.00	$100,000.00
Ref #69	**202E22900**	**APPROACH SLAB REMOVED, (178 SY)**	
	Awd	$50.00	$8,900.00
	2	$65.00	$11,570.00
	3	$150.00	$26,700.00
Ref #70	**202E23500**	**WEARING COURSE REMOVED, (616 SY)**	
	Awd	$16.00	$9,856.00
	2	$9.00	$5,544.00
	3	$50.00	$30,800.00
Ref #71	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$10,000.00	$10,000.00
	3	$80,000.00	$80,000.00
Ref #72	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$2,000.00	$2,000.00
	3	$40,000.00	$40,000.00
Ref #73	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (103874 LB)**	
	Awd	$2.00	$207,748.00
	2	$2.00	$207,748.00
	3	$2.40	$249,297.60
Ref #74	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (248 EACH)**	
	Awd	$15.00	$3,720.00
	2	$19.00	$4,712.00
	3	$15.00	$3,720.00
Ref #75	**511E33313**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (346 CY)**	
	Awd	$1,250.00	$432,500.00
	2	$1,400.00	$484,400.00
	3	$1,000.00	$346,000.00
Ref #76	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (34 CY)**	
	Awd	$1,200.00	$40,800.00
	2	$1,300.00	$44,200.00
	3	$1,300.00	$44,200.00

Ref #77	**511E81200**	**CONCRETE, MISC.: CONSULTANT FOR CONCRETE QUALITY C, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$7,500.00	$7,500.00
Ref #78	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (163 SY)**	
	Awd	$35.00	$5,705.00
	2	$30.00	$4,890.00
	3	$35.00	$5,705.00
Ref #79	**512E33000**	**TYPE 2 WATERPROOFING, (2 SY)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$375.00	$750.00
Ref #80	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (102 SF)**	
	Awd	$50.00	$5,100.00
	2	$150.00	$15,300.00
	3	$285.44	$29,114.88
Ref #81	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (102 SF)**	
	Awd	$50.00	$5,100.00
	2	$100.00	$10,200.00
	3	$235.48	$24,018.96
Ref #82	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (62 SF)**	
	Awd	$7.00	$434.00
	2	$3.00	$186.00
	3	$15.00	$930.00
Ref #83	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (83 SF)**	
	Awd	$8.00	$664.00
	2	$5.00	$415.00
	3	$12.00	$996.00
Ref #84	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (93 FT)**	
	Awd	$35.00	$3,255.00
	2	$50.00	$4,650.00
	3	$65.00	$6,045.00
Ref #85	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (196 FT)**	
	Awd	$474.50	$93,002.00
	2	$575.00	$112,700.00
	3	$475.00	$93,100.00
Ref #86	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (47 CY)**	
	Awd	$135.00	$6,345.00
	2	$130.00	$6,110.00
	3	$200.00	$9,400.00
Ref #87	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (249 FT)**	
	Awd	$17.00	$4,233.00
	2	$15.00	$3,735.00
	3	$16.00	$3,984.00
Ref #88	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (125 FT)**	
	Awd	$15.00	$1,875.00
	2	$12.00	$1,500.00
	3	$5.00	$625.00

Ref #89	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (25 FT)**	
	Awd	$30.00	$750.00
	2	$12.00	$300.00
	3	$15.00	$375.00
Ref #90	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (178 SY)**	
	Awd	$440.00	$78,320.00
	2	$450.00	$80,100.00
	3	$500.00	$89,000.00
Ref #91	**526E90010**	**TYPE A INSTALLATION, (93 FT)**	
	Awd	$275.00	$25,575.00
	2	$200.00	$18,600.00
	3	$300.00	$27,900.00
Ref #92	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (39 CF)**	
	Awd	$665.00	$25,935.00
	2	$850.00	$33,150.00
	3	$660.44	$25,757.16

Section 7 - STRUCTURE OVER 20 FOOT SPAN (PRE-121-020 - Totals

Awd	**$1,180,217.00**
2	**$1,307,410.00**
3	**$1,245,918.60**

Ref #93	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$30,000.00	$30,000.00
	3	$25,000.00	$25,000.00
Ref #94	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$76,000.00	$76,000.00
	2	$75,000.00	$75,000.00
	3	$60,000.00	$60,000.00
Ref #95	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$9,000.00	$9,000.00
Ref #96	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$96,778.27	$96,778.27
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$218,500.00**
2	**$211,778.27**
3	**$194,000.00**