Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 233008
PID 117955
FAY-SR 435-01.52
Non-Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 9/28/2023
Completion Date: 7/1/2025

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $16,661,249.04

Engineer's Estimate: $11,468,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $16,661,249.04

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,374.32	$7,374.32
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$328,380.18	$328,380.18
Ref #3	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$709,759.08	$709,759.08
Ref #4	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$51,372.50	$51,372.50
Ref #5	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$995,552.24	$995,552.24
Ref #6	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$170,766.00	$170,766.00

Section 1 - ROADWAY - Totals

Awd	**$2,263,204.32**

Ref #7	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$616,876.44	$616,876.44
Ref #8	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (150000 EACH)**	
	Awd	$1.00	$150,000.00
Ref #100	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,245.00	$3,245.00
Ref #101	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,025.00	$11,025.00
Ref #102	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,750.11	$15,750.11

Section 2 - EROSION CONTROL - Totals

Awd	**$796,896.55**

Ref #9	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$1,084,316.84	$1,084,316.84

Section 3 - DRAINAGE - Totals

Awd	**$1,084,316.84**

Ref #10	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$3,282,061.52	$3,282,061.52
Ref #11	**450E99000**	**SPECIAL - RIGID PAVEMENT, (LUMP SUM)**	
	Awd	$2,269,845.76	$2,269,845.76
Ref #103	**690E20250**	**SPECIAL - MISCELLANEOUS PAVEMENT FOR DESIGN BUILD, (LUMP SUM)**	
	Awd	$23,044.08	$23,044.08
Ref #104	**251E01020**	**PARTIAL DEPTH PAVEMENT REPAIR (442), 3.00? DEPTH, (200 SY)**	
	Awd	$118.23	$23,646.00

Section 4 - PAVEMENT - Totals			
	Awd		**$5,598,597.36**
Ref #12	**638E99000**	**SPECIAL - WATER WORKS, (LUMP SUM)**	
	Awd	$480,694.19	$480,694.19
Section 5 - WATER WORK - Totals			
	Awd		**$480,694.19**
Ref #13	**611E97910**	**SPECIAL - SANITARY SEWER, (LUMP SUM)**	
	Awd	$781,314.11	$781,314.11
Section 6 - SANITARY SEWER - Totals			
	Awd		**$781,314.11**
Ref #14	**625E99000**	**SPECIAL - LIGHTING, (LUMP SUM)**	
	Awd	$344,377.34	$344,377.34
Ref #106	**625E39000**	**TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$101,580.62	$101,580.62
Section 7 - LIGHTING - Totals			
	Awd		**$445,957.96**
Ref #15	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$115,190.50	$115,190.50
Ref #16	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$93,291.55	$93,291.55
Section 8 - TRAFFIC CONTROL - Totals			
	Awd		**$208,482.05**
Ref #17	**632E99000**	**SPECIAL - TRAFFIC SIGNALS, (LUMP SUM)**	
	Awd	$850,558.87	$850,558.87
Ref #107	**632E90400**	**SIGNALIZATION, MISC.: ALLOWANCE FOR POWER COMPANY , (5000 EACH)**	
	Awd	$1.00	$5,000.00
Section 9 - TRAFFIC SIGNALS - Totals			
	Awd		**$855,558.87**
Ref #18	**661E99000**	**SPECIAL - LANDSCAPING, (LUMP SUM)**	
	Awd	$26,678.48	$26,678.48
Section 10 - LANDSCAPING - Totals			
	Awd		**$26,678.48**

Ref #19	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,150.00	$12,150.00
Ref #20	**614E18002**	**MAINTAINING TRAFFIC, MISC.:REPAIR OF LOCAL ROUTES, (LUMP SUM)**	
	Awd	$30,159.39	$30,159.39

Section 11 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,309.39**

Ref #21	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$333,043.49	$333,043.49

Section 12 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$333,043.49**

Ref #22	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #23	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
Ref #24	**690E20030**	**SPECIAL - UTILITY COORDINATION AND RELOCATION, (LUMP SUM)**	
	Awd	$139,000.00	$139,000.00
Ref #25	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$910,000.00	$910,000.00
Ref #26	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$165,000.00	$165,000.00
Ref #27	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00

Section 13 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$1,314,000.00**

Ref #28	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$28,698.10	$28,698.10
Ref #29	**108E99000**	**SPECIAL - CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$12,150.77	$12,150.77
Ref #30	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,889,083.55	$1,889,083.55
Ref #31	**619E16010**	**FIELD OFFICE, TYPE B, (16 MNTH)**	
	Awd	$2,294.44	$36,711.04
Ref #32	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$63,551.97	$63,551.97
Ref #33	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$2,430,195.43**