Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230457
PID 103957
CLE-SR 32-02.33 (PART 1)
Federal
Type: INTERCHANGE
Letting Date: 10/12/2023
Completion Date: 8/1/2026

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $30,046,957.00

Engineer's Estimate: $29,103,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $30,046,957.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $30,160,467.74

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $31,693,250.36

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$52,761.25	$52,761.25
	3	$100,000.00	$100,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$341.72	$683.44
	2	$592.15	$1,184.30
	3	$320.00	$640.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (7608 SY)**	
	Awd	$13.10	$99,664.80
	2	$13.58	$103,316.64
	3	$18.00	$136,944.00
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (842 SY)**	
	Awd	$25.00	$21,050.00
	2	$25.00	$21,050.00
	3	$25.00	$21,050.00
Ref #5	**202E30000**	**WALK REMOVED, (145 SF)**	
	Awd	$4.71	$682.95
	2	$12.14	$1,760.30
	3	$4.00	$580.00
Ref #6	**202E32000**	**CURB REMOVED, (970 FT)**	
	Awd	$6.56	$6,363.20
	2	$8.32	$8,070.40
	3	$9.00	$8,730.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (404 FT)**	
	Awd	$16.07	$6,492.28
	2	$46.04	$18,600.16
	3	$46.00	$18,584.00
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24", (43 FT)**	
	Awd	$16.65	$715.95
	2	$37.49	$1,612.07
	3	$56.00	$2,408.00
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (580 FT)**	
	Awd	$6.00	$3,480.00
	2	$6.00	$3,480.00
	3	$6.00	$3,480.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$495.10	$1,485.30
	2	$592.13	$1,776.39
	3	$600.00	$1,800.00
Ref #11	**202E75000**	**FENCE REMOVED, (2970 FT)**	
	Awd	$5.00	$14,850.00
	2	$5.00	$14,850.00
	3	$5.00	$14,850.00
Ref #12	**202E98100**	**REMOVAL MISC.: PRIVATE FLAG POLE, (1 EACH)**	
	Awd	$745.27	$745.27
	2	$1,309.71	$1,309.71
	3	$350.00	$350.00

Ref #13	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN AND FOUNDATION, (1 EACH)**	
	Awd	$1,421.55	$1,421.55
	2	$5,322.40	$5,322.40
	3	$2,150.00	$2,150.00
Ref #14	**203E10000**	**EXCAVATION, (7077 CY)**	
	Awd	$19.97	$141,327.69
	2	$8.15	$57,677.55
	3	$28.00	$198,156.00
Ref #15	**203E20000**	**EMBANKMENT, (5016 CY)**	
	Awd	$12.50	$62,700.00
	2	$8.32	$41,733.12
	3	$12.50	$62,700.00
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (1946 SY)**	
	Awd	$2.94	$5,721.24
	2	$2.34	$4,553.64
	3	$2.50	$4,865.00
Ref #17	**204E45000**	**PROOF ROLLING, (11 HOUR)**	
	Awd	$234.33	$2,577.63
	2	$234.55	$2,580.05
	3	$350.00	$3,850.00
Ref #18	**206E10010**	**LIME STABILIZED SUBGRADE, 12 INCHES DEEP, (19350 SY)**	
	Awd	$8.15	$157,702.50
	2	$10.76	$208,206.00
	3	$9.00	$174,150.00
Ref #19	**206E10300**	**LIME, (501 TON)**	
	Awd	$198.53	$99,463.53
	2	$190.00	$95,190.00
	3	$199.00	$99,699.00
Ref #20	**206E11000**	**CURING COAT, (19350 SY)**	
	Awd	$1.26	$24,381.00
	2	$1.46	$28,251.00
	3	$1.25	$24,187.50
Ref #21	**206E30001**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, AS, (LUMP SUM)**	
	Awd	$13,095.82	$13,095.82
	2	$22,400.00	$22,400.00
	3	$12,995.00	$12,995.00
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (262.5 FT)**	
	Awd	$21.00	$5,512.50
	2	$21.00	$5,512.50
	3	$21.00	$5,512.50
Ref #23	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (625 FT)**	
	Awd	$23.75	$14,843.75
	2	$23.75	$14,843.75
	3	$23.75	$14,843.75
Ref #24	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$2,600.00	$7,800.00
	3	$2,600.00	$7,800.00

Ref #25	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
	3	$1,200.00	$1,200.00
Ref #26	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,550.00	$7,650.00
	2	$2,550.00	$7,650.00
	3	$2,550.00	$7,650.00
Ref #27	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$300.00	$300.00
	3	$300.00	$300.00
Ref #28	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL) [60 MPH, (1 EACH)**	
	Awd	$34,550.00	$34,550.00
	2	$52,037.36	$52,037.36
	3	$34,550.00	$34,550.00
Ref #29	**607E23000**	**FENCE, TYPE CLT, (2349 FT)**	
	Awd	$25.00	$58,725.00
	2	$25.00	$58,725.00
	3	$25.00	$58,725.00
Ref #30	**607E70000**	**FENCELINE SEEDING AND MULCHING, (2349 FT)**	
	Awd	$1.00	$2,349.00
	2	$5.00	$11,745.00
	3	$3.00	$7,047.00
Ref #31	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (1847 FT)**	
	Awd	$115.00	$212,405.00
	2	$115.00	$212,405.00
	3	$140.00	$258,580.00
Ref #32	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (1488 FT)**	
	Awd	$115.00	$171,120.00
	2	$115.00	$171,120.00
	3	$180.00	$267,840.00
Ref #33	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (825 FT)**	
	Awd	$95.00	$78,375.00
	2	$98.03	$80,874.75
	3	$111.00	$91,575.00
Ref #34	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (171 FT)**	
	Awd	$133.22	$22,780.62
	2	$105.00	$17,955.00
	3	$146.00	$24,966.00
Ref #35	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (879 FT)**	
	Awd	$141.00	$123,939.00
	2	$143.87	$126,461.73
	3	$135.00	$118,665.00
Ref #36	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (1 EACH)**	
	Awd	$9,100.00	$9,100.00
	2	$10,610.07	$10,610.07
	3	$10,885.00	$10,885.00

Ref #37	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (5 EACH)**	
	Awd	$3,250.00	$16,250.00
	2	$4,761.86	$23,809.30
	3	$4,635.00	$23,175.00
Ref #38	**622E25004**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (10 EACH)**	
	Awd	$3,250.00	$32,500.00
	2	$4,761.42	$47,614.20
	3	$5,145.00	$51,450.00
Ref #39	**622E25008**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (10 EACH)**	
	Awd	$3,250.00	$32,500.00
	2	$4,761.42	$47,614.20
	3	$5,265.00	$52,650.00
Ref #40	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (7 EACH)**	
	Awd	$2,600.00	$18,200.00
	2	$4,111.35	$28,779.45
	3	$4,120.00	$28,840.00
Ref #41	**622E25051**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$3,125.95	$6,251.90
	2	$4,262.31	$8,524.62
	3	$6,430.00	$12,860.00
Ref #42	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$25,110.25	$25,110.25
	2	$53,900.00	$53,900.00
	3	$120,000.00	$120,000.00
Ref #43	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$39,520.11	$39,520.11
	2	$95,264.40	$95,264.40
	3	$70,000.00	$70,000.00
Ref #700	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (2 EACH)**	
	Awd	$381.00	$762.00
	2	$333.55	$667.10
	3	$350.00	$700.00
Ref #701	**202E98200**	**REMOVAL MISC.: CONDUIT, (20 FT)**	
	Awd	$41.89	$837.80
	2	$59.15	$1,183.00
	3	$9.00	$180.00
Ref #702	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$30.90	$1,545.00
	2	$94.13	$4,706.50
	3	$18.00	$900.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$1,596,231.08**
2	**$1,786,987.91**
3	**$2,163,062.75**

Ref #44	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$176.89	$1,415.12
	2	$245.26	$1,962.08
	3	$135.00	$1,080.00

Ref #45	**601E38501**	**PAVED GUTTER, TYPE 3, AS PER PLAN, (150 FT)**	
	Awd	$88.00	$13,200.00
	2	$96.45	$14,467.50
	3	$84.00	$12,600.00
Ref #46	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$50.00	$100.00
	3	$100.00	$200.00
Ref #47	**659E00300**	**TOPSOIL, (1060 CY)**	
	Awd	$44.08	$46,724.80
	2	$4.50	$4,770.00
	3	$33.00	$34,980.00
Ref #48	**659E10000**	**SEEDING AND MULCHING, (9546 SY)**	
	Awd	$2.24	$21,383.04
	2	$1.05	$10,023.30
	3	$2.65	$25,296.90
Ref #49	**659E14000**	**REPAIR SEEDING AND MULCHING, (477 SY)**	
	Awd	$2.25	$1,073.25
	2	$0.60	$286.20
	3	$3.00	$1,431.00
Ref #50	**659E15000**	**INTER-SEEDING, (477 SY)**	
	Awd	$2.25	$1,073.25
	2	$0.50	$238.50
	3	$3.00	$1,431.00
Ref #51	**659E20000**	**COMMERCIAL FERTILIZER, (1.33 TON)**	
	Awd	$1,400.00	$1,862.00
	2	$700.00	$931.00
	3	$950.00	$1,263.50
Ref #52	**659E31000**	**LIME, (1.97 ACRE)**	
	Awd	$450.00	$886.50
	2	$10.00	$19.70
	3	$50.00	$98.50
Ref #53	**659E35000**	**WATER, (53 MGAL)**	
	Awd	$1.00	$53.00
	2	$10.00	$530.00
	3	$1.00	$53.00
Ref #54	**659E40000**	**MOWING, (21 MSF)**	
	Awd	$25.00	$525.00
	2	$30.00	$630.00
	3	$46.00	$966.00
Ref #55	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,700.00	$1,700.00
	2	$1,500.00	$1,500.00
	3	$5,000.00	$5,000.00
Ref #56	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$32,760.00	$32,760.00
	2	$10,836.00	$10,836.00
	3	$45,000.00	$45,000.00

Ref #57	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,486.96	$11,486.96
	2	$22,973.92	$22,973.92
	3	$23,000.00	$23,000.00
Ref #58	**832E30000**	**EROSION CONTROL, (69692 EACH)**	
	Awd	$1.00	$69,692.00
	2	$1.00	$69,692.00
	3	$1.00	$69,692.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$204,134.92**
2	**$138,960.20**
3	**$222,091.90**

Ref #59	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$4,021.24	$2,010.62
	2	$3,794.00	$1,897.00
	3	$4,000.00	$2,000.00
Ref #60	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (2390 FT)**	
	Awd	$12.97	$30,998.30
	2	$23.40	$55,926.00
	3	$16.00	$38,240.00
Ref #61	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (200 FT)**	
	Awd	$12.91	$2,582.00
	2	$33.84	$6,768.00
	3	$16.50	$3,300.00
Ref #62	**605E14000**	**6" BASE PIPE UNDERDRAINS, (9200 FT)**	
	Awd	$15.76	$144,992.00
	2	$19.26	$177,192.00
	3	$13.00	$119,600.00
Ref #63	**611E00406**	**4" CONDUIT, TYPE F, (200 FT)**	
	Awd	$21.79	$4,358.00
	2	$33.55	$6,710.00
	3	$16.00	$3,200.00
Ref #64	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (492 FT)**	
	Awd	$39.97	$19,665.24
	2	$49.01	$24,112.92
	3	$23.00	$11,316.00
Ref #65	**611E00900**	**6" CONDUIT, TYPE B, (20 FT)**	
	Awd	$45.32	$906.40
	2	$64.34	$1,286.80
	3	$30.00	$600.00
Ref #66	**611E05900**	**15" CONDUIT, TYPE B, (1422 FT)**	
	Awd	$105.03	$149,352.66
	2	$92.51	$131,549.22
	3	$150.00	$213,300.00
Ref #67	**611E05900**	**15" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (131 FT)**	
	Awd	$122.31	$16,022.61
	2	$158.39	$20,749.09
	3	$180.00	$23,580.00

Ref #68	**611E06100**	**15" CONDUIT, TYPE C, (66 FT)**	
	Awd	$85.19	$5,622.54
	2	$89.35	$5,897.10
	3	$125.00	$8,250.00
Ref #69	**611E08900**	**21" CONDUIT, TYPE B, (216 FT)**	
	Awd	$151.31	$32,682.96
	2	$165.09	$35,659.44
	3	$180.00	$38,880.00
Ref #70	**611E16400**	**36" CONDUIT, TYPE B, JOINTS PER 706.11, (45 FT)**	
	Awd	$395.73	$17,807.85
	2	$379.91	$17,095.95
	3	$250.00	$11,250.00
Ref #71	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$3,888.92	$7,777.84
	2	$2,970.36	$5,940.72
	3	$4,750.00	$9,500.00
Ref #72	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,444.78	$3,444.78
	2	$2,355.43	$2,355.43
	3	$4,000.00	$4,000.00
Ref #73	**611E98300**	**CATCH BASIN, NO. 5, (5 EACH)**	
	Awd	$4,014.27	$20,071.35
	2	$4,072.06	$20,360.30
	3	$5,200.00	$26,000.00
Ref #74	**611E98370**	**CATCH BASIN, NO. 6, (4 EACH)**	
	Awd	$2,829.67	$11,318.68
	2	$2,952.95	$11,811.80
	3	$3,250.00	$13,000.00
Ref #75	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,007.42	$2,007.42
	2	$1,728.50	$1,728.50
	3	$2,300.00	$2,300.00
Ref #76	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,791.81	$1,791.81
	2	$994.79	$994.79
	3	$1,500.00	$1,500.00
Ref #77	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$895.91	$1,791.82
	2	$3,800.69	$7,601.38
	3	$1,500.00	$3,000.00
Ref #78	**611E99094**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B, (1 EACH)**	
	Awd	$13,122.15	$13,122.15
	2	$10,423.56	$10,423.56
	3	$12,500.00	$12,500.00
Ref #79	**611E99104**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C, (3 EACH)**	
	Awd	$13,252.45	$39,757.35
	2	$10,423.55	$31,270.65
	3	$14,500.00	$43,500.00

Ref #80	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (2 EACH)**	
	Awd	$12,459.17	$24,918.34
	2	$9,623.55	$19,247.10
	3	$11,500.00	$23,000.00
Ref #81	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (3 EACH)**	
	Awd	$12,423.82	$37,271.46
	2	$9,878.22	$29,634.66
	3	$13,000.00	$39,000.00
Ref #82	**611E99574**	**MANHOLE, NO. 3, (7 EACH)**	
	Awd	$4,234.79	$29,643.53
	2	$4,368.58	$30,580.06
	3	$4,750.00	$33,250.00
Ref #83	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,666.81	$3,333.62
	2	$2,695.62	$5,391.24
	3	$2,250.00	$4,500.00
Ref #84	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$372.11	$1,488.44
	2	$1,217.06	$4,868.24
	3	$250.00	$1,000.00
Ref #85	**839E30000**	**TRENCH DRAIN, TYPE B WITH STANDARD GRATE, (335 FT)**	
	Awd	$370.74	$124,197.90
	2	$203.60	$68,206.00
	3	$130.00	$43,550.00
Ref #703	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$79.77	$797.70
	2	$174.85	$1,748.50
	3	$60.00	$600.00
Ref #704	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$79.77	$797.70
	2	$174.85	$1,748.50
	3	$50.00	$500.00
Ref #705	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$79.77	$797.70
	2	$174.85	$1,748.50
	3	$50.00	$500.00
Ref #706	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$79.77	$797.70
	2	$174.85	$1,748.50
	3	$50.00	$500.00
Ref #707	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$1,714.90	$3,429.80
	2	$967.19	$1,934.38
	3	$1,500.00	$3,000.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$755,558.27**
2	**$744,186.33**
3	**$738,216.00**

Ref #86	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (34 CY)**	
	Awd	$439.20	$14,932.80
	2	$847.84	$28,826.56
	3	$600.00	$20,400.00
Ref #87	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (5083 CY)**	
	Awd	$215.00	$1,092,845.00
	2	$215.00	$1,092,845.00
	3	$215.00	$1,092,845.00
Ref #88	**304E20000**	**AGGREGATE BASE, (4574 CY)**	
	Awd	$83.21	$380,602.54
	2	$68.20	$311,946.80
	3	$75.00	$343,050.00
Ref #89	**407E20000**	**NON-TRACKING TACK COAT, (3308 GAL)**	
	Awd	$5.00	$16,540.00
	2	$3.50	$11,578.00
	3	$5.00	$16,540.00
Ref #90	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (886 CY)**	
	Awd	$7.00	$6,202.00
	2	$9.50	$8,417.00
	3	$7.00	$6,202.00
Ref #91	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (789 CY)**	
	Awd	$280.00	$220,920.00
	2	$283.28	$223,507.92
	3	$280.00	$220,920.00
Ref #92	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (925 CY)**	
	Awd	$275.00	$254,375.00
	2	$275.81	$255,124.25
	3	$275.00	$254,375.00
Ref #93	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (2679 SY)**	
	Awd	$176.12	$471,825.48
	2	$195.28	$523,155.12
	3	$135.00	$361,665.00
Ref #94	**609E24000**	**CURB, TYPE 4-A, (19 FT)**	
	Awd	$16.00	$304.00
	2	$25.92	$492.48
	3	$74.00	$1,406.00
Ref #95	**609E24510**	**CURB, TYPE 4-C, (1254 FT)**	
	Awd	$27.26	$34,184.04
	2	$25.69	$32,215.26
	3	$26.00	$32,604.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$2,492,730.86**
2	**$2,488,108.39**
3	**$2,350,007.00**

Ref #96	**638E08704**	**6" CUTTING-IN SLEEVE, (2 EACH)**	
	Awd	$923.48	$1,846.96
	2	$3,089.23	$6,178.46
	3	$5,200.00	$10,400.00

Ref #97	**638E98600**	**WATER WORK, MISC.:6" DUCTILE IRON WATER MAIN AND D, (20 FT)**	
	Awd	$377.54	$7,550.80
	2	$394.18	$7,883.60
	3	$220.00	$4,400.00

Section 5 - WATER WORK (PART 1) - Totals

Awd	**$9,397.76**
2	**$14,062.06**
3	**$14,800.00**

Ref #98	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$476.75	$476.75
	2	$1,192.86	$1,192.86
	3	$775.00	$775.00

Section 6 - SANITARY SEWER (PART 1) - Totals

Awd	**$476.75**
2	**$1,192.86**
3	**$775.00**

Ref #99	**625E22900**	**NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE, (2800 FT)**	
	Awd	$7.93	$22,204.00
	2	$7.55	$21,140.00
	3	$7.00	$19,600.00
Ref #100	**625E25408**	**CONDUIT, 2", 725.051, (660 FT)**	
	Awd	$4.83	$3,187.80
	2	$4.60	$3,036.00
	3	$7.00	$4,620.00
Ref #101	**625E29010**	**TRENCH, 30" DEEP, (660 FT)**	
	Awd	$11.87	$7,834.20
	2	$11.30	$7,458.00
	3	$12.00	$7,920.00
Ref #102	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$987.00	$1,974.00
	2	$940.00	$1,880.00
	3	$1,000.00	$2,000.00
Ref #103	**625E30711**	**PULL BOX, 725.08, 32", AS PER PLAN, (1 EACH)**	
	Awd	$2,483.25	$2,483.25
	2	$2,365.00	$2,365.00
	3	$4,500.00	$4,500.00
Ref #104	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$157.50	$157.50
	2	$150.00	$150.00
	3	$400.00	$400.00
Ref #105	**625E32001**	**GROUND ROD, AS PER PLAN, (1 EACH)**	
	Awd	$399.00	$399.00
	2	$380.00	$380.00
	3	$300.00	$300.00

Ref #106	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,975.00	$9,975.00
	2	$9,500.00	$9,500.00
	3	$8,000.00	$8,000.00
Ref #107	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$105.00	$105.00
	2	$100.00	$100.00
	3	$250.00	$250.00
Ref #108	**630E70082**	**OVERHEAD SIGN SUPPORT FOUNDATION, DMS PEDESTAL, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$12,850.00	$12,850.00
	3	$20,000.00	$20,000.00
Ref #109	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$3,969.00	$3,969.00
	2	$3,780.00	$3,780.00
	3	$7,500.00	$7,500.00
Ref #110	**809E65990**	**ITS DEVICE, MISC.: REMOVE AND RELOCATE DMS OR DEVI, (1 EACH)**	
	Awd	$10,153.50	$10,153.50
	2	$9,670.00	$9,670.00
	3	$25,000.00	$25,000.00

Section 7 - TRAFFIC SURVEILLANCE (PART 1) - Totals

Awd	**$69,942.25**
2	**$72,309.00**
3	**$100,090.00**

Ref #111	**621E00100**	**RPM, (209 EACH)**	
	Awd	$46.20	$9,655.80
	2	$46.20	$9,655.80
	3	$46.20	$9,655.80
Ref #112	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (200 EACH)**	
	Awd	$17.78	$3,556.00
	2	$16.63	$3,326.00
	3	$14.50	$2,900.00
Ref #113	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$399.00	$2,394.00
	2	$380.00	$2,280.00
	3	$300.00	$1,800.00
Ref #114	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (110 EACH)**	
	Awd	$16.81	$1,849.10
	2	$29.86	$3,284.60
	3	$17.00	$1,870.00
Ref #115	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (15 EACH)**	
	Awd	$12.00	$180.00
	2	$12.00	$180.00
	3	$12.00	$180.00
Ref #116	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (56 FT)**	
	Awd	$12.00	$672.00
	2	$12.00	$672.00
	3	$12.00	$672.00

Ref #120	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**	
	Awd	$60,450.00	$120,900.00
	2	$60,450.00	$120,900.00
	3	$60,450.00	$120,900.00
Ref #121	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$83,700.00	$83,700.00
	2	$83,700.00	$83,700.00
	3	$83,700.00	$83,700.00
Ref #122	**630E80100**	**SIGN, FLAT SHEET, (19 SF)**	
	Awd	$19.50	$370.50
	2	$19.50	$370.50
	3	$19.50	$370.50
Ref #123	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (28 SF)**	
	Awd	$28.20	$789.60
	2	$28.20	$789.60
	3	$28.20	$789.60
Ref #124	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (793 SF)**	
	Awd	$31.70	$25,138.10
	2	$31.70	$25,138.10
	3	$31.70	$25,138.10
Ref #125	**630E80300**	**SIGN, TEMPORARY OVERLAY, (234 SF)**	
	Awd	$36.00	$8,424.00
	2	$36.00	$8,424.00
	3	$36.00	$8,424.00
Ref #126	**630E81021**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, AS PER PLAN, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,100.00	$2,200.00
	3	$1,100.00	$2,200.00
Ref #127	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (3 EACH)**	
	Awd	$10,950.00	$32,850.00
	2	$14,200.00	$42,600.00
	3	$18,000.00	$54,000.00
Ref #128	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$9,250.00	$37,000.00
	2	$9,250.00	$37,000.00
	3	$9,250.00	$37,000.00
Ref #129	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$20.00	$80.00
	3	$20.00	$80.00
Ref #130	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$275.00	$825.00
	2	$275.00	$825.00
	3	$275.00	$825.00
Ref #131	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$25.00	$175.00
	2	$25.00	$175.00
	3	$25.00	$175.00

Ref #132	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #133	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$750.00	$1,500.00
	3	$750.00	$1,500.00
Ref #134	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$275.00	$550.00
	2	$275.00	$550.00
	3	$275.00	$550.00
Ref #135	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$2,000.00	$4,000.00
	3	$2,000.00	$4,000.00
Ref #136	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
Ref #137	**644E00104**	**EDGE LINE, 6", (4.32 MILE)**	
	Awd	$5,890.00	$25,444.80
	2	$5,890.00	$25,444.80
	3	$5,890.00	$25,444.80
Ref #138	**644E00204**	**LANE LINE, 6", (2.91 MILE)**	
	Awd	$2,690.00	$7,827.90
	2	$2,690.00	$7,827.90
	3	$2,690.00	$7,827.90
Ref #139	**644E00404**	**CHANNELIZING LINE, 12", (842 FT)**	
	Awd	$2.00	$1,684.00
	2	$2.00	$1,684.00
	3	$2.00	$1,684.00
Ref #140	**644E00720**	**CHEVRON MARKING, (154 FT)**	
	Awd	$8.10	$1,247.40
	2	$8.10	$1,247.40
	3	$8.10	$1,247.40
Ref #141	**644E01510**	**DOTTED LINE, 6", (379 FT)**	
	Awd	$1.45	$549.55
	2	$1.45	$549.55
	3	$1.45	$549.55
Ref #708	**630E72330**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (2 EACH)**	
	Awd	$33,950.00	$67,900.00
	2	$33,950.00	$67,900.00
	3	$33,950.00	$67,900.00
Ref #709	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$40,450.00	$40,450.00
	2	$40,450.00	$40,450.00
	3	$40,450.00	$40,450.00

Section 8 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$485,112.75**
2	**$495,954.25**
3	**$505,033.65**

Ref #142	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (31440 LB)**	
	Awd	$1.59	$49,989.60
	2	$1.37	$43,072.80
	3	$1.50	$47,160.00
Ref #143	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (200 CY)**	
	Awd	$785.35	$157,070.00
	2	$657.33	$131,466.00
	3	$1,060.00	$212,000.00
Ref #144	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (792 SY)**	
	Awd	$25.05	$19,839.60
	2	$25.00	$19,800.00
	3	$25.00	$19,800.00
Ref #145	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (802 SF)**	
	Awd	$11.23	$9,006.46
	2	$14.04	$11,260.08
	3	$7.00	$5,614.00
Ref #146	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (5861 SF)**	
	Awd	$43.78	$256,594.58
	2	$43.25	$253,488.25
	3	$45.00	$263,745.00
Ref #147	**840E21000**	**WALL EXCAVATION, (571 CY)**	
	Awd	$18.41	$10,512.11
	2	$16.60	$9,478.60
	3	$17.00	$9,707.00
Ref #148	**840E22000**	**FOUNDATION PREPARATION, (773 SY)**	
	Awd	$43.13	$33,339.49
	2	$26.84	$20,747.32
	3	$25.00	$19,325.00
Ref #149	**840E23000**	**SELECT GRANULAR BACKFILL, (3262 CY)**	
	Awd	$71.76	$234,081.12
	2	$78.88	$257,306.56
	3	$80.00	$260,960.00
Ref #150	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (551 FT)**	
	Awd	$6.00	$3,306.00
	2	$9.93	$5,471.43
	3	$10.00	$5,510.00
Ref #151	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (27 FT)**	
	Awd	$18.38	$496.26
	2	$39.67	$1,071.09
	3	$20.00	$540.00
Ref #152	**840E26000**	**CONCRETE COPING, (401 FT)**	
	Awd	$189.15	$75,849.15
	2	$306.65	$122,966.65
	3	$230.00	$92,230.00

Ref #153	**840E27000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$824.55	$1,649.10
	2	$800.00	$1,600.00
	3	$1,000.00	$2,000.00
Ref #154	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$13,905.00	$13,905.00
	2	$14,434.00	$14,434.00
	3	$10,200.00	$10,200.00
Ref #155	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$27,980.52	$27,980.52
	2	$2,500.00	$2,500.00
	3	$95,000.00	$95,000.00

Section 9 - RETAINING WALLS (004) (PART 1) - Totals

Awd	**$893,618.99**
2	**$894,662.78**
3	**$1,043,791.00**

Ref #156	**203E20001**	**EMBANKMENT, AS PER PLAN, (274 CY)**	
	Awd	$16.30	$4,466.20
	2	$82.25	$22,536.50
	3	$85.00	$23,290.00
Ref #157	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$234,622.17	$234,622.17
	2	$508,187.91	$508,187.91
	3	$100,000.00	$100,000.00
Ref #158	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (52650 LB)**	
	Awd	$1.54	$81,081.00
	2	$1.37	$72,130.50
	3	$1.50	$78,975.00
Ref #159	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (333 CY)**	
	Awd	$850.48	$283,209.84
	2	$655.53	$218,291.49
	3	$1,165.00	$387,945.00
Ref #160	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1312 SY)**	
	Awd	$25.05	$32,865.60
	2	$25.00	$32,800.00
	3	$25.00	$32,800.00
Ref #161	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (1212 SF)**	
	Awd	$11.28	$13,671.36
	2	$13.55	$16,422.60
	3	$7.00	$8,484.00
Ref #164	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (11972 SF)**	
	Awd	$43.73	$523,535.56
	2	$44.05	$527,366.60
	3	$45.00	$538,740.00
Ref #165	**840E21000**	**WALL EXCAVATION, (3955 CY)**	
	Awd	$18.23	$72,099.65
	2	$13.47	$53,273.85
	3	$17.00	$67,235.00

Ref #166	**840E22000**	**FOUNDATION PREPARATION, (1275 SY)**	
	Awd	$49.83	$63,533.25
	2	$26.92	$34,323.00
	3	$25.00	$31,875.00
Ref #167	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (342 SY)**	
	Awd	$78.41	$26,816.22
	2	$103.92	$35,540.64
	3	$150.00	$51,300.00
Ref #168	**840E23000**	**SELECT GRANULAR BACKFILL, (7166 CY)**	
	Awd	$71.83	$514,733.78
	2	$78.77	$564,465.82
	3	$85.00	$609,110.00
Ref #169	**840E23050**	**NATURAL SOIL, (77 CY)**	
	Awd	$25.76	$1,983.52
	2	$119.70	$9,216.90
	3	$40.00	$3,080.00
Ref #170	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (1486 FT)**	
	Awd	$5.78	$8,589.08
	2	$9.40	$13,968.40
	3	$10.00	$14,860.00
Ref #171	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (78 FT)**	
	Awd	$15.79	$1,231.62
	2	$35.45	$2,765.10
	3	$20.00	$1,560.00
Ref #172	**840E26000**	**CONCRETE COPING, (879 FT)**	
	Awd	$185.51	$163,063.29
	2	$306.64	$269,536.56
	3	$230.00	$202,170.00
Ref #173	**840E27000**	**ON-SITE ASSISTANCE, (3 DAY)**	
	Awd	$824.55	$2,473.65
	2	$800.00	$2,400.00
	3	$1,000.00	$3,000.00
Ref #174	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$30,642.50	$30,642.50
	2	$31,961.00	$31,961.00
	3	$46,750.00	$46,750.00
Ref #175	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$41,420.70	$41,420.70
	2	$1,500.00	$1,500.00
	3	$95,000.00	$95,000.00
Ref #720	**530E00200**	**SPECIAL - STRUCTURES VIBRATION MONITORING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$48,300.00	$48,300.00
	3	$10,000.00	$10,000.00
Ref #721	**530E00200**	**SPECIAL - STRUCTURES PRECONSTRUCTION CONDITION SUR, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,000.00	$3,000.00
	3	$1,800.00	$1,800.00

Section 10 - RETAINING WALLS (009) (PART 1) - Totals

Awd	**$2,109,038.99**
2	**$2,467,986.87**
3	**$2,307,974.00**

Ref #176	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (6105 SY)**	
	Awd	$5.75	$35,103.75
	2	$5.67	$34,615.35
	3	$5.75	$35,103.75
Ref #177	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2 CY)**	
	Awd	$700.00	$1,400.00
	2	$322.14	$644.28
	3	$700.00	$1,400.00
Ref #178	**304E20000**	**AGGREGATE BASE, (1 CY)**	
	Awd	$840.09	$840.09
	2	$105.81	$105.81
	3	$420.00	$420.00
Ref #179	**407E10000**	**TACK COAT, (1 GAL)**	
	Awd	$5.00	$5.00
	2	$10.00	$10.00
	3	$5.00	$5.00
Ref #180	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (6 CY)**	
	Awd	$107.23	$643.38
	2	$572.72	$3,436.32
	3	$145.00	$870.00
Ref #181	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1 CY)**	
	Awd	$900.00	$900.00
	2	$375.23	$375.23
	3	$900.00	$900.00
Ref #182	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$77.00	$30,800.00
	2	$105.45	$42,180.00
	3	$100.00	$40,000.00
Ref #183	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (7 EACH)**	
	Awd	$2,111.82	$14,782.74
	2	$2,381.96	$16,673.72
	3	$4,707.00	$32,949.00
Ref #184	**614E12420**	**DETOUR SIGNING - PHASE 2 STEP 1, (LUMP SUM)**	
	Awd	$6,530.03	$6,530.03
	2	$2,644.57	$2,644.57
	3	$3,555.00	$3,555.00
Ref #185	**614E12420**	**DETOUR SIGNING - PHASE 2 STEP 2, (LUMP SUM)**	
	Awd	$7,254.48	$7,254.48
	2	$3,369.02	$3,369.02
	3	$5,192.00	$5,192.00
Ref #186	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
	3	$390.00	$1,560.00

Ref #187	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$151.24	$756.20
	2	$151.24	$756.20
	3	$375.00	$1,875.00
Ref #188	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$61.62	$3,081.00
	2	$61.62	$3,081.00
	3	$74.00	$3,700.00
Ref #189	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (325 EACH)**	
	Awd	$37.99	$12,346.75
	2	$32.10	$10,432.50
	3	$88.00	$28,600.00
Ref #190	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (3 CY)**	
	Awd	$877.93	$2,633.79
	2	$1,927.21	$5,781.63
	3	$610.00	$1,830.00
Ref #191	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (550 EACH)**	
	Awd	$10.98	$6,039.00
	2	$22.03	$12,116.50
	3	$8.15	$4,482.50
Ref #192	**614E13350**	**OBJECT MARKER, ONE WAY, (550 EACH)**	
	Awd	$17.58	$9,669.00
	2	$22.03	$12,116.50
	3	$16.50	$9,075.00
Ref #193	**614E18030**	**MAINTAINING TRAFFIC, MISC.:CHEVRON MARKING, CLASS , (154 FT)**	
	Awd	$3.50	$539.00
	2	$3.50	$539.00
	3	$3.50	$539.00
Ref #194	**614E18030**	**MAINTAINING TRAFFIC, MISC.:PROVIDING POSITIVE DRAI, (300 FT)**	
	Awd	$7.84	$2,352.00
	2	$38.16	$11,448.00
	3	$55.00	$16,500.00
Ref #195	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (1 SNMT)**	
	Awd	$906.54	$906.54
	2	$906.54	$906.54
	3	$1,120.00	$1,120.00
Ref #196	**614E20011**	**WORK ZONE LANE LINE, CLASS I, 6", AS PER PLAN, (SP, (4.55 MILE)**	
	Awd	$1,945.00	$8,849.75
	2	$1,945.00	$8,849.75
	3	$1,945.00	$8,849.75
Ref #197	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (2.28 MILE)**	
	Awd	$785.00	$1,789.80
	2	$785.00	$1,789.80
	3	$785.00	$1,789.80
Ref #198	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (2.91 MILE)**	
	Awd	$1,565.00	$4,554.15
	2	$1,565.00	$4,554.15
	3	$1,565.00	$4,554.15

Ref #199	**614E22011**	**WORK ZONE EDGE LINE, CLASS I, 6", AS PER PLAN, (SP, (6.03 MILE)**	
	Awd	$3,065.00	$18,481.95
	2	$3,065.00	$18,481.95
	3	$3,065.00	$18,481.95
Ref #200	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.83 MILE)**	
	Awd	$2,210.00	$8,464.30
	2	$2,210.00	$8,464.30
	3	$2,210.00	$8,464.30
Ref #201	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.32 MILE)**	
	Awd	$2,585.00	$11,167.20
	2	$2,585.00	$11,167.20
	3	$2,585.00	$11,167.20
Ref #202	**614E23011**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", AS PER , (11131 FT)**	
	Awd	$1.40	$15,583.40
	2	$1.40	$15,583.40
	3	$1.40	$15,583.40
Ref #203	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (5967 FT)**	
	Awd	$1.00	$5,967.00
	2	$1.00	$5,967.00
	3	$1.00	$5,967.00
Ref #204	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (842 FT)**	
	Awd	$1.10	$926.20
	2	$1.10	$926.20
	3	$1.10	$926.20
Ref #205	**614E24001**	**WORK ZONE DOTTED LINE, CLASS I, AS PER PLAN, (SPRA, (1524 FT)**	
	Awd	$1.30	$1,981.20
	2	$1.30	$1,981.20
	3	$1.30	$1,981.20
Ref #206	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (1402 FT)**	
	Awd	$0.90	$1,261.80
	2	$0.90	$1,261.80
	3	$0.90	$1,261.80
Ref #207	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (379 FT)**	
	Awd	$1.00	$379.00
	2	$1.00	$379.00
	3	$1.00	$379.00
Ref #208	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (45 FT)**	
	Awd	$3.50	$157.50
	2	$3.50	$157.50
	3	$3.50	$157.50
Ref #209	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (12 EACH)**	
	Awd	$100.00	$1,200.00
	2	$100.00	$1,200.00
	3	$100.00	$1,200.00
Ref #210	**614E31200**	**WORK ZONE WORD ON PAVEMENT, 72", CLASS I, 642 PAIN, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$125.00	$375.00
	3	$125.00	$375.00

Ref #211	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$12.83	$12.83
	2	$153.95	$153.95
	3	$170.00	$170.00
Ref #212	**622E41050**	**PORTABLE BARRIER, "Y" CONNECTOR, (1 EACH)**	
	Awd	$3,068.94	$3,068.94
	2	$3,681.45	$3,681.45
	3	$4,500.00	$4,500.00
Ref #213	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (10924 FT)**	
	Awd	$22.89	$250,050.36
	2	$26.22	$286,427.28
	3	$36.00	$393,264.00
Ref #214	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.13 MILE)**	
	Awd	$13,360.00	$1,736.80
	2	$13,360.00	$1,736.80
	3	$13,360.00	$1,736.80
Ref #215	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$27,550.00	$1,928.50
	2	$27,550.00	$1,928.50
	3	$27,550.00	$1,928.50
Ref #216	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (96 SNMT)**	
	Awd	$999.33	$95,935.68
	2	$661.39	$63,493.44
	3	$825.00	$79,200.00

Section 11 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$571,454.11**
2	**$600,791.84**
3	**$751,613.80**

Ref #217	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$19,841.87	$19,841.87
	2	$42,461.25	$42,461.25
	3	$100,000.00	$100,000.00
Ref #218	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$259.28	$259.28
	2	$592.12	$592.12
	3	$320.00	$320.00
Ref #219	**202E23000**	**PAVEMENT REMOVED, (20087 SY)**	
	Awd	$8.87	$178,171.69
	2	$10.99	$220,756.13
	3	$18.00	$361,566.00
Ref #220	**202E30000**	**WALK REMOVED, (5684 SF)**	
	Awd	$2.66	$15,119.44
	2	$5.26	$29,897.84
	3	$3.25	$18,473.00
Ref #221	**202E30600**	**CONCRETE MEDIAN REMOVED, (31 SY)**	
	Awd	$46.63	$1,445.53
	2	$48.77	$1,511.87
	3	$77.00	$2,387.00

Ref #222	**202E30700**	**CONCRETE BARRIER REMOVED, (43 FT)**	
	Awd	$30.48	$1,310.64
	2	$67.21	$2,890.03
	3	$91.00	$3,913.00
Ref #223	**202E32000**	**CURB REMOVED, (3024 FT)**	
	Awd	$6.33	$19,141.92
	2	$7.43	$22,468.32
	3	$9.00	$27,216.00
Ref #224	**202E32500**	**CURB AND GUTTER REMOVED, (4109 FT)**	
	Awd	$7.89	$32,420.01
	2	$7.51	$30,858.59
	3	$12.00	$49,308.00
Ref #225	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (2183 FT)**	
	Awd	$14.95	$32,635.85
	2	$47.13	$102,884.79
	3	$33.00	$72,039.00
Ref #226	**202E35200**	**PIPE REMOVED, OVER 24", (769 FT)**	
	Awd	$21.79	$16,756.51
	2	$53.60	$41,218.40
	3	$69.00	$53,061.00
Ref #227	**202E38000**	**GUARDRAIL REMOVED, (753 FT)**	
	Awd	$6.00	$4,518.00
	2	$6.00	$4,518.00
	3	$6.00	$4,518.00
Ref #228	**202E58000**	**MANHOLE REMOVED, (8 EACH)**	
	Awd	$636.97	$5,095.76
	2	$726.48	$5,811.84
	3	$925.00	$7,400.00
Ref #229	**202E58100**	**CATCH BASIN REMOVED, (41 EACH)**	
	Awd	$430.97	$17,669.77
	2	$447.95	$18,365.95
	3	$450.00	$18,450.00
Ref #230	**202E75000**	**FENCE REMOVED, (585 FT)**	
	Awd	$5.00	$2,925.00
	2	$5.00	$2,925.00
	3	$5.00	$2,925.00
Ref #231	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN AND FOUNDATION, (11 EACH)**	
	Awd	$2,948.42	$32,432.62
	2	$3,086.45	$33,950.95
	3	$4,350.00	$47,850.00
Ref #232	**202E98200**	**REMOVAL MISC.: MODULAR BLOCK LANDSCAPE WALL, (72 FT)**	
	Awd	$20.22	$1,455.84
	2	$22.39	$1,612.08
	3	$58.00	$4,176.00
Ref #233	**203E10000**	**EXCAVATION, (2715 CY)**	
	Awd	$15.48	$42,028.20
	2	$12.81	$34,779.15
	3	$15.00	$40,725.00

Ref #234	**203E20000**	**EMBANKMENT, (30253 CY)**	
	Awd	$13.09	$396,011.77
	2	$25.05	$757,837.65
	3	$41.00	$1,240,373.00
Ref #235	**203E20001**	**EMBANKMENT, AS PER PLAN, (15615 CY)**	
	Awd	$46.78	$730,469.70
	2	$26.08	$407,239.20
	3	$41.00	$640,215.00
Ref #237	**204E10000**	**SUBGRADE COMPACTION, (22603 SY)**	
	Awd	$3.23	$73,007.69
	2	$2.97	$67,130.91
	3	$3.50	$79,110.50
Ref #238	**204E13000**	**EXCAVATION OF SUBGRADE, (2349 CY)**	
	Awd	$39.99	$93,936.51
	2	$33.31	$78,245.19
	3	$28.00	$65,772.00
Ref #240	**204E45000**	**PROOF ROLLING, (11 HOUR)**	
	Awd	$234.33	$2,577.63
	2	$234.55	$2,580.05
	3	$350.00	$3,850.00
Ref #241	**204E50000**	**GEOTEXTILE FABRIC, (3524 SY)**	
	Awd	$0.94	$3,312.56
	2	$2.89	$10,184.36
	3	$2.65	$9,338.60
Ref #242	**451E31000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE B, (46 FT)**	
	Awd	$164.26	$7,555.96
	2	$95.51	$4,393.46
	3	$230.00	$10,580.00
Ref #243	**606E15050**	**GUARDRAIL, TYPE MGS, (1125 FT)**	
	Awd	$21.50	$24,187.50
	2	$21.50	$24,187.50
	3	$21.50	$24,187.50
Ref #244	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (75 FT)**	
	Awd	$29.50	$2,212.50
	2	$29.50	$2,212.50
	3	$29.50	$2,212.50
Ref #245	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E [MASH 2016], (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,600.00	$5,200.00
	3	$2,600.00	$5,200.00
Ref #246	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,200.00	$4,800.00
	3	$1,200.00	$4,800.00
Ref #247	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,500.00	$7,500.00
	3	$2,500.00	$7,500.00

Ref #248	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$300.00	$900.00
Ref #249	**607E23000**	**FENCE, TYPE CLT, (305 FT)**	
	Awd	$34.00	$10,370.00
	2	$34.00	$10,370.00
	3	$34.00	$10,370.00
Ref #250	**607E70000**	**FENCELINE SEEDING AND MULCHING, (305 FT)**	
	Awd	$1.00	$305.00
	2	$5.00	$1,525.00
	3	$3.00	$915.00
Ref #251	**608E12000**	**5" CONCRETE WALK, (4944 SF)**	
	Awd	$9.76	$48,253.44
	2	$9.13	$45,138.72
	3	$8.50	$42,024.00
Ref #252	**608E13000**	**6" CONCRETE WALK, (214 SF)**	
	Awd	$11.26	$2,409.64
	2	$11.27	$2,411.78
	3	$9.50	$2,033.00
Ref #253	**608E52000**	**CURB RAMP, (100 SF)**	
	Awd	$27.63	$2,763.00
	2	$26.41	$2,641.00
	3	$30.00	$3,000.00
Ref #254	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (153 FT)**	
	Awd	$425.00	$65,025.00
	2	$425.00	$65,025.00
	3	$530.00	$81,090.00
Ref #255	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (490 FT)**	
	Awd	$165.90	$81,291.00
	2	$141.00	$69,090.00
	3	$135.00	$66,150.00
Ref #256	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$3,250.00	$6,500.00
	2	$4,762.31	$9,524.62
	3	$4,765.00	$9,530.00
Ref #257	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**	
	Awd	$6,500.00	$19,500.00
	2	$8,011.57	$24,034.71
	3	$4,400.00	$13,200.00
Ref #258	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**	
	Awd	$2,600.00	$15,600.00
	2	$4,111.57	$24,669.42
	3	$4,665.00	$27,990.00
Ref #259	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (9 EACH)**	
	Awd	$862.77	$7,764.93
	2	$1,146.35	$10,317.15
	3	$1,425.00	$12,825.00

Ref #260	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (78 EACH)**	
	Awd	$150.00	$11,700.00
	2	$955.35	$74,517.30
	3	$410.00	$31,980.00
Ref #261	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**	
	Awd	$79.57	$238.71
	2	$655.97	$1,967.91
	3	$300.00	$900.00
Ref #262	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$25,566.80	$25,566.80
	2	$55,300.00	$55,300.00
	3	$60,500.00	$60,500.00
Ref #263	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$124,868.10	$124,868.10
	2	$267,235.20	$267,235.20
	3	$216,000.00	$216,000.00
Ref #710	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (1 EACH)**	
	Awd	$254.00	$254.00
	2	$334.74	$334.74
	3	$350.00	$350.00
Ref #711	**202E98200**	**REMOVAL MISC.: CONDUIT, (10 FT)**	
	Awd	$20.95	$209.50
	2	$59.27	$592.70
	3	$9.00	$90.00
Ref #712	**203E20001**	**EMBANKMENT, AS PER PLAN A, (50 CY)**	
	Awd	$24.72	$1,236.00
	2	$94.13	$4,706.50
	3	$18.00	$900.00
Ref #713	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (4320 CY)**	
	Awd	$74.03	$319,809.60
	2	$70.21	$303,307.20
	3	$55.00	$237,600.00
Ref #714	**204E30021**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (2349 CY)**	
	Awd	$68.59	$161,117.91
	2	$64.06	$150,476.94
	3	$60.00	$140,940.00

Section 12 - ROADWAY (PART 2) - Totals

Awd	**$2,679,682.38**
2	**$3,093,099.02**
3	**$3,866,753.10**

Ref #264	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$176.89	$707.56
	2	$245.26	$981.04
	3	$135.00	$540.00
Ref #265	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (12 SY)**	
	Awd	$176.89	$2,122.68
	2	$245.26	$2,943.12
	3	$146.00	$1,752.00

Ref #266	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$50.00	$100.00
	3	$100.00	$200.00
Ref #267	**659E00300**	**TOPSOIL, (1002 CY)**	
	Awd	$56.55	$56,663.10
	2	$4.50	$4,509.00
	3	$34.50	$34,569.00
Ref #268	**659E10000**	**SEEDING AND MULCHING, (9025 SY)**	
	Awd	$2.16	$19,494.00
	2	$1.05	$9,476.25
	3	$2.65	$23,916.25
Ref #269	**659E14000**	**REPAIR SEEDING AND MULCHING, (451 SY)**	
	Awd	$2.25	$1,014.75
	2	$0.60	$270.60
	3	$3.00	$1,353.00
Ref #270	**659E15000**	**INTER-SEEDING, (451 SY)**	
	Awd	$2.25	$1,014.75
	2	$0.50	$225.50
	3	$3.00	$1,353.00
Ref #271	**659E20000**	**COMMERCIAL FERTILIZER, (1.26 TON)**	
	Awd	$1,400.00	$1,764.00
	2	$700.00	$882.00
	3	$950.00	$1,197.00
Ref #272	**659E31000**	**LIME, (1.86 ACRE)**	
	Awd	$450.00	$837.00
	2	$10.00	$18.60
	3	$50.00	$93.00
Ref #273	**659E35000**	**WATER, (50 MGAL)**	
	Awd	$1.00	$50.00
	2	$10.00	$500.00
	3	$1.00	$50.00
Ref #274	**659E40000**	**MOWING, (20 MSF)**	
	Awd	$2.00	$40.00
	2	$30.00	$600.00
	3	$46.00	$920.00
Ref #275	**670E00710**	**DITCH EROSION PROTECTION MAT, TYPE A, (46 SY)**	
	Awd	$2.50	$115.00
	2	$5.00	$230.00
	3	$3.00	$138.00
Ref #276	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,700.00	$1,700.00
	2	$1,900.00	$1,900.00
	3	$5,000.00	$5,000.00
Ref #277	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$195.00	$195.00
	2	$14,448.00	$14,448.00
	3	$45,000.00	$45,000.00

Ref #278	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,486.96	$11,486.96
	2	$22,973.92	$22,973.92
	3	$23,000.00	$23,000.00
Ref #279	**832E30000**	**EROSION CONTROL, (143279 EACH)**	
	Awd	$1.00	$143,279.00
	2	$1.00	$143,279.00
	3	$1.00	$143,279.00

Section 13 - EROSION CONTROL (PART 2) - Totals

Awd	**$240,783.80**
2	**$203,337.03**
3	**$282,360.25**

Ref #280	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$4,270.77	$1,281.23
	2	$3,609.43	$1,082.83
	3	$4,000.00	$1,200.00
Ref #281	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$12.85	$1,285.00
	2	$21.21	$2,121.00
	3	$16.50	$1,650.00
Ref #282	**605E14000**	**6" BASE PIPE UNDERDRAINS, (7934 FT)**	
	Awd	$15.84	$125,674.56
	2	$15.71	$124,643.14
	3	$13.00	$103,142.00
Ref #283	**605E31100**	**AGGREGATE DRAINS, (100 FT)**	
	Awd	$9.97	$997.00
	2	$38.29	$3,829.00
	3	$12.00	$1,200.00
Ref #284	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (701 FT)**	
	Awd	$39.06	$27,381.06
	2	$40.42	$28,334.42
	3	$23.00	$16,123.00
Ref #285	**611E01100**	**6" CONDUIT, TYPE C, (5 FT)**	
	Awd	$56.47	$282.35
	2	$149.98	$749.90
	3	$28.00	$140.00
Ref #286	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$21.60	$2,160.00
	2	$50.34	$5,034.00
	3	$25.00	$2,500.00
Ref #287	**611E04400**	**12" CONDUIT, TYPE B, (920 FT)**	
	Awd	$93.97	$86,452.40
	2	$99.18	$91,245.60
	3	$135.00	$124,200.00
Ref #288	**611E04400**	**12" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (120 FT)**	
	Awd	$126.28	$15,153.60
	2	$128.84	$15,460.80
	3	$160.00	$19,200.00

Ref #289	**611E04600**	**12" CONDUIT, TYPE C, (117 FT)**	
	Awd	$70.41	$8,237.97
	2	$113.19	$13,243.23
	3	$100.00	$11,700.00
Ref #290	**611E05900**	**15" CONDUIT, TYPE B, (221 FT)**	
	Awd	$133.92	$29,596.32
	2	$144.02	$31,828.42
	3	$130.00	$28,730.00
Ref #291	**611E05900**	**15" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (35 FT)**	
	Awd	$194.49	$6,807.15
	2	$215.14	$7,529.90
	3	$150.00	$5,250.00
Ref #292	**611E06100**	**15" CONDUIT, TYPE C, (79 FT)**	
	Awd	$91.08	$7,195.32
	2	$123.57	$9,762.03
	3	$135.00	$10,665.00
Ref #293	**611E07400**	**18" CONDUIT, TYPE B, (423 FT)**	
	Awd	$120.90	$51,140.70
	2	$134.68	$56,969.64
	3	$150.00	$63,450.00
Ref #294	**611E07400**	**18" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (410 FT)**	
	Awd	$177.32	$72,701.20
	2	$216.47	$88,752.70
	3	$180.00	$73,800.00
Ref #295	**611E07600**	**18" CONDUIT, TYPE C, (148 FT)**	
	Awd	$114.12	$16,889.76
	2	$135.40	$20,039.20
	3	$140.00	$20,720.00
Ref #296	**611E10400**	**24" CONDUIT, TYPE B, (201 FT)**	
	Awd	$216.42	$43,500.42
	2	$214.86	$43,186.86
	3	$185.00	$37,185.00
Ref #297	**611E10600**	**24" CONDUIT, TYPE C, (406 FT)**	
	Awd	$142.63	$57,907.78
	2	$140.78	$57,156.68
	3	$150.00	$60,900.00
Ref #298	**611E13400**	**30" CONDUIT, TYPE B, (250 FT)**	
	Awd	$151.86	$37,965.00
	2	$182.64	$45,660.00
	3	$180.00	$45,000.00
Ref #299	**611E13600**	**30" CONDUIT, TYPE C, (598 FT)**	
	Awd	$172.42	$103,107.16
	2	$221.38	$132,385.24
	3	$155.00	$92,690.00
Ref #300	**611E98150**	**CATCH BASIN, NO. 3, (17 EACH)**	
	Awd	$4,112.47	$69,911.99
	2	$2,959.20	$50,306.40
	3	$5,000.00	$85,000.00

Ref #301	**611E98180**	**CATCH BASIN, NO. 3A, (6 EACH)**	
	Awd	$3,346.31	$20,077.86
	2	$2,355.39	$14,132.34
	3	$3,800.00	$22,800.00
Ref #302	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$3,105.59	$3,105.59
	2	$2,858.12	$2,858.12
	3	$4,000.00	$4,000.00
Ref #303	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$6,039.72	$6,039.72
	2	$4,300.76	$4,300.76
	3	$5,000.00	$5,000.00
Ref #304	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,342.97	$3,342.97
	2	$1,728.50	$1,728.50
	3	$2,300.00	$2,300.00
Ref #305	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$4,797.23	$4,797.23
	2	$2,328.83	$2,328.83
	3	$2,500.00	$2,500.00
Ref #306	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$595.95	$1,191.90
	2	$753.49	$1,506.98
	3	$1,700.00	$3,400.00
Ref #307	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,344.13	$1,344.13
	2	$1,816.78	$1,816.78
	3	$1,700.00	$1,700.00
Ref #308	**611E99574**	**MANHOLE, NO. 3, (15 EACH)**	
	Awd	$5,458.97	$81,884.55
	2	$6,418.40	$96,276.00
	3	$4,500.00	$67,500.00
Ref #309	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (11 EACH)**	
	Awd	$476.76	$5,244.36
	2	$978.85	$10,767.35
	3	$700.00	$7,700.00
Ref #310	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,713.49	$3,426.98
	2	$1,383.85	$2,767.70
	3	$2,000.00	$4,000.00
Ref #311	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$372.12	$744.24
	2	$882.93	$1,765.86
	3	$250.00	$500.00
Ref #715	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$79.77	$398.85
	2	$305.32	$1,526.60
	3	$60.00	$300.00

Ref #716	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$79.77	$398.85
	2	$305.32	$1,526.60
	3	$50.00	$250.00
Ref #717	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$79.77	$398.85
	2	$305.32	$1,526.60
	3	$50.00	$250.00
Ref #718	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (5 FT)**	
	Awd	$79.77	$398.85
	2	$305.32	$1,526.60
	3	$50.00	$250.00
Ref #719	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$1,714.91	$1,714.91
	2	$967.19	$967.19
	3	$1,500.00	$1,500.00

Section 14 - DRAINAGE (PART 2) - Totals

Awd	**$900,137.81**
2	**$976,643.80**
3	**$928,395.00**

Ref #312	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEEP), (431 SY)**	
	Awd	$10.74	$4,628.94
	2	$17.35	$7,477.85
	3	$15.00	$6,465.00
Ref #313	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3525 CY)**	
	Awd	$225.00	$793,125.00
	2	$224.23	$790,410.75
	3	$225.00	$793,125.00
Ref #314	**304E20000**	**AGGREGATE BASE, (3869 CY)**	
	Awd	$86.95	$336,409.55
	2	$80.49	$311,415.81
	3	$87.00	$336,603.00
Ref #315	**407E20000**	**NON-TRACKING TACK COAT, (2642 GAL)**	
	Awd	$5.00	$13,210.00
	2	$5.00	$13,210.00
	3	$5.00	$13,210.00
Ref #316	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (16119 SY)**	
	Awd	$20.37	$328,344.03
	2	$10.87	$175,213.53
	3	$10.87	$175,213.53
Ref #317	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (29 CY)**	
	Awd	$650.00	$18,850.00
	2	$711.15	$20,623.35
	3	$650.00	$18,850.00
Ref #318	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (40 CY)**	
	Awd	$450.00	$18,000.00
	2	$503.91	$20,156.40
	3	$450.00	$18,000.00

Ref #319	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (884 CY)**	
	Awd	$320.00	$282,880.00
	2	$322.90	$285,443.60
	3	$320.00	$282,880.00
Ref #320	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (1015 CY)**	
	Awd	$305.00	$309,575.00
	2	$304.41	$308,976.15
	3	$305.00	$309,575.00
Ref #321	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (176 SY)**	
	Awd	$107.00	$18,832.00
	2	$112.97	$19,882.72
	3	$135.00	$23,760.00
Ref #322	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (243 SY)**	
	Awd	$168.98	$41,062.14
	2	$198.13	$48,145.59
	3	$160.00	$38,880.00
Ref #323	**452E19001**	**VARIABLE THICKNESS NON-REINFORCED CONCRETE PAVEMEN, (108 SY)**	
	Awd	$172.97	$18,680.76
	2	$573.28	$61,914.24
	3	$250.00	$27,000.00
Ref #324	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (272 FT)**	
	Awd	$58.93	$16,028.96
	2	$56.21	$15,289.12
	3	$70.00	$19,040.00
Ref #325	**609E14000**	**CURB, TYPE 2-A, (82 FT)**	
	Awd	$23.62	$1,936.84
	2	$19.19	$1,573.58
	3	$43.00	$3,526.00
Ref #326	**609E24510**	**CURB, TYPE 4-C, (1226 FT)**	
	Awd	$35.15	$43,093.90
	2	$32.77	$40,176.02
	3	$37.00	$45,362.00
Ref #327	**609E26000**	**CURB, TYPE 6, (2001 FT)**	
	Awd	$33.71	$67,453.71
	2	$32.48	$64,992.48
	3	$31.00	$62,031.00
Ref #328	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (180 FT)**	
	Awd	$37.24	$6,703.20
	2	$37.04	$6,667.20
	3	$48.00	$8,640.00
Ref #329	**609E58000**	**9" CONCRETE TRAFFIC ISLAND, (101 SY)**	
	Awd	$151.00	$15,251.00
	2	$159.70	$16,129.70
	3	$219.00	$22,119.00

Section 15 - PAVEMENT (PART 2) - Totals

Awd	**$2,334,065.03**
2	**$2,207,698.09**
3	**$2,204,279.53**

Ref #330	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1155 FT)**	
	Awd	$15.91	$18,376.05
	2	$101.90	$117,694.50
	3	$20.00	$23,100.00
Ref #331	**202E75610**	**VALVE BOX REMOVED, (12 EACH)**	
	Awd	$127.00	$1,524.00
	2	$406.63	$4,879.56
	3	$250.00	$3,000.00
Ref #332	**638E09400**	**8" X 8" TAPPING SLEEVE, VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$9,736.71	$9,736.71
	2	$9,097.09	$9,097.09
	3	$12,500.00	$12,500.00
Ref #333	**638E10480**	**FIRE HYDRANT REMOVED, (3 EACH)**	
	Awd	$473.85	$1,421.55
	2	$758.53	$2,275.59
	3	$750.00	$2,250.00
Ref #334	**638E10500**	**FIRE HYDRANT REMOVED AND RESET, (2 EACH)**	
	Awd	$2,496.00	$4,992.00
	2	$1,894.73	$3,789.46
	3	$2,500.00	$5,000.00
Ref #335	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$127.00	$254.00
	2	$689.82	$1,379.64
	3	$250.00	$500.00
Ref #336	**638E20564**	**SPECIAL - 8" CUTTING IN SLEEVE (CCWRD ITEM 2110), (11 EACH)**	
	Awd	$6,911.14	$76,022.54
	2	$3,004.56	$33,050.16
	3	$5,000.00	$55,000.00
Ref #337	**638E20580**	**SPECIAL - 10" CUTTING IN SLEEVE (CCWRD ITEM 2110), (4 EACH)**	
	Awd	$5,670.47	$22,681.88
	2	$3,209.82	$12,839.28
	3	$6,250.00	$25,000.00
Ref #338	**638E20632**	**SPECIAL - 16" CUTTING IN SLEEVE (CCWRD ITEM 2110), (3 EACH)**	
	Awd	$8,682.10	$26,046.30
	2	$6,356.69	$19,070.07
	3	$7,000.00	$21,000.00
Ref #339	**638E20878**	**SPECIAL - CUT AND PLUG EXISTING 6" WATER LINE (CCW, (2 EACH)**	
	Awd	$2,455.43	$4,910.86
	2	$3,495.92	$6,991.84
	3	$850.00	$1,700.00
Ref #340	**638E20886**	**SPECIAL - CUT AND PLUG EXISTING 16" WATER LINE (CC, (1 EACH)**	
	Awd	$3,882.87	$3,882.87
	2	$4,168.92	$4,168.92
	3	$1,000.00	$1,000.00
Ref #341	**638E98000**	**WATER WORK, MISC.: 1" WATER SERVICE LINE ABANDONED, (2 EACH)**	
	Awd	$418.88	$837.76
	2	$579.41	$1,158.82
	3	$250.00	$500.00

Ref #342	**638E98000**	**WATER WORK, MISC.: 10" GATE VALVE WITH VALVE BOX (, (2 EACH)**	
	Awd	$4,656.90	$9,313.80
	2	$6,048.26	$12,096.52
	3	$3,000.00	$6,000.00
Ref #343	**638E98000**	**WATER WORK, MISC.: 16" BUTTERFLY VALVE WITH VALVE , (4 EACH)**	
	Awd	$16,710.35	$66,841.40
	2	$17,271.42	$69,085.68
	3	$11,500.00	$46,000.00
Ref #344	**638E98000**	**WATER WORK, MISC.: 16" GATE VALVE WITH VALVE BOX (, (4 EACH)**	
	Awd	$29,709.22	$118,836.88
	2	$16,787.55	$67,150.20
	3	$11,000.00	$44,000.00
Ref #345	**638E98000**	**WATER WORK, MISC.: 6" GATE VALVE WITH VALVE BOX (C, (2 EACH)**	
	Awd	$2,234.85	$4,469.70
	2	$2,737.94	$5,475.88
	3	$1,500.00	$3,000.00
Ref #346	**638E98000**	**WATER WORK, MISC.: 8" GATE VALVE WITH VALVE BOX (C, (6 EACH)**	
	Awd	$4,360.93	$26,165.58
	2	$3,499.83	$20,998.98
	3	$2,300.00	$13,800.00
Ref #347	**638E98000**	**WATER WORK, MISC.: TYPE III WATER SERVICE / METER , (1 EACH)**	
	Awd	$1,368.30	$1,368.30
	2	$1,638.51	$1,638.51
	3	$6,500.00	$6,500.00
Ref #348	**638E98000**	**WATER WORK, MISC.: TYPE III WATER SERVICE / METER,, (4 EACH)**	
	Awd	$1,368.29	$5,473.16
	2	$1,320.18	$5,280.72
	3	$5,000.00	$20,000.00
Ref #349	**638E98000**	**WATER WORK, MISC.: TYPE III WATER SERVICE / METER,, (1 EACH)**	
	Awd	$45,173.06	$45,173.06
	2	$17,060.96	$17,060.96
	3	$6,000.00	$6,000.00
Ref #350	**638E98000**	**WATER WORK, MISC.:6" FIRE HYDRANT ASSEMBLY, (4 EACH)**	
	Awd	$8,649.79	$34,599.16
	2	$9,249.76	$36,999.04
	3	$7,000.00	$28,000.00
Ref #351	**638E98600**	**WATER WORK, MISC.: 1" TYPE K COPPER SERVICE LINE (, (215 FT)**	
	Awd	$251.56	$54,085.40
	2	$96.65	$20,779.75
	3	$90.00	$19,350.00
Ref #352	**638E98600**	**WATER WORK, MISC.: 10" DUCTILE IRON WATER MAIN AND, (568 FT)**	
	Awd	$293.31	$166,600.08
	2	$272.58	$154,825.44
	3	$175.00	$99,400.00
Ref #353	**638E98600**	**WATER WORK, MISC.: 16" DUCTILE IRON WATER MAIN AND, (616 FT)**	
	Awd	$469.88	$289,446.08
	2	$355.37	$218,907.92
	3	$285.00	$175,560.00

Ref #354	**638E98600**	**WATER WORK, MISC.: 3/4" TYPE K COPPER SERVICE LINE, (72 FT)**	
	Awd	$170.92	$12,306.24
	2	$97.07	$6,989.04
	3	$80.00	$5,760.00
Ref #355	**638E98600**	**WATER WORK, MISC.: 6" DUCTILE IRON WATER MAIN AND , (182 FT)**	
	Awd	$227.93	$41,483.26
	2	$193.83	$35,277.06
	3	$190.00	$34,580.00
Ref #356	**638E98600**	**WATER WORK, MISC.: 8" DUCTILE IRON WATER MAIN AND , (370 FT)**	
	Awd	$345.35	$127,779.50
	2	$220.02	$81,407.40
	3	$200.00	$74,000.00
Ref #357	**638E98600**	**WATER WORK, MISC.: DOMESTIC METER ASSEMBLY REMOVED, (2 FT)**	
	Awd	$993.68	$1,987.36
	2	$579.41	$1,158.82
	3	$7,500.00	$15,000.00

Section 16 - WATER WORK (PART 2) - Totals

Awd	**$1,176,615.48**
2	**$971,526.85**
3	**$747,500.00**

Ref #358	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (72 FT)**	
	Awd	$53.04	$3,818.88
	2	$190.61	$13,723.92
	3	$30.00	$2,160.00
Ref #359	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$755.45	$755.45
	2	$2,741.75	$2,741.75
	3	$850.00	$850.00
Ref #360	**202E58700**	**MANHOLE ABANDONED, (2 EACH)**	
	Awd	$1,053.28	$2,106.56
	2	$2,551.71	$5,103.42
	3	$500.00	$1,000.00
Ref #361	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 8", (537 FT)**	
	Awd	$5.62	$3,017.94
	2	$34.98	$18,784.26
	3	$30.00	$16,110.00
Ref #362	**611E01800**	**8" CONDUIT, TYPE B, SDR-26 (CCWRD 3110), (129 FT)**	
	Awd	$406.49	$52,437.21
	2	$451.12	$58,194.48
	3	$160.00	$20,640.00
Ref #363	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$9,216.74	$9,216.74
	2	$16,647.73	$16,647.73
	3	$9,500.00	$9,500.00
Ref #364	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$574.56	$1,723.68
	2	$994.05	$2,982.15
	3	$750.00	$2,250.00

Ref #365	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$3,759.74	$7,519.48
	2	$11,967.64	$23,935.28
	3	$2,100.00	$4,200.00

Section 17 - SANITARY SEWER (PART 2) - Totals

Awd	**$80,595.94**
2	**$142,112.99**
3	**$56,710.00**

Ref #366	**625E00450**	**CONNECTION, FUSED PULL APART, (44 EACH)**	
	Awd	$105.00	$4,620.00
	2	$100.00	$4,400.00
	3	$140.00	$6,160.00
Ref #367	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (48 EACH)**	
	Awd	$105.00	$5,040.00
	2	$100.00	$4,800.00
	3	$140.00	$6,720.00
Ref #368	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN (A0N18), (22 EACH)**	
	Awd	$1,296.75	$28,528.50
	2	$1,235.00	$27,170.00
	3	$1,300.00	$28,600.00
Ref #369	**625E14001**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS PER PLAN, (19 EACH)**	
	Awd	$2,430.75	$46,184.25
	2	$2,315.00	$43,985.00
	3	$1,625.00	$30,875.00
Ref #370	**625E14600**	**LIGHT POLE FOUNDATION, MISC.: BARRIER MOUNTED, (3 EACH)**	
	Awd	$4,888.00	$14,664.00
	2	$1,560.00	$4,680.00
	3	$400.00	$1,200.00
Ref #371	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (390 FT)**	
	Awd	$3.36	$1,310.40
	2	$3.20	$1,248.00
	3	$5.25	$2,047.50
Ref #372	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (10759 FT)**	
	Awd	$2.05	$22,055.95
	2	$1.95	$20,980.05
	3	$2.50	$26,897.50
Ref #373	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (880 FT)**	
	Awd	$1.89	$1,663.20
	2	$1.80	$1,584.00
	3	$2.00	$1,760.00
Ref #374	**625E25304**	**CONDUIT, 1-1/2", 725.051, (2109.5 FT)**	
	Awd	$4.83	$10,188.89
	2	$4.60	$9,703.70
	3	$8.00	$16,876.00
Ref #375	**625E25504**	**CONDUIT, 3", 725.051, (409 FT)**	
	Awd	$8.09	$3,308.81
	2	$7.70	$3,149.30
	3	$15.00	$6,135.00

Ref #376	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (768 FT)**	
	Awd	$78.75	$60,480.00
	2	$75.00	$57,600.00
	3	$55.00	$42,240.00
Ref #377	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (4 EACH)**	
	Awd	$2,194.50	$8,778.00
	2	$2,090.00	$8,360.00
	3	$1,200.00	$4,800.00
Ref #378	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, 150W HPS, 240 , (22 EACH)**	
	Awd	$1,564.50	$34,419.00
	2	$1,490.00	$32,780.00
	3	$1,350.00	$29,700.00
Ref #379	**625E29000**	**TRENCH, (2110 FT)**	
	Awd	$11.87	$25,045.70
	2	$11.30	$23,843.00
	3	$8.50	$17,935.00
Ref #380	**625E29920**	**STRUCTURE JUNCTION BOX, (3 EACH)**	
	Awd	$3,045.00	$9,135.00
	2	$2,900.00	$8,700.00
	3	$2,500.00	$7,500.00
Ref #381	**625E29930**	**MEDIAN JUNCTION BOX, (3 EACH)**	
	Awd	$3,008.25	$9,024.75
	2	$2,865.00	$8,595.00
	3	$3,500.00	$10,500.00
Ref #382	**625E30700**	**PULL BOX, 725.08, 18", (17 EACH)**	
	Awd	$987.00	$16,779.00
	2	$940.00	$15,980.00
	3	$1,000.00	$17,000.00
Ref #383	**625E30706**	**PULL BOX, 725.08, 24", (2 EACH)**	
	Awd	$1,239.00	$2,478.00
	2	$1,180.00	$2,360.00
	3	$1,250.00	$2,500.00
Ref #384	**625E32000**	**GROUND ROD, (22 EACH)**	
	Awd	$399.00	$8,778.00
	2	$380.00	$8,360.00
	3	$300.00	$6,600.00
Ref #385	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$2,625.00	$2,625.00
	2	$2,500.00	$2,500.00
	3	$15,000.00	$15,000.00
Ref #386	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$9,975.00	$19,950.00
	2	$9,500.00	$19,000.00
	3	$8,700.00	$17,400.00
Ref #387	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2877 FT)**	
	Awd	$1.68	$4,833.36
	2	$1.60	$4,603.20
	3	$2.75	$7,911.75

Section 18 - LIGHTING (PART 2) - Totals

Awd	**$339,889.81**
2	**$314,381.25**
3	**$306,357.75**

Ref #388	**621E00100**	**RPM, (354 EACH)**	
	Awd	$46.20	$16,354.80
	2	$46.20	$16,354.80
	3	$46.20	$16,354.80
Ref #389	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (280 EACH)**	
	Awd	$18.14	$5,079.20
	2	$24.94	$6,983.20
	3	$15.50	$4,340.00
Ref #390	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (15 EACH)**	
	Awd	$16.81	$252.15
	2	$29.86	$447.90
	3	$17.00	$255.00
Ref #391	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 2WAY, (4 EACH)**	
	Awd	$8.72	$34.88
	2	$29.86	$119.44
	3	$12.00	$48.00
Ref #392	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1WAY, (5 EACH)**	
	Awd	$12.00	$60.00
	2	$12.00	$60.00
	3	$12.00	$60.00
Ref #393	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 2WAY, (22 EACH)**	
	Awd	$12.00	$264.00
	2	$12.00	$264.00
	3	$12.00	$264.00
Ref #394	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (425.5 FT)**	
	Awd	$12.00	$5,106.00
	2	$12.00	$5,106.00
	3	$12.00	$5,106.00
Ref #395	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (24 FT)**	
	Awd	$16.00	$384.00
	2	$16.00	$384.00
	3	$16.00	$384.00
Ref #396	**630E08600**	**SIGN POST REFLECTOR, (10 EACH)**	
	Awd	$100.00	$1,000.00
	2	$100.00	$1,000.00
	3	$100.00	$1,000.00
Ref #397	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (12 EACH)**	
	Awd	$1,100.00	$13,200.00
	2	$1,100.00	$13,200.00
	3	$1,100.00	$13,200.00
Ref #398	**630E80100**	**SIGN, FLAT SHEET, (401.25 SF)**	
	Awd	$19.50	$7,824.38
	2	$19.50	$7,824.38
	3	$19.50	$7,824.38

Ref #399	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (34 EACH)**	
	Awd	$15.00	$510.00
	2	$15.00	$510.00
	3	$15.00	$510.00
Ref #400	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (28 EACH)**	
	Awd	$40.00	$1,120.00
	2	$40.00	$1,120.00
	3	$40.00	$1,120.00
Ref #401	**630E89900**	**REMOVAL OF OVERLAY SIGN, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$175.00	$700.00
	3	$175.00	$700.00
Ref #402	**644E00100**	**EDGE LINE, 4", (0.36 MILE)**	
	Awd	$4,125.00	$1,485.00
	2	$4,125.00	$1,485.00
	3	$4,125.00	$1,485.00
Ref #403	**644E00104**	**EDGE LINE, 6", (0.47 MILE)**	
	Awd	$5,890.00	$2,768.30
	2	$5,890.00	$2,768.30
	3	$5,890.00	$2,768.30
Ref #404	**644E00200**	**LANE LINE, 4", (0.09 MILE)**	
	Awd	$1,170.00	$105.30
	2	$1,170.00	$105.30
	3	$1,170.00	$105.30
Ref #405	**644E00204**	**LANE LINE, 6", (0.7 MILE)**	
	Awd	$2,690.00	$1,883.00
	2	$2,690.00	$1,883.00
	3	$2,690.00	$1,883.00
Ref #406	**644E00300**	**CENTER LINE, (0.69 MILE)**	
	Awd	$7,825.00	$5,399.25
	2	$7,825.00	$5,399.25
	3	$7,825.00	$5,399.25
Ref #407	**644E00400**	**CHANNELIZING LINE, 8", (1213 FT)**	
	Awd	$1.80	$2,183.40
	2	$1.80	$2,183.40
	3	$1.80	$2,183.40
Ref #408	**644E00404**	**CHANNELIZING LINE, 12", (2839 FT)**	
	Awd	$2.00	$5,678.00
	2	$2.00	$5,678.00
	3	$2.00	$5,678.00
Ref #409	**644E00500**	**STOP LINE, (303 FT)**	
	Awd	$8.35	$2,530.05
	2	$8.35	$2,530.05
	3	$8.35	$2,530.05
Ref #410	**644E00620**	**CROSSWALK LINE, 12", (223 FT)**	
	Awd	$7.35	$1,639.05
	2	$7.35	$1,639.05
	3	$7.35	$1,639.05

Ref #411	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (481 FT)**	
	Awd	$8.10	$3,896.10
	2	$8.10	$3,896.10
	3	$8.10	$3,896.10
Ref #412	**644E00720**	**CHEVRON MARKING, (266 FT)**	
	Awd	$8.10	$2,154.60
	2	$8.10	$2,154.60
	3	$8.10	$2,154.60
Ref #413	**644E01300**	**LANE ARROW, (70 EACH)**	
	Awd	$150.00	$10,500.00
	2	$150.00	$10,500.00
	3	$150.00	$10,500.00
Ref #414	**644E01350**	**LANE REDUCTION ARROW, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$250.00	$250.00
	3	$250.00	$250.00
Ref #415	**644E01360**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$400.00	$400.00
	3	$400.00	$400.00
Ref #416	**644E01400**	**WORD ON PAVEMENT, 72", (5 EACH)**	
	Awd	$175.00	$875.00
	2	$175.00	$875.00
	3	$175.00	$875.00
Ref #417	**644E01500**	**DOTTED LINE, 4", (276 FT)**	
	Awd	$1.40	$386.40
	2	$1.40	$386.40
	3	$1.40	$386.40
Ref #418	**644E01510**	**DOTTED LINE, 6", (112 FT)**	
	Awd	$1.45	$162.40
	2	$1.45	$162.40
	3	$1.45	$162.40
Ref #419	**644E01520**	**DOTTED LINE, 12", (531 FT)**	
	Awd	$1.70	$902.70
	2	$1.70	$902.70
	3	$1.70	$902.70
Ref #420	**644E20800**	**YIELD LINE, (13 FT)**	
	Awd	$10.50	$136.50
	2	$10.50	$136.50
	3	$10.50	$136.50
Ref #421	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (216 FT)**	
	Awd	$7.50	$1,620.00
	2	$7.50	$1,620.00
	3	$7.50	$1,620.00
Ref #422	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$750.00	$2,250.00
	3	$750.00	$2,250.00

Ref #423	**646E10400**	**STOP LINE, (80 FT)**	
	Awd	$28.30	$2,264.00
	2	$28.30	$2,264.00
	3	$28.30	$2,264.00
Ref #424	**646E10510**	**CROSSWALK LINE, 12", (76 FT)**	
	Awd	$13.50	$1,026.00
	2	$13.50	$1,026.00
	3	$13.50	$1,026.00
Ref #425	**646E20300**	**LANE ARROW, (18 EACH)**	
	Awd	$385.00	$6,930.00
	2	$385.00	$6,930.00
	3	$385.00	$6,930.00
Ref #426	**646E20504**	**DOTTED LINE, 6", (126 FT)**	
	Awd	$5.00	$630.00
	2	$5.00	$630.00
	3	$5.00	$630.00
Ref #427	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.53 MILE)**	
	Awd	$16,695.00	$8,848.35
	2	$16,695.00	$8,848.35
	3	$16,695.00	$8,848.35
Ref #428	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.1 MILE)**	
	Awd	$5,275.00	$527.50
	2	$5,275.00	$527.50
	3	$5,275.00	$527.50
Ref #429	**807E12200**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CENTER LINE, (0.03 MILE)**	
	Awd	$23,300.00	$699.00
	2	$23,300.00	$699.00
	3	$23,300.00	$699.00
Ref #430	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (929 FT)**	
	Awd	$7.50	$6,967.50
	2	$7.50	$6,967.50
	3	$7.50	$6,967.50
Ref #431	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (0.8 MILE)**	
	Awd	$8,650.00	$6,920.00
	2	$8,650.00	$6,920.00
	3	$8,650.00	$6,920.00
Ref #432	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (1.05 MILE)**	
	Awd	$3,380.00	$3,549.00
	2	$3,380.00	$3,549.00
	3	$3,380.00	$3,549.00
Ref #433	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1.85 MILE)**	
	Awd	$5,900.00	$10,915.00
	2	$5,900.00	$10,915.00
	3	$5,900.00	$10,915.00
Ref #434	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.69 MILE)**	
	Awd	$8,700.00	$6,003.00
	2	$8,700.00	$6,003.00
	3	$8,700.00	$6,003.00

Ref #435	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (929 FT)**	
	Awd	$5.00	$4,645.00
	2	$5.00	$4,645.00
	3	$5.00	$4,645.00

Section 19 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$159,018.81**
2	**$161,203.12**
3	**$158,295.58**

Ref #436	**625E18201**	**BRACKET ARM, 15', AS PER PLAN, (6 EACH)**	
	Awd	$1,317.75	$7,906.50
	2	$1,255.00	$7,530.00
	3	$1,500.00	$9,000.00
Ref #437	**625E23306**	**NO. 10 AWG 600 VOLT DISTRIBUTION CABLE, (3639 FT)**	
	Awd	$1.89	$6,877.71
	2	$1.80	$6,550.20
	3	$2.00	$7,278.00
Ref #438	**625E25408**	**CONDUIT, 2", 725.051, (305 FT)**	
	Awd	$4.83	$1,473.15
	2	$4.60	$1,403.00
	3	$10.75	$3,278.75
Ref #439	**625E25504**	**CONDUIT, 3", 725.051, (177 FT)**	
	Awd	$8.09	$1,431.93
	2	$7.70	$1,362.90
	3	$15.00	$2,655.00
Ref #440	**625E25604**	**CONDUIT, 4", 725.051, (10 FT)**	
	Awd	$11.03	$110.30
	2	$10.50	$105.00
	3	$18.00	$180.00
Ref #441	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 4", (424 FT)**	
	Awd	$60.90	$25,821.60
	2	$58.00	$24,592.00
	3	$60.00	$25,440.00
Ref #442	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, 250W HPS, TYPE, (6 EACH)**	
	Awd	$1,911.00	$11,466.00
	2	$1,820.00	$10,920.00
	3	$2,000.00	$12,000.00
Ref #443	**625E29000**	**TRENCH, (447 FT)**	
	Awd	$11.87	$5,305.89
	2	$11.30	$5,051.10
	3	$13.00	$5,811.00
Ref #444	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$987.00	$1,974.00
	2	$940.00	$1,880.00
	3	$1,000.00	$2,000.00
Ref #445	**625E30706**	**PULL BOX, 725.08, 24", (7 EACH)**	
	Awd	$1,239.00	$8,673.00
	2	$1,180.00	$8,260.00
	3	$1,250.00	$8,750.00

Ref #446	**625E31510**	**PULL BOX REMOVED, (5 EACH)**	
	Awd	$157.50	$787.50
	2	$150.00	$750.00
	3	$400.00	$2,000.00
Ref #447	**625E32000**	**GROUND ROD, (11 EACH)**	
	Awd	$399.00	$4,389.00
	2	$380.00	$4,180.00
	3	$300.00	$3,300.00
Ref #448	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (447 FT)**	
	Awd	$1.68	$750.96
	2	$1.60	$715.20
	3	$2.75	$1,229.25
Ref #449	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (13 EACH)**	
	Awd	$422.22	$5,488.86
	2	$402.11	$5,227.43
	3	$402.00	$5,226.00
Ref #450	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (15 EACH)**	
	Awd	$102.41	$1,536.15
	2	$102.40	$1,536.00
	3	$103.00	$1,545.00
Ref #451	**630E80100**	**SIGN, FLAT SHEET, (142.25 SF)**	
	Awd	$24.61	$3,500.77
	2	$24.61	$3,500.77
	3	$25.00	$3,556.25
Ref #452	**630E80510**	**SIGN, STREET NAME, (5 EACH)**	
	Awd	$276.51	$1,382.55
	2	$276.51	$1,382.55
	3	$280.00	$1,400.00
Ref #453	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (16 EACH)**	
	Awd	$1,228.50	$19,656.00
	2	$1,170.00	$18,720.00
	3	$1,200.00	$19,200.00
Ref #454	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (5 EACH)**	
	Awd	$1,958.25	$9,791.25
	2	$1,865.00	$9,325.00
	3	$1,750.00	$8,750.00
Ref #455	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (2 EACH)**	
	Awd	$651.00	$1,302.00
	2	$620.00	$1,240.00
	3	$625.00	$1,250.00
Ref #456	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (21 EACH)**	
	Awd	$73.50	$1,543.50
	2	$70.00	$1,470.00
	3	$40.00	$840.00
Ref #457	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (2 EACH)**	
	Awd	$73.50	$147.00
	2	$70.00	$140.00
	3	$30.00	$60.00

Ref #458	**632E26000**	**PEDESTRIAN PUSHBUTTON, (2 EACH)**	
	Awd	$278.25	$556.50
	2	$265.00	$530.00
	3	$350.00	$700.00
Ref #459	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (1187 FT)**	
	Awd	$2.26	$2,682.62
	2	$2.15	$2,552.05
	3	$3.25	$3,857.75
Ref #460	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (1702 FT)**	
	Awd	$2.47	$4,203.94
	2	$2.35	$3,999.70
	3	$3.75	$6,382.50
Ref #461	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (5 EACH)**	
	Awd	$5,880.00	$29,400.00
	2	$5,600.00	$28,000.00
	3	$12,000.00	$60,000.00
Ref #462	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (1 EACH)**	
	Awd	$9,187.50	$9,187.50
	2	$8,750.00	$8,750.00
	3	$35,000.00	$35,000.00
Ref #463	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,312.50	$2,625.00
	2	$1,250.00	$2,500.00
	3	$1,500.00	$3,000.00
Ref #464	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (465 FT)**	
	Awd	$1.94	$902.10
	2	$1.85	$860.25
	3	$2.25	$1,046.25
Ref #465	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (66 FT)**	
	Awd	$4.52	$298.32
	2	$4.30	$283.80
	3	$5.50	$363.00
Ref #466	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (90 FT)**	
	Awd	$6.72	$604.80
	2	$6.40	$576.00
	3	$6.50	$585.00
Ref #467	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (320 FT)**	
	Awd	$6.72	$2,150.40
	2	$6.40	$2,048.00
	3	$6.50	$2,080.00
Ref #468	**632E70001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$5,880.00	$11,760.00
	2	$5,600.00	$11,200.00
	3	$4,000.00	$8,000.00
Ref #470	**632E79131**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$21,383.25	$21,383.25
	2	$20,365.00	$20,365.00
	3	$21,000.00	$21,000.00

Ref #471	**632E79141**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (2 EACH)**	
	Awd	$25,557.00	$51,114.00
	2	$24,340.00	$48,680.00
	3	$25,000.00	$50,000.00
Ref #472	**632E79151**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$30,843.75	$30,843.75
	2	$29,375.00	$29,375.00
	3	$30,000.00	$30,000.00
Ref #474	**632E90103**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION FOR STORAGE, (1 EACH)**	
	Awd	$7,187.25	$7,187.25
	2	$6,845.00	$6,845.00
	3	$7,500.00	$7,500.00
Ref #475	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM (CENTRACS SYSTEM), (1 EACH)**	
	Awd	$1,548.75	$1,548.75
	2	$1,475.00	$1,475.00
	3	$1,250.00	$1,250.00
Ref #476	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$1,706.25	$3,412.50
	2	$1,625.00	$3,250.00
	3	$4,000.00	$8,000.00
Ref #477	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (2 EACH)**	
	Awd	$950.25	$1,900.50
	2	$905.00	$1,810.00
	3	$2,800.00	$5,600.00
Ref #478	**633E68511**	**COMMUNICATIONS, AS PER PLAN, (1 EACH)**	
	Awd	$2,541.00	$2,541.00
	2	$2,420.00	$2,420.00
	3	$3,200.00	$3,200.00
Ref #479	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$9,502.50	$19,005.00
	2	$9,050.00	$18,100.00
	3	$7,000.00	$14,000.00
Ref #480	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT, TYPE TS2/, (2 EACH)**	
	Awd	$19,073.25	$38,146.50
	2	$18,165.00	$36,330.00
	3	$21,500.00	$43,000.00
Ref #481	**633E99000**	**CONTROLLER ITEM, MISC.: UNMANAGED ETHERNET SWITCH, (1 EACH)**	
	Awd	$1,149.75	$1,149.75
	2	$1,095.00	$1,095.00
	3	$1,100.00	$1,100.00
Ref #482	**805E00101**	**GLOBAL POSITIONING SYSTEM CLOCK ASSEMBLY, AS PER P, (1 EACH)**	
	Awd	$661.50	$661.50
	2	$630.00	$630.00
	3	$625.00	$625.00
Ref #483	**809E60000**	**CCTV IP-CAMERA SYSTEM, DOME-TYPE, (1 EACH)**	
	Awd	$6,940.50	$6,940.50
	2	$6,610.00	$6,610.00
	3	$10,000.00	$10,000.00

Ref #484	**809E69000**	**ADVANCE RADAR DETECTION, (6 EACH)**	
	Awd	$10,206.00	$61,236.00
	2	$9,720.00	$58,320.00
	3	$9,200.00	$55,200.00
Ref #485	**809E69100**	**STOP LINE RADAR DETECTION, (7 EACH)**	
	Awd	$9,612.75	$67,289.25
	2	$9,155.00	$64,085.00
	3	$8,900.00	$62,300.00
Ref #722	**632E78111**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31, DESIGN , (2 EACH)**	
	Awd	$38,986.50	$77,973.00
	2	$37,130.00	$74,260.00
	3	$38,000.00	$76,000.00
Ref #723	**632E90001**	**PEDESTAL, 11', TRANSFORMER BASE, AS PER PLAN, (2 EACH)**	
	Awd	$1,291.50	$2,583.00
	2	$1,230.00	$2,460.00
	3	$2,400.00	$4,800.00

Section 20 - TRAFFIC SIGNALS (PART 2) - Totals

Awd	**$580,602.30**
2	**$553,250.95**
3	**$639,338.75**

Ref #486	**202E56100**	**BUILDING DEMOLISHED, PARCEL 430-WD, 1 STORY FRAME , (1 EACH)**	
	Awd	$32,500.00	$32,500.00
	2	$23,400.00	$23,400.00
	3	$27,000.00	$27,000.00
Ref #487	**202E56100**	**BUILDING DEMOLISHED, PARCEL 821-WD, 1 STORY FRAME , (1 EACH)**	
	Awd	$32,500.00	$32,500.00
	2	$36,200.00	$36,200.00
	3	$42,000.00	$42,000.00

Section 21 - BUILDING DEMOLITION (PART 2) - Totals

Awd	**$65,000.00**
2	**$59,600.00**
3	**$69,000.00**

Ref #488	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1200 HOUR)**	
	Awd	$77.00	$92,400.00
	2	$95.50	$114,600.00
	3	$100.00	$120,000.00
Ref #489	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,111.82	$8,447.28
	2	$3,473.39	$13,893.56
	3	$5,885.00	$23,540.00
Ref #490	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (485 EACH)**	
	Awd	$38.01	$18,434.85
	2	$77.28	$37,480.80
	3	$85.00	$41,225.00

Ref #491	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE-WAY), (41 EACH)**	
	Awd	$10.98	$450.18
	2	$22.03	$903.23
	3	$9.00	$369.00
Ref #492	**614E13350**	**OBJECT MARKER, ONE WAY, (41 EACH)**	
	Awd	$17.58	$720.78
	2	$22.03	$903.23
	3	$18.00	$738.00
Ref #493	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$906.54	$10,878.48
	2	$906.54	$10,878.48
	3	$1,125.00	$13,500.00
Ref #494	**614E21360**	**WORK ZONE CENTER LINE, CLASS I, 648, (0.74 MILE)**	
	Awd	$4,465.00	$3,304.10
	2	$4,465.00	$3,304.10
	3	$4,465.00	$3,304.10
Ref #495	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.37 MILE)**	
	Awd	$3,045.00	$1,126.65
	2	$3,045.00	$1,126.65
	3	$3,045.00	$1,126.65
Ref #496	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (2.84 MILE)**	
	Awd	$3,065.00	$8,704.60
	2	$3,065.00	$8,704.60
	3	$3,065.00	$8,704.60
Ref #497	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.98 MILE)**	
	Awd	$2,585.00	$5,118.30
	2	$2,585.00	$5,118.30
	3	$2,585.00	$5,118.30
Ref #498	**614E23140**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 648, (11528 FT)**	
	Awd	$1.35	$15,562.80
	2	$1.35	$15,562.80
	3	$1.35	$15,562.80
Ref #499	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (9205 FT)**	
	Awd	$1.10	$10,125.50
	2	$1.10	$10,125.50
	3	$1.10	$10,125.50
Ref #500	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (1298 FT)**	
	Awd	$1.30	$1,687.40
	2	$1.30	$1,687.40
	3	$1.30	$1,687.40
Ref #501	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (649 FT)**	
	Awd	$1.05	$681.45
	2	$1.05	$681.45
	3	$1.05	$681.45
Ref #502	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (4 EACH)**	
	Awd	$95.00	$380.00
	2	$95.00	$380.00
	3	$95.00	$380.00

Ref #503	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (3 EACH)**	
	Awd	$205.95	$617.85
	2	$205.95	$617.85
	3	$400.00	$1,200.00
Ref #504	**616E10000**	**WATER, (225 MGAL)**	
	Awd	$13.37	$3,008.25
	2	$102.63	$23,091.75
	3	$90.00	$20,250.00
Ref #505	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1938 FT)**	
	Awd	$22.89	$44,360.82
	2	$46.71	$90,523.98
	3	$45.00	$87,210.00

Section 22 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$226,009.29**
2	**$339,583.68**
3	**$354,722.80**

Ref #506	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$44,727.35	$44,727.35
	2	$65,054.65	$65,054.65
	3	$95,000.00	$95,000.00
Ref #507	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (152 SY)**	
	Awd	$25.05	$3,807.60
	2	$25.00	$3,800.00
	3	$25.00	$3,800.00
Ref #508	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (1070 SF)**	
	Awd	$110.08	$117,785.60
	2	$114.56	$122,579.20
	3	$90.00	$96,300.00
Ref #509	**870E11000**	**WALL EXCAVATION, (291 CY)**	
	Awd	$18.07	$5,258.37
	2	$20.53	$5,974.23
	3	$25.00	$7,275.00
Ref #510	**870E11100**	**NATURAL SOIL, (31 CY)**	
	Awd	$26.66	$826.46
	2	$101.59	$3,149.29
	3	$60.00	$1,860.00
Ref #511	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (184 FT)**	
	Awd	$5.61	$1,032.24
	2	$11.88	$2,185.92
	3	$10.00	$1,840.00
Ref #512	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (13 FT)**	
	Awd	$6.46	$83.98
	2	$35.46	$460.98
	3	$20.00	$260.00
Ref #513	**870E14000**	**ON-SITE ASSISTANCE, (1 DAY)**	
	Awd	$824.54	$824.54
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00

Ref #514	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$1,158.75	$1,158.75
	2	$4,124.00	$4,124.00
	3	$8,500.00	$8,500.00

Section 23 - RETAINING WALLS (1) (PART 2) - Totals

Awd	**$175,504.89**
2	**$208,128.27**
3	**$215,835.00**

Ref #515	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (142 CY)**	
	Awd	$68.90	$9,783.80
	2	$159.67	$22,673.14
	3	$85.00	$12,070.00
Ref #516	**304E20000**	**AGGREGATE BASE, (78 CY)**	
	Awd	$98.49	$7,682.22
	2	$132.42	$10,328.76
	3	$100.00	$7,800.00
Ref #517	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$6,296.38	$6,296.38
	3	$95,000.00	$95,000.00
Ref #518	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (21283 LB)**	
	Awd	$1.59	$33,839.97
	2	$1.37	$29,157.71
	3	$1.50	$31,924.50
Ref #519	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3469 FT)**	
	Awd	$1.62	$5,619.78
	2	$1.96	$6,799.24
	3	$2.00	$6,938.00
Ref #520	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (123 CY)**	
	Awd	$769.34	$94,628.82
	2	$709.32	$87,246.36
	3	$1,050.00	$129,150.00
Ref #521	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (348 SY)**	
	Awd	$25.05	$8,717.40
	2	$25.00	$8,700.00
	3	$25.00	$8,700.00
Ref #522	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (880 SF)**	
	Awd	$114.32	$100,601.60
	2	$145.36	$127,916.80
	3	$130.00	$114,400.00
Ref #523	**870E11000**	**WALL EXCAVATION, (351 CY)**	
	Awd	$17.12	$6,009.12
	2	$25.53	$8,961.03
	3	$40.00	$14,040.00
Ref #524	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (240 FT)**	
	Awd	$5.67	$1,360.80
	2	$11.87	$2,848.80
	3	$10.00	$2,400.00

Ref #525	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (42 FT)**	
	Awd	$16.34	$686.28
	2	$37.19	$1,561.98
	3	$20.00	$840.00
Ref #526	**870E12500**	**CONCRETE COPING, (234 FT)**	
	Awd	$217.06	$50,792.04
	2	$408.77	$95,652.18
	3	$300.00	$70,200.00
Ref #527	**870E14000**	**ON-SITE ASSISTANCE, (1 DAY)**	
	Awd	$824.54	$824.54
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
Ref #528	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$1,287.50	$1,287.50
	2	$8,248.00	$8,248.00
	3	$4,250.00	$4,250.00

Section 24 - RETAINING WALLS (2) (PART 2) - Totals

Awd	**$321,998.75**
2	**$417,190.38**
3	**$498,712.50**

Ref #529	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (1 EACH)**	
	Awd	$1,483.21	$1,483.21
	2	$2,449.33	$2,449.33
	3	$1,800.00	$1,800.00
Ref #530	**204E50000**	**GEOTEXTILE FABRIC, (4 SY)**	
	Awd	$13.53	$54.12
	2	$52.13	$208.52
	3	$150.00	$600.00
Ref #531	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$3,777.86	$3,777.86
	3	$25,000.00	$25,000.00
Ref #532	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (27037 LB)**	
	Awd	$1.56	$42,177.72
	2	$1.37	$37,040.69
	3	$1.50	$40,555.50
Ref #533	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4385 FT)**	
	Awd	$1.54	$6,752.90
	2	$1.96	$8,594.60
	3	$2.00	$8,770.00
Ref #534	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (155 CY)**	
	Awd	$781.84	$121,185.20
	2	$693.09	$107,428.95
	3	$875.00	$135,625.00
Ref #535	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (650 SY)**	
	Awd	$25.05	$16,282.50
	2	$25.00	$16,250.00
	3	$25.00	$16,250.00

Ref #536	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$8.18	$98.16
	2	$11.09	$133.08
	3	$10.00	$120.00
Ref #537	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (2847 SF)**	
	Awd	$87.35	$248,685.45
	2	$86.59	$246,521.73
	3	$65.00	$185,055.00
Ref #538	**840E21000**	**WALL EXCAVATION, (773 CY)**	
	Awd	$18.46	$14,269.58
	2	$16.34	$12,630.82
	3	$18.00	$13,914.00
Ref #539	**840E22000**	**FOUNDATION PREPARATION, (602 SY)**	
	Awd	$42.81	$25,771.62
	2	$33.36	$20,082.72
	3	$25.00	$15,050.00
Ref #540	**840E23000**	**SELECT GRANULAR BACKFILL, (2095 CY)**	
	Awd	$71.96	$150,756.20
	2	$82.76	$173,382.20
	3	$45.00	$94,275.00
Ref #541	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (625 FT)**	
	Awd	$5.64	$3,525.00
	2	$10.74	$6,712.50
	3	$10.00	$6,250.00
Ref #542	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (114 FT)**	
	Awd	$17.51	$1,996.14
	2	$42.73	$4,871.22
	3	$20.00	$2,280.00
Ref #543	**840E26000**	**CONCRETE COPING, (296 FT)**	
	Awd	$208.47	$61,707.12
	2	$408.77	$120,995.92
	3	$300.00	$88,800.00
Ref #544	**840E27000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$824.55	$1,649.10
	2	$800.00	$1,600.00
	3	$1,000.00	$2,000.00
Ref #545	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,042.50	$10,042.50
	2	$13,403.00	$13,403.00
	3	$8,500.00	$8,500.00

Section 25 - RETAINING WALLS (3) (PART 2) - Totals

Awd	**$706,601.40**
2	**$776,083.14**
3	**$644,844.50**

Ref #546	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (1 EACH)**	
	Awd	$1,483.21	$1,483.21
	2	$2,449.33	$2,449.33
	3	$1,800.00	$1,800.00

Ref #547	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$1,074.83	$1,074.83
	3	$10,000.00	$10,000.00
Ref #548	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4791 LB)**	
	Awd	$1.60	$7,665.60
	2	$1.37	$6,563.67
	3	$1.50	$7,186.50
Ref #549	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (862 FT)**	
	Awd	$1.72	$1,482.64
	2	$1.96	$1,689.52
	3	$2.00	$1,724.00
Ref #550	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (31 CY)**	
	Awd	$1,109.42	$34,392.02
	2	$676.12	$20,959.72
	3	$1,500.00	$46,500.00
Ref #551	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (171 SY)**	
	Awd	$25.05	$4,283.55
	2	$25.00	$4,275.00
	3	$25.00	$4,275.00
Ref #552	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (247 SF)**	
	Awd	$6.67	$1,647.49
	2	$12.06	$2,978.82
	3	$10.00	$2,470.00
Ref #553	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (117 SF)**	
	Awd	$11.20	$1,310.40
	2	$13.85	$1,620.45
	3	$10.00	$1,170.00
Ref #554	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (55 FT)**	
	Awd	$145.00	$7,975.00
	2	$189.98	$10,448.90
	3	$180.00	$9,900.00
Ref #555	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (1413 SF)**	
	Awd	$44.15	$62,383.95
	2	$54.31	$76,740.03
	3	$45.00	$63,585.00
Ref #556	**840E21000**	**WALL EXCAVATION, (118 CY)**	
	Awd	$19.09	$2,252.62
	2	$27.41	$3,234.38
	3	$17.00	$2,006.00
Ref #557	**840E22000**	**FOUNDATION PREPARATION, (144 SY)**	
	Awd	$46.14	$6,644.16
	2	$34.04	$4,901.76
	3	$27.00	$3,888.00
Ref #558	**840E23000**	**SELECT GRANULAR BACKFILL, (1102 CY)**	
	Awd	$73.91	$81,448.82
	2	$85.21	$93,901.42
	3	$80.00	$88,160.00

Ref #559	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (134 FT)**	
	Awd	$5.46	$731.64
	2	$10.19	$1,365.46
	3	$10.00	$1,340.00
Ref #560	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (8 FT)**	
	Awd	$21.39	$171.12
	2	$46.82	$374.56
	3	$35.00	$280.00
Ref #561	**840E26000**	**CONCRETE COPING, (59 FT)**	
	Awd	$240.10	$14,165.90
	2	$306.72	$18,096.48
	3	$275.00	$16,225.00
Ref #562	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$824.55	$4,122.75
	2	$800.00	$4,000.00
	3	$100.00	$500.00
Ref #563	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,536.25	$5,536.25
	2	$5,155.00	$5,155.00
	3	$4,250.00	$4,250.00

Section 26 - RETAINING WALLS (4) (PART 2) - Totals

Awd	**$237,862.00**
2	**$259,829.33**
3	**$265,259.50**

Ref #564	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (63 CY)**	
	Awd	$71.56	$4,508.28
	2	$173.21	$10,912.23
	3	$90.00	$5,670.00
Ref #565	**304E20000**	**AGGREGATE BASE, (49 CY)**	
	Awd	$106.04	$5,195.96
	2	$155.79	$7,633.71
	3	$100.00	$4,900.00
Ref #566	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$1,259.28	$1,259.28
	3	$25,000.00	$25,000.00
Ref #567	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8248 LB)**	
	Awd	$1.58	$13,031.84
	2	$1.37	$11,299.76
	3	$1.50	$12,372.00
Ref #568	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (86 CY)**	
	Awd	$747.35	$64,272.10
	2	$753.91	$64,836.26
	3	$500.00	$43,000.00
Ref #569	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (121 SY)**	
	Awd	$25.05	$3,031.05
	2	$25.00	$3,025.00
	3	$25.00	$3,025.00

Ref #570	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (189 SF)**	
	Awd	$6.58	$1,243.62
	2	$12.80	$2,419.20
	3	$7.00	$1,323.00
Ref #571	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (135 FT)**	
	Awd	$313.66	$42,344.10
	2	$366.41	$49,465.35
	3	$380.00	$51,300.00
Ref #572	**608E53020**	**DETECTABLE WARNING, (10 SF)**	
	Awd	$50.00	$500.00
	2	$46.41	$464.10
	3	$80.00	$800.00
Ref #573	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (656 SF)**	
	Awd	$113.91	$74,724.96
	2	$142.06	$93,191.36
	3	$100.00	$65,600.00
Ref #574	**870E11000**	**WALL EXCAVATION, (182 CY)**	
	Awd	$18.57	$3,379.74
	2	$32.83	$5,975.06
	3	$40.00	$7,280.00
Ref #575	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (142 FT)**	
	Awd	$5.13	$728.46
	2	$10.47	$1,486.74
	3	$10.00	$1,420.00
Ref #576	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (67 FT)**	
	Awd	$16.75	$1,122.25
	2	$44.04	$2,950.68
	3	$20.00	$1,340.00
Ref #577	**870E12500**	**CONCRETE COPING, (135 FT)**	
	Awd	$265.19	$35,800.65
	2	$408.43	$55,138.05
	3	$300.00	$40,500.00
Ref #578	**870E14000**	**ON-SITE ASSISTANCE, (1 DAY)**	
	Awd	$824.54	$824.54
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
Ref #579	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$772.50	$772.50
	2	$5,155.00	$5,155.00
	3	$4,250.00	$4,250.00

Section 27 - RETAINING WALLS (6) (PART 2) - Totals

Awd	**$251,644.93**
2	**$316,011.78**
3	**$268,780.00**

Ref #580	**304E20000**	**AGGREGATE BASE, (34 CY)**	
	Awd	$93.06	$3,164.04
	2	$164.60	$5,596.40
	3	$150.00	$5,100.00

Ref #581	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$3,777.86	$3,777.86
	3	$40,000.00	$40,000.00
Ref #582	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5507 LB)**	
	Awd	$1.58	$8,701.06
	2	$1.37	$7,544.59
	3	$1.50	$8,260.50
Ref #583	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (57 CY)**	
	Awd	$772.57	$44,036.49
	2	$910.61	$51,904.77
	3	$645.00	$36,765.00
Ref #584	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (82 SY)**	
	Awd	$14.62	$1,198.84
	2	$13.00	$1,066.00
	3	$13.00	$1,066.00
Ref #585	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (106 SY)**	
	Awd	$25.05	$2,655.30
	2	$25.00	$2,650.00
	3	$25.00	$2,650.00
Ref #586	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (88 FT)**	
	Awd	$322.85	$28,410.80
	2	$369.07	$32,478.16
	3	$405.00	$35,640.00
Ref #587	**608E53020**	**DETECTABLE WARNING, (10 SF)**	
	Awd	$50.00	$500.00
	2	$46.41	$464.10
	3	$80.00	$800.00
Ref #588	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (345 SF)**	
	Awd	$106.12	$36,611.40
	2	$134.33	$46,343.85
	3	$150.00	$51,750.00
Ref #589	**870E11000**	**WALL EXCAVATION, (92 CY)**	
	Awd	$24.48	$2,252.16
	2	$32.47	$2,987.24
	3	$30.00	$2,760.00
Ref #590	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (96 FT)**	
	Awd	$5.44	$522.24
	2	$11.10	$1,065.60
	3	$10.00	$960.00
Ref #591	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (36 FT)**	
	Awd	$12.56	$452.16
	2	$44.72	$1,609.92
	3	$20.00	$720.00
Ref #592	**870E12500**	**CONCRETE COPING, (88 FT)**	
	Awd	$277.45	$24,415.60
	2	$408.77	$35,971.76
	3	$325.00	$28,600.00

Ref #593	**870E14000**	**ON-SITE ASSISTANCE, (1 DAY)**	
	Awd	$824.54	$824.54
	2	$800.00	$800.00
	3	$1,000.00	$1,000.00
Ref #594	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$386.25	$386.25
	2	$3,093.00	$3,093.00
	3	$4,250.00	$4,250.00

Section 28 - RETAINING WALLS (7) (PART 2) - Totals

Awd	**$154,295.76**
2	**$197,353.25**
3	**$220,321.50**

Ref #595	**203E20001**	**EMBANKMENT, AS PER PLAN, (29 CY)**	
	Awd	$17.12	$496.48
	2	$83.06	$2,408.74
	3	$100.00	$2,900.00
Ref #596	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (1 EACH)**	
	Awd	$1,483.21	$1,483.21
	2	$2,449.33	$2,449.33
	3	$1,800.00	$1,800.00
Ref #597	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$164.88	$164.88
	2	$25,185.41	$25,185.41
	3	$135,000.00	$135,000.00
Ref #598	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (32884 LB)**	
	Awd	$1.60	$52,614.40
	2	$1.37	$45,051.08
	3	$1.50	$49,326.00
Ref #599	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (274 FT)**	
	Awd	$1.83	$501.42
	2	$1.96	$537.04
	3	$2.00	$548.00
Ref #600	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (331 CY)**	
	Awd	$770.87	$255,157.97
	2	$684.24	$226,483.44
	3	$600.00	$198,600.00
Ref #601	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (461 SY)**	
	Awd	$14.62	$6,739.82
	2	$12.50	$5,762.50
	3	$12.50	$5,762.50
Ref #602	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1385 SY)**	
	Awd	$25.05	$34,694.25
	2	$25.00	$34,625.00
	3	$25.00	$34,625.00
Ref #603	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (1162 SF)**	
	Awd	$11.48	$13,339.76
	2	$13.03	$15,140.86
	3	$5.00	$5,810.00

Ref #604	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (542 FT)**	
	Awd	$301.43	$163,375.06
	2	$363.86	$197,212.12
	3	$340.00	$184,280.00
Ref #605	**608E53020**	**DETECTABLE WARNING, (20 SF)**	
	Awd	$50.00	$1,000.00
	2	$46.41	$928.20
	3	$80.00	$1,600.00
Ref #606	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (11235 SF)**	
	Awd	$43.73	$491,306.55
	2	$45.08	$506,473.80
	3	$40.00	$449,400.00
Ref #607	**840E21000**	**WALL EXCAVATION, (2282 CY)**	
	Awd	$18.43	$42,057.26
	2	$11.27	$25,718.14
	3	$20.00	$45,640.00
Ref #608	**840E22000**	**FOUNDATION PREPARATION, (1015 SY)**	
	Awd	$45.12	$45,796.80
	2	$32.27	$32,754.05
	3	$25.00	$25,375.00
Ref #609	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (189 SY)**	
	Awd	$79.66	$15,055.74
	2	$84.19	$15,911.91
	3	$150.00	$28,350.00
Ref #610	**840E23000**	**SELECT GRANULAR BACKFILL, (7228 CY)**	
	Awd	$71.82	$519,114.96
	2	$81.50	$589,082.00
	3	$45.00	$325,260.00
Ref #611	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (1236 FT)**	
	Awd	$5.25	$6,489.00
	2	$9.12	$11,272.32
	3	$10.00	$12,360.00
Ref #612	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (128 FT)**	
	Awd	$25.82	$3,304.96
	2	$35.45	$4,537.60
	3	$20.00	$2,560.00
Ref #613	**840E26000**	**CONCRETE COPING, (559 FT)**	
	Awd	$162.71	$90,954.89
	2	$306.65	$171,417.35
	3	$200.00	$111,800.00
Ref #614	**840E27000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$824.55	$1,649.10
	2	$800.00	$1,600.00
	3	$500.00	$1,000.00
Ref #615	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$33,603.75	$33,603.75
	2	$41,240.00	$41,240.00
	3	$12,750.00	$12,750.00

Section 29 - RETAINING WALLS (9) (PART 2) - Totals

Awd	**$1,778,900.26**
2	**$1,955,790.89**
3	**$1,634,746.50**

Ref #616	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$5,824.64	$5,824.64
	2	$9,466.34	$9,466.34
	3	$20,000.00	$20,000.00
Ref #617	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (120 SY)**	
	Awd	$25.05	$3,006.00
	2	$25.00	$3,000.00
	3	$25.00	$3,000.00
Ref #618	**517E76300**	**RAILING, MISC.: DECORATIVE RAILING, (131 FT)**	
	Awd	$175.00	$22,925.00
	2	$187.47	$24,558.57
	3	$215.00	$28,165.00
Ref #619	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (974 SF)**	
	Awd	$100.39	$97,779.86
	2	$113.11	$110,169.14
	3	$100.00	$97,400.00
Ref #620	**870E11000**	**WALL EXCAVATION, (232 CY)**	
	Awd	$19.42	$4,505.44
	2	$32.97	$7,649.04
	3	$40.00	$9,280.00
Ref #621	**870E11100**	**NATURAL SOIL, (38 CY)**	
	Awd	$26.10	$991.80
	2	$137.29	$5,217.02
	3	$95.00	$3,610.00
Ref #622	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (135 FT)**	
	Awd	$5.45	$735.75
	2	$9.37	$1,264.95
	3	$10.00	$1,350.00
Ref #623	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (60 FT)**	
	Awd	$12.03	$721.80
	2	$38.88	$2,332.80
	3	$20.00	$1,200.00
Ref #624	**870E14000**	**ON-SITE ASSISTANCE, (1 DAY)**	
	Awd	$824.54	$824.54
	2	$800.00	$800.00
	3	$500.00	$500.00

Section 30 - RETAINING WALLS (24) (PART 2) - Totals

Awd	**$137,314.83**
2	**$164,457.86**
3	**$164,505.00**

Ref #625	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (4 EACH)**	
	Awd	$1,483.21	$5,932.84
	2	$2,449.29	$9,797.16
	3	$1,800.00	$7,200.00
Ref #626	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$119,045.64	$119,045.64
	2	$50,000.00	$50,000.00
	3	$65,000.00	$65,000.00
Ref #627	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$78,461.49	$78,461.49
	2	$35,000.00	$35,000.00
	3	$45,000.00	$45,000.00
Ref #628	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,426.92	$30,426.92
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
Ref #629	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (9665 FT)**	
	Awd	$48.72	$470,878.80
	2	$35.00	$338,275.00
	3	$35.00	$338,275.00
Ref #630	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (8750 FT)**	
	Awd	$34.08	$298,200.00
	2	$30.00	$262,500.00
	3	$30.00	$262,500.00
Ref #631	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (378112 LB)**	
	Awd	$1.55	$586,073.60
	2	$1.50	$567,168.00
	3	$1.50	$567,168.00
Ref #632	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3845 FT)**	
	Awd	$1.61	$6,190.45
	2	$2.00	$7,690.00
	3	$2.00	$7,690.00
Ref #633	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,455.39	$8,910.78
	2	$6,000.00	$12,000.00
	3	$6,000.00	$12,000.00
Ref #634	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (93 CY)**	
	Awd	$1,475.85	$137,254.05
	2	$1,500.00	$139,500.00
	3	$1,500.00	$139,500.00
Ref #635	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (689 CY)**	
	Awd	$826.65	$569,561.85
	2	$875.00	$602,875.00
	3	$850.00	$585,650.00
Ref #636	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (547 CY)**	
	Awd	$475.13	$259,896.11
	2	$500.00	$273,500.00
	3	$425.00	$232,475.00

Ref #637	**511E53012**	**CLASS QC2 CONCRETE, MISC.: CLASS QC2 CONCRETE WITH, (39 CY)**	
	Awd	$975.59	$38,048.01
	2	$750.00	$29,250.00
	3	$800.00	$31,200.00
Ref #638	**511E53012**	**CLASS QC2 CONCRETE, MISC.: CLASS QC2 CONCRETE WITH, (855 CY)**	
	Awd	$1,479.80	$1,265,229.00
	2	$775.00	$662,625.00
	3	$725.00	$619,875.00
Ref #639	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (198 SY)**	
	Awd	$14.62	$2,894.76
	2	$12.50	$2,475.00
	3	$12.50	$2,475.00
Ref #640	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1522 SY)**	
	Awd	$25.05	$38,126.10
	2	$25.00	$38,050.00
	3	$25.00	$38,050.00
Ref #641	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (13 EACH)**	
	Awd	$71,301.27	$926,916.51
	2	$56,500.00	$734,500.00
	3	$57,000.00	$741,000.00
Ref #642	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (13 EACH)**	
	Awd	$71,809.73	$933,526.49
	2	$56,500.00	$734,500.00
	3	$57,000.00	$741,000.00
Ref #643	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (72 EACH)**	
	Awd	$4,053.30	$291,837.60
	2	$1,500.00	$108,000.00
	3	$1,700.00	$122,400.00
Ref #644	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (198 FT)**	
	Awd	$61.11	$12,099.78
	2	$50.00	$9,900.00
	3	$65.00	$12,870.00
Ref #645	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (319 SF)**	
	Awd	$6.52	$2,079.88
	2	$10.00	$3,190.00
	3	$10.00	$3,190.00
Ref #646	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (1095 SF)**	
	Awd	$11.43	$12,515.85
	2	$10.00	$10,950.00
	3	$10.00	$10,950.00
Ref #647	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (213 FT)**	
	Awd	$51.45	$10,958.85
	2	$60.00	$12,780.00
	3	$60.00	$12,780.00
Ref #648	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (13 EACH)**	
	Awd	$3,661.83	$47,603.79
	2	$1,500.00	$19,500.00
	3	$1,500.00	$19,500.00

Ref #649	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (13 EACH)**	
	Awd	$3,945.65	$51,293.45
	2	$1,500.00	$19,500.00
	3	$1,500.00	$19,500.00
Ref #650	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (13 EACH)**	
	Awd	$2,165.42	$28,150.46
	2	$2,500.00	$32,500.00
	3	$2,500.00	$32,500.00
Ref #651	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (13 EACH)**	
	Awd	$2,244.11	$29,173.43
	2	$2,500.00	$32,500.00
	3	$2,500.00	$32,500.00
Ref #652	**517E75123**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (235 FT)**	
	Awd	$397.15	$93,330.25
	2	$391.53	$92,009.55
	3	$530.00	$124,550.00
Ref #653	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (1 EACH)**	
	Awd	$1,962.19	$1,962.19
	2	$7,000.00	$7,000.00
	3	$8,500.00	$8,500.00
Ref #654	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (372 CY)**	
	Awd	$110.79	$41,213.88
	2	$100.00	$37,200.00
	3	$135.00	$50,220.00
Ref #655	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (326 FT)**	
	Awd	$4.19	$1,365.94
	2	$10.00	$3,260.00
	3	$10.00	$3,260.00
Ref #656	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (39 FT)**	
	Awd	$12.09	$471.51
	2	$20.00	$780.00
	3	$20.00	$780.00
Ref #657	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (628 SY)**	
	Awd	$470.76	$295,637.28
	2	$300.00	$188,400.00
	3	$325.00	$204,100.00
Ref #658	**526E90030**	**TYPE C INSTALLATION, (215 FT)**	
	Awd	$190.40	$40,936.00
	2	$125.00	$26,875.00
	3	$317.50	$68,262.50
Ref #659	**530E00200**	**SPECIAL - STRUCTURES: VIBRATION MONITORING, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #660	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (205 FT)**	
	Awd	$145.00	$29,725.00
	2	$157.17	$32,219.85
	3	$145.00	$29,725.00

Ref #661	**607E39930**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (225 FT)**	
	Awd	$212.50	$47,812.50
	2	$212.50	$47,812.50
	3	$212.50	$47,812.50
Ref #662	**608E53020**	**DETECTABLE WARNING, (12 SF)**	
	Awd	$50.00	$600.00
	2	$100.00	$1,200.00
	3	$135.00	$1,620.00

Section 31 - STRUCTURE OVER 20 FOOT SPAN (CLE-00032-0 - Totals

Awd	**$6,816,441.04**
2	**$5,220,282.06**
3	**$5,276,078.00**

Ref #663	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$132,998.17	$132,998.17
	2	$106,489.97	$106,489.97
	3	$160,000.00	$160,000.00
Ref #664	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,400.00	$10,400.00
	2	$23,395.11	$23,395.11
	3	$60,000.00	$60,000.00
Ref #665	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$407,712.08	$407,712.08
	2	$765,129.55	$765,129.55
	3	$1,000,000.00	$1,000,000.00
Ref #666	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (28 MNTH)**	
	Awd	$1,636.79	$45,830.12
	2	$2,595.96	$72,686.88
	3	$5,000.00	$140,000.00
Ref #667	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$138,996.00	$138,996.00
	2	$150,000.00	$150,000.00
	3	$533,000.00	$533,000.00
Ref #668	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$760,359.39	$760,359.39
	2	$800,000.00	$800,000.00
	3	$800,000.00	$800,000.00

Section 32 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$1,496,295.76**
2	**$1,917,701.51**
3	**$2,693,000.00**