Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230489
PID 87121
GAL-US 35-00.00
Federal
Type: MICROSURFACING
Letting Date: 10/12/2023
Completion Date: 9/30/2024

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,201,404.78

Engineer's Estimate: $1,322,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,201,404.78

Ref #1	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (163020 SY)**	
	Awd	$2.89	$471,127.80
Ref #2	**421E10021**	**MICROSURFACING, LEVELING COURSE, AS PER PLAN, (111041 SY)**	
	Awd	$1.90	$210,977.90
Ref #3	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (22.8 MILE)**	
	Awd	$2,415.00	$55,062.00
Ref #4	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (675 FT)**	
	Awd	$3.15	$2,126.25
Ref #5	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (310 FT)**	
	Awd	$3.15	$976.50

Section 1 - PAVEMENT - Totals

Awd	**$740,270.45**

Ref #6	**621E00100**	**RPM WHITE/RED, (512 EACH)**	
	Awd	$35.00	$17,920.00
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (512 EACH)**	
	Awd	$15.00	$7,680.00
Ref #8	**644E00300**	**CENTER LINE, (0.02 MILE)**	
	Awd	$5,145.00	$102.90
Ref #9	**644E00500**	**STOP LINE, (76 FT)**	
	Awd	$6.30	$478.80
Ref #10	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (386 FT)**	
	Awd	$0.63	$243.18
Ref #11	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (22.82 MILE)**	
	Awd	$1,365.00	$31,149.30
Ref #12	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (7.6 MILE)**	
	Awd	$5,565.00	$42,294.00
Ref #13	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (7.6 MILE)**	
	Awd	$5,565.00	$42,294.00
Ref #14	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (7.6 MILE)**	
	Awd	$2,625.00	$19,950.00
Ref #15	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (310 FT)**	
	Awd	$2.50	$775.00
Ref #16	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (675 FT)**	
	Awd	$1.57	$1,059.75

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$163,946.93**

Ref #17	**614E12410**	**SPEED ZONE AHEAD SYMBOL SIGN, (4 EACH)**	
	Awd	$130.00	$520.00
Ref #18	**614E12490**	**RESUME LEGAL SPEED SIGN, (4 EACH)**	
	Awd	$130.00	$520.00
Ref #19	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (22.8 MILE)**	
	Awd	$788.00	$17,966.40

Ref #20	**614E20510**	**WORK ZONE LANE LINE, CLASS II, 6", 642 PAINT, (22.8 MILE)**	
	Awd	$700.00	$15,960.00
Ref #21	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT (WHITE, (22.8 MILE)**	
	Awd	$945.00	$21,546.00
Ref #22	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT (YELLO, (22.8 MILE)**	
	Awd	$945.00	$21,546.00
Ref #23	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I (, (0.3 MILE)**	
	Awd	$5,000.00	$1,500.00
Ref #24	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I (, (0.3 MILE)**	
	Awd	$5,000.00	$1,500.00
Ref #25	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1560 FT)**	
	Awd	$1.90	$2,964.00
Ref #26	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (32 SNMT)**	
	Awd	$1,050.00	$33,600.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd **$117,622.40**

Ref #27	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$5,655.00	$5,655.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$87,800.00	$87,800.00
Ref #29	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$84,110.00	$84,110.00

Section 4 - INCIDENTALS - Totals

Awd **$179,565.00**