# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230492
PID 100641
HOL-/WAY-SR 83/VAR-14.70/VAR
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/12/2023
Completion Date: 10/15/2024

Contract Awarded To: MELWAY PAVING CO INC
Award Amount: $2,547,223.20

Engineer's Estimate: $2,784,000.00

**Bidder 1**
MELWAY PAVING CO INC
7571 ST RT 83
Holmes
HOLMESVILLE, OH 44633
**Bid $2,547,223.20**

**Bidder 2**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $2,777,743.80**

**Bidder 3**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $2,819,994.65**

**Bidder 4**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $3,110,723.30**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E23500** | **WEARING COURSE REMOVED, (13784 SY)** | |
| | Awd | $3.40 | $46,865.60 |
| | 2 | $1.70 | $23,432.80 |
| | 3 | $3.25 | $44,798.00 |
| | 4 | $4.45 | $61,338.80 |
| **Ref #2** | **209E72051** | **PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (17.96 MILE)** | |
| | Awd | $1,000.00 | $17,960.00 |
| | 2 | $130.00 | $2,334.80 |
| | 3 | $1,700.00 | $30,532.00 |
| | 4 | $1,200.00 | $21,552.00 |
| **Ref #3** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)** | |
| | Awd | $250.00 | $1,250.00 |
| | 2 | $770.00 | $3,850.00 |
| | 3 | $1,200.00 | $6,000.00 |
| | 4 | $1,215.00 | $6,075.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$66,075.60** |
| **2** | **$29,617.60** |
| **3** | **$81,330.00** |
| **4** | **$88,965.80** |

| | | | |
|---|---|---|---|
| **Ref #4** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |
| | 4 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |
| **3** | **$1,000.00** |
| **4** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #5** | **605E31100** | **AGGREGATE DRAINS, (155 FT)** | |
| | Awd | $20.00 | $3,100.00 |
| | 2 | $5.00 | $775.00 |
| | 3 | $20.00 | $3,100.00 |
| | 4 | $15.00 | $2,325.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$3,100.00** |
| **2** | **$775.00** |
| **3** | **$3,100.00** |
| **4** | **$2,325.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (355 CY)** | |
| | Awd | $300.00 | $106,500.00 |
| | 2 | $320.00 | $113,600.00 |
| | 3 | $280.00 | $99,400.00 |
| | 4 | $425.00 | $150,875.00 |

| | | | |
|---|---|---|---|
| **Ref #7** | **253E02000** | **PAVEMENT REPAIR, (155 CY)** | |
| | Awd | $300.00 | $46,500.00 |
| | 2 | $330.00 | $51,150.00 |
| | 3 | $350.00 | $54,250.00 |
| | 4 | $425.00 | $65,875.00 |
| **Ref #8** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE ,(2 1/4"), (11310 SY)** | |
| | Awd | $3.40 | $38,454.00 |
| | 2 | $1.70 | $19,227.00 |
| | 3 | $3.25 | $36,757.50 |
| | 4 | $4.45 | $50,329.50 |
| **Ref #9** | **407E10000** | **TACK COAT, (18822 GAL)** | |
| | Awd | $3.00 | $56,466.00 |
| | 2 | $2.75 | $51,760.50 |
| | 3 | $2.20 | $41,408.40 |
| | 4 | $3.00 | $56,466.00 |
| **Ref #10** | **408E10001** | **PRIME COAT, AS PER PLAN, (8428 GAL)** | |
| | Awd | $3.80 | $32,026.40 |
| | 2 | $4.75 | $40,033.00 |
| | 3 | $4.25 | $35,819.00 |
| | 4 | $5.00 | $42,140.00 |
| **Ref #11** | **441E10100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (5464 CY)** | |
| | Awd | $190.00 | $1,038,160.00 |
| | 2 | $201.00 | $1,098,264.00 |
| | 3 | $193.00 | $1,054,552.00 |
| | 4 | $222.00 | $1,213,008.00 |
| **Ref #12** | **441E50200** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (4014 CY)** | |
| | Awd | $160.00 | $642,240.00 |
| | 2 | $184.00 | $738,576.00 |
| | 3 | $179.00 | $718,506.00 |
| | 4 | $208.00 | $834,912.00 |
| **Ref #13** | **441E70501** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (291 CY)** | |
| | Awd | $250.00 | $72,750.00 |
| | 2 | $217.00 | $63,147.00 |
| | 3 | $425.00 | $123,675.00 |
| | 4 | $300.00 | $87,300.00 |
| **Ref #14** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN, (1317 CY)** | |
| | Awd | $55.00 | $72,435.00 |
| | 2 | $40.00 | $52,680.00 |
| | 3 | $46.00 | $60,582.00 |
| | 4 | $70.00 | $92,190.00 |
| **Ref #15** | **617E20000** | **SHOULDER PREPARATION, (21071 SY)** | |
| | Awd | $0.20 | $4,214.20 |
| | 2 | $1.10 | $23,178.10 |
| | 3 | $1.25 | $26,338.75 |
| | 4 | $1.00 | $21,071.00 |
| **Ref #16** | **618E43000** | **RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.98 MILE)** | |
| | Awd | $2,300.00 | $6,854.00 |
| | 2 | $2,300.00 | $6,854.00 |
| | 3 | $2,800.00 | $8,344.00 |
| | 4 | $2,300.00 | $6,854.00 |

| | | | |
|---|---|---|---|
| **Ref #17** | **874E21000** | **LONGITUDINAL JOINT PREPARATION, (2.98 MILE)** | |
| | Awd | $5,100.00 | $15,198.00 |
| | 2 | $3,000.00 | $8,940.00 |
| | 3 | $4,500.00 | $13,410.00 |
| | 4 | $4,500.00 | $13,410.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$2,131,797.60** |
| **2** | **$2,267,409.60** |
| **3** | **$2,273,042.65** |
| **4** | **$2,634,430.50** |

| | | | |
|---|---|---|---|
| **Ref #18** | **621E00100** | **RPM, (1270 EACH)** | |
| | Awd | $33.50 | $42,545.00 |
| | 2 | $33.50 | $42,545.00 |
| | 3 | $33.50 | $42,545.00 |
| | 4 | $34.00 | $43,180.00 |
| **Ref #19** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (1270 EACH)** | |
| | Awd | $15.00 | $19,050.00 |
| | 2 | $3.00 | $3,810.00 |
| | 3 | $8.00 | $10,160.00 |
| | 4 | $1.50 | $1,905.00 |
| **Ref #20** | **646E10010** | **EDGE LINE, 6", (19.12 MILE)** | |
| | Awd | $2,800.00 | $53,536.00 |
| | 2 | $2,800.00 | $53,536.00 |
| | 3 | $2,800.00 | $53,536.00 |
| | 4 | $2,800.00 | $53,536.00 |
| **Ref #21** | **646E10200** | **CENTER LINE, (9.56 MILE)** | |
| | Awd | $4,200.00 | $40,152.00 |
| | 2 | $4,200.00 | $40,152.00 |
| | 3 | $4,200.00 | $40,152.00 |
| | 4 | $4,200.00 | $40,152.00 |
| **Ref #22** | **646E10400** | **STOP LINE, (65 FT)** | |
| | Awd | $15.00 | $975.00 |
| | 2 | $15.00 | $975.00 |
| | 3 | $15.00 | $975.00 |
| | 4 | $15.00 | $975.00 |
| **Ref #23** | **646E20000** | **RAILROAD SYMBOL MARKING, (2 EACH)** | |
| | Awd | $600.00 | $1,200.00 |
| | 2 | $600.00 | $1,200.00 |
| | 3 | $600.00 | $1,200.00 |
| | 4 | $600.00 | $1,200.00 |
| **Ref #24** | **646E20110** | **SCHOOL SYMBOL MARKING, 96", (3 EACH)** | |
| | Awd | $600.00 | $1,800.00 |
| | 2 | $600.00 | $1,800.00 |
| | 3 | $600.00 | $1,800.00 |
| | 4 | $600.00 | $1,800.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$159,258.00** |
| **2** | **$144,018.00** |
| **3** | **$150,368.00** |
| **4** | **$142,748.00** |

| | | | |
|---|---|---|---|
| **Ref #25** | **614E12460** | **WORK ZONE MARKING SIGN, (34 EACH)** | |
| | Awd | $50.00 | $1,700.00 |
| | 2 | $50.00 | $1,700.00 |
| | 3 | $50.00 | $1,700.00 |
| | 4 | $50.00 | $1,700.00 |
| **Ref #26** | **614E21500** | **WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (19.12 MILE)** | |
| | Awd | $500.00 | $9,560.00 |
| | 2 | $30.00 | $573.60 |
| | 3 | $500.00 | $9,560.00 |
| | 4 | $500.00 | $9,560.00 |
| **Ref #27** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (19.12 MILE)** | |
| | Awd | $1,100.00 | $21,032.00 |
| | 2 | $400.00 | $7,648.00 |
| | 3 | $1,100.00 | $21,032.00 |
| | 4 | $1,100.00 | $21,032.00 |
| **Ref #30** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (130 FT)** | |
| | Awd | $5.00 | $650.00 |
| | 2 | $2.50 | $325.00 |
| | 3 | $5.00 | $650.00 |
| | 4 | $5.00 | $650.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$32,942.00** |
| **2** | **$10,246.60** |
| **3** | **$32,942.00** |
| **4** | **$32,942.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (92 FT)** | |
| | Awd | $25.00 | $2,300.00 |
| | 2 | $36.00 | $3,312.00 |
| | 3 | $36.00 | $3,312.00 |
| | 4 | $36.00 | $3,312.00 |

**Section 7 - STRUCTURE REPAIR SFN8504210 - Totals**

| | |
|---|---|
| **Awd** | **$2,300.00** |
| **2** | **$3,312.00** |
| **3** | **$3,312.00** |
| **4** | **$3,312.00** |

| | | | |
|---|---|---|---|
| **Ref #32** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $5,050.00 | $5,050.00 |
| | 2 | $3,990.00 | $3,990.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $5,000.00 | $5,000.00 |

| | | | |
|---|---|---|---|
| **Ref #33** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,700.00 | $10,700.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $20,000.00 | $20,000.00 |
| **Ref #34** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $110,000.00 | $110,000.00 |
| | 2 | $202,375.00 | $202,375.00 |
| | 3 | $156,900.00 | $156,900.00 |
| | 4 | $95,000.00 | $95,000.00 |
| **Ref #35** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $100,000.00 | $100,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $85,000.00 | $85,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$150,750.00** |
| **2** | **$321,365.00** |
| **3** | **$274,900.00** |
| **4** | **$205,000.00** |